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June 6, 2013 CITY OF HILLSBORO, PUBLIC WORKS DEPT, ENG. DIV.
I) INVITATION TO BID FOR PUBLIC IMPROVEMENTS
Hillsboro | BID SUBMITTED BY:
BID NO.: BID CLOSING/OPENING DATE AND 6/27/2013 2:00PM
10485 TIME:
DESCRIPTION: NW Connell Ave and NW Garibaldi Street Improvements
PROJECT MANAGER: | Douglas Gresham PHONE: | (503) 681-6238 | FAX: | (503) 681-6245
E-MAIL: | doug.gresham@hillsboro-oregon.gov

PREBID CONFERENCE: | NO

THIS PROCUREMENT IS FORMAL. FAXED BIDS WILL NOT BE ACCEPTED.
SEALED BIDS will be received until the BID CLOSING DATE and TIME noted above by the City of
Hillsboro at: PUBLIC WORKS DEPT. ENGINEERING DIV.

CITY OF HILLSBORO

150 EAST MAIN STREET, FOURTH FLOOR

HILLSBORO, OR 97123

POINT OF CONTACT: All questions concerning the bidding, material or technical requirements should be
directed to the Project Manager listed above. For Copies of the Bid Documents please contact the
Project Manager listed above (or): Sarah Thornborrow, Administrative Assistant, 503-681-6146

BIDDER'S NOTE: The following is a proposed estimated price range $1,200,000 - $1,600,000

FOR MORE INFORMATION please refer to Section | “Instructions to Bidders”.

TABLE OF CONTENTS
*** THE ENTIRE BID BOOK IS TO BE RETURNED ***

WHEN RETURNING THE ENTIRE BID BOOK THE ITEMS MARKED WITH AN “X” INDICATES PAGES TO BE | PAGE
COMPLETED (SEE NOTE1)

SECTION: Invitation to Bid/Table of Contents 1
Advertisement 2
I. | Instructions to Bidders 3
Il. | Special Terms and Conditions 5
lll. | Insurance Requirements 7
IV. | Residency Information X 8
V. | Certification of Compliance With Discrimination Laws X 8
VI. | Certificate of Compliance with Oregon Tax Laws X 8
VII. | Verification of Responsibility X 8
VIII. | Drug Testing Policy Certification X 8
IX. | Bid Proposal Form X 9-13
X | Signature Page/Construction Contractors Board Registration X 14
XI. | First Tier Subcontractor Disclosure Form X 15-16

ATTACHMENTS: The following attachments are hereby incorporated:

e  Special Specifications

e Drawings (Consisting of 32 Pages and/or dated June 7, 2013)

e City of Hillsboro Standard Terms & Conditions for Public Improvement Contracts (Rev. April, 2012)

PREVAILING WAGE RATES: incorporated by reference and/or attached, N/A
P W R. for Public Works Contracts in Or. (BOLI, Rev. January 1, 2013 with April 1, 2013 amendments
available at: http://www.oregon.gov/boli/WHD/PWR/Pages/pwr_oregon_2013.aspx

NOTE: Bidder is responsible for completing and returning any page(s) in any attachment(s) which require a
response. (THE ENTIRE BID BOOK IS TO BE RETURNED)
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ADVERTISEMENT

CITY OF HILLSBORO
INVITATION TO BID

NW Connell Ave and NW Garibaldi Street Improvements

Project # 10485

Sealed bids will be received only at the office of the City of Hillsboro Public Works Department, Engineering Div., 150 E Main
St, Fourth Floor, Hillsboro, Oregon 97123, by Douglas Gresham, Project Manager, by 2:00 p.m. on Thursday, June 27, 2013
(Bid Closing). The bids will be opened (Bid Opening) immediately after the stated Bid Closing time. Within two (2) hours of
the bid closing, by 4:00 p.m., Thursday, June 27, 2013, all bidders must have submitted their First Tier Subcontractor
Disclosure form.

The general nature and approximate quantities of work shall include furnishing all equipment, materials and labor required to

install the following:

Furnish all equipment, materials, and labor to complete the construction of approximately 2,600
linear feet of roadway, including 1800If of storm sewer improvements, paving, striping, curb and
gutter, sidewalks, street lighting and all other associated work items, restoration, and repair work.
Contract documents may be obtained from the office of the Public Works Department, Engineering Div, 150 E Main
St, Fourth Floor, Hillsboro, Oregon 97123, for $25 (non-refundable) plus postage for mailing. Please call (503)-681-
6146 for additional information.

This contract will be for a Public Work which makes it subject to ORS 279C.800 to 279C.870 (prevailing wage laws, Oregon
Bureau of Labor & Industry)

Each bid must contain a statement as to whether the bidder is a resident bidder as defined in ORS 279A.120.

Each bid must also contain the Contractor's Oregon Construction Contractors Board (CCB) registration number.

The bidding documents may be reviewed at the above address, at many of the area plan centers, and on the City’s website.
All bidders must be prequalified. Bidders must demonstrate the ability to perform the type of work that is required
for this project through the prequalification application. Prequalification applications must be submitted twenty four (24)
hours in advance of the bid submittal time and date noted above. Prequalification applications may be obtained at the
address given above.

The City of Hillsboro reserves the right to reject any bid not in compliance with all prescribed public contracting procedures
and requirements and may reject for good cause all bids upon a finding of the City of Hillsboro that it is in the public interest
to do so and at its sole option may waive any minor informalities in any bid..[ORS 279C365(1)]

Dated this 6" day of June, 2013

CITY OF HILLSBORO
O,Inln NP

City Recorder

Please Publish:

Arqus: June 7 and June 12, 2013
Daily Journal: June 7 and 10, 2013
Hillsboro Chamber of Commerce
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SECTION I. INSTRUCTIONS TO BIDDERS:

All bids are subject to the provisions and requirements of the City of Hillsboro Public Contracting
Ordinance, Administrative Rules, City of Hillsboro Standard Conditions for Public Improvement Contracts,
the Oregon Revised Statutes and the Attorney General's Model Public Contract Rules .

1. BID DOCUMENTS: (A) Bidders shall be responsible
for obtaining all bid documents, including all attachments
and/or addenda for the Invitation to Bid.

(B) Failure of the bidder to obtain all of the documents,
including attachments and/or addenda could result in bid
rejection due to failure of the Bidder to have all of the bid
information or failing to return any required documents
with their bid.

(C) In order to be added to the Planholders List, Bidders
must register with the City Department issuing this ITB.

(D) Failure of a Bidder to register could result in bid
rejection due to failure of the Bidder to have all of the bid
information or failing to return any required documents
with their bid.

(E) Bidders may also request copies of bid documents
by e-mail, telephone or fax from the person or firm listed
on page one of this Invitation to Bid.

2. APPLICABLE STANDARD CONDITIONS: The
Standard Conditions which apply to the work on this
project are found in the latest edition of the City of
Hillsboro Standard Terms & Conditions for Public
Improvement Contracts. The Bidder shall obtain and
become acquainted with the applicable provisions of
these Standard Conditions. This document is available
from the Department issuing the bid.

3. PROTEST OF SPECIFICATIONS OR CONTRACT
TERMS: A bidder who believes bid specifications are
unnecessarily restrictive or limit competition may submit a
protest, in writing, to the City. To be considered, protests
shall be received at least five (5) days before the bid
closing date.

The right to protest bid specifications and/or contract
terms is provided in OAR 137-049-0260, as a provision
for "checks and balances" on the ITB. The City shall
promptly respond to each written protest, and where
appropriate, issue all revisions, substitutions, or
clarifications via addendum(s).

Envelopes containing bid protests shall be marked as
follows:

BID SPECIFICATION PROTEST

BID NUMBER, CLOSING DATE

Protest of technical or contractual requirements shall
include the reason for protest, supported by documented
factual information, and any proposed changes to the
requirement.

4. BID SUBMISSION: Sealed bids, containing a
minimum of one (1) original signed bid response including
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any addenda which require signature, shall be received
and date and time-stamped by the City prior to bid
closing. No bid received after bid closing date and time
shall be considered. To ensure that your bid receives
priority treatment within our mailing system, your bid
should be labeled with the following information:

BID #, BID DUE DATE & TIME: 10485 06/27/13 2:00

Douglas Gresham

CITY OF HILLSBORO

Public Works Department, Engineering Div,
150 EAST MAIN STREET, Fourth FLOOR
HILLSBORO, OR 97123

The City is not responsible for the proper identification
and handling of any bid not submitted in a timely manner.

5. SIGNATURE ON BID: Bids shall be signed in ink by
an authorized representative of the bidder. Signature on
a bid certifies that the bid is made without connection with
any person, firm or corporation making a bid for the same
goods and/or services and is in all respects fair and made
without collusion or fraud. Signature on a bid also certifies
that the bidder has read, fully understands and agrees with
all bid specifications, terms and conditions. No
consideration will be given to any claim resulting from
bidding without fully comprehending all requirements of the
Invitation to Bid.

Bidders shall only enter information within the bid
document where it is requested or required. Bidders shall
not make any alterations to the Original Solicitation
Document. Any bid that has been altered may be
rejected.

6. BID WITHDRAWALS: No bidder may withdraw a bid
after the deadline set for bid closing unless award is
delayed for a period exceeding thirty (30) days.

7. BID OPENING: Bids received in response to this
Invitation to Bid shall be publicly opened at the scheduled
bid opening, where the date; time and place are noted
on page one (1) of this Invitation to Bid. Bidders who
attend the bid opening shall be informed only of the
names of bidders submitting bids and the total bid price.
No other information shall be available at that time.
Award decisions will NOT be made at the bid opening.

8. INVESTIGATION OF REFERENCES: the City
reserves the right to investigate the references and the
past performance of any bidder with respect to its
successful performance of similar services, compliance
with specifications and contractual obligations, and its
lawful payment of suppliers, subcontractors, and workers.
The City may postpone the award or execution of the
contract after the announcement of the apparent
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successful bidder in order to complete its investigation.
The City reserves the right to reject any bid response or
to reject all bid responses at any time prior to the City’s
execution of contract, upon good cause and upon the City
finding that it is in the public interest.

9. INTENT TO AWARD NOTICE: Pursuant to OAR 137-
049-0450(3), the City reserves the right to announce the
Intent to Award prior to the formal bid award by a Bid
Tabulation Sheet by faxing or mailing the Bid Tabulation
Sheet to all bidders. This shall serve as a notice to all
bidders of the City’s intent to make the award to the lowest
responsible and responsive bidder(s). Bidders shall have
five (5) days within which they can view the bid file(s) by
appointment or request any clarifications, etc. concerning
the award(s). After the expiration of this five (5) day period,
the City shall proceed with the formal award of the
contract(s).

10. PROTEST OF AWARD: Bidders shall have five (5)
days, after the City announces their intent to award,
within which to file a written protest. OAR 137-049-0450
provides that the protest must specify the grounds upon
which the protest is based. The City will not accept
protests submitted more than five (5) days after the intent
to award notice. (See also the City of Hillsboro Standard
Terms and Conditions, Part Il #15)
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11. PRIOR ACCEPTANCE OF DEFECTIVE
PROPOSALS: Due to limited resources, the City
generally will not completely review or analyze any bid
response which on its face fails to comply with the
requirements of the bid documents or which clearly is not
the best bid, nor will the City generally investigate the
references or qualifications of those who submit such bid
responses. Therefore, neither the release of a bidder's
bid bond, the return of a bid response, nor
acknowledgment that the selection is complete shall
operate as a representation by the City that a response
was complete, sufficient, or lawful in any respect.

12. NOTICE OF AWARD: After expiration of the five (5)
day period and resolution of all protests, the City will
proceed with final award. The successful bidder(s) will be
given a notice of award following authorization by the
Hillsboro City Council or other governing body.

13. COMMENCEMENT OF WORK: Contractor shall
commence no work under this contract until all
certificates of insurance, as required in Section Ill, have
been provided and a Notice to Proceed has been issued
by the City.

Page 4



BID NO.
Page 5

SECTION Il. SPECIAL TERMS AND CONDITIONS

Any additional terms and conditions contained within the City of Hillsboro Standard Conditions for
Public Improvement Contracts are incorporated into and made a part of this section by this reference. It is
the responsibility of the bidder to be familiar with all terms and conditions contained within both

documents.

1. DEFINITIONS: (See also COH Standard Terms and
Conditions)

“Contractor” means the Person, including a a Consultant
as defined in OAR 137-048-0110(1), with whom the City
enters into a Contract.

“The City” means the City of Hillsboro.

“The City Purchasing Office” means the Purchasing
Division of the City of Hillsboro.

“Days”: if not preceded by any other designation means
calendar days, including weekdays, weekends and
holidays. “Business Days” means Monday through
Friday excluding City of Hillsboro holidays. “Working
Days” are designated as the days that work is done or
can be done on the project.

2. HEADINGS: The section headings in this Contract
are included for convenience only; they do not give full
notice of any portion of the terms of this Contract and are
not relevant to the interpretation of any provision of this
Contract.

3. BIDDER CERTIFICATIONS: (A) Bidder certifies that
this bid has been arrived at independently and has been
submitted without any collusion designed to limit
independent bidding or competition.

(B) Bidder certifies compliance with State of Oregon
statutory  requirements governing registration  of
corporations and/or assumed business names.

4. DISCLOSURE OF CONFLICT OF INTEREST: All
bidders shall disclose, on the Invitation to Bid, any
relationship to the manager or person in charge of
evaluating the contract performance. Failure to disclose
such information may be grounds for termination of the
contract.

5. PREVAILING WAGE RATES (PWR)-BOLI
REQUIREMENTS: The Contractor and all subcontractors
shall comply with the provisions of ORS 279C.800
through 279C.870, relative to Prevailing Wage Rates
established by the Bureau of Labor and Industries (BOLI),
as outlined in Sections C.1 and C.2 of the General
Conditions when the contract price exceeds $50,000 or
when $2,000 or more of Federal funds are used.

This ITB and the resulting Contract are subject to the
BOLI requirements and the "PREVAILING WAGE RATES
for Public Works Contracts in Oregon.” The BOLI wage
rates referenced for this ITB are listed on page one of this
ITB. The Work will take place in Washington County,
Region 2. The BOLI PWRs are to be found at:

ITB for Connell Garibaldi

http://www.oregon.gov/boli/lWHD/PWR/Pages/pwr_orego
n_2013.aspx

6. BID SECURITY: a 10% Bid Bond is required for this
project. Contractor shall have ten (10) days to provide
the required certificates of insurance, a 100%
performance bond, and a 100% payment bond from the
date of the “Notice of Intent to Award.” If the contractor
fails to provide the required certificates of insurance and
performance bond and payment bond, the bid bond or
other security required to be submitted with this bid shall
be forfeited to the City of Hillsboro. (See City of Hillsboro
“Standard Terms & Conditions” for form and additional
information.)

7.1 PERFORMANCE BOND AND PAYMENT BOND: A
100% Performance Bond and 100% Payment bond to be
submitted on the City of Hillsboro Performance Bond
Payment Bond forms are required for this project.JORS
279C.380] (See City of Hillsboro “Standard Terms &
Conditions” for forms and additional information.)

7.2 WARRANTY BOND: A warranty bond submitted on
the City of Hillsboro warranty bond form is required for
this project [HMC 2.56.100] before the final payment on
the contract is issued. The warranty security furnished by
the Contractor for the work performed will be five percent
(5%) of the original contract amount to guarantee
replacement and repair of the public improvements as
described in the contract for a period of one year
following the issuance of the written Notice of Substantial
Completion. (See City of Hillsboro “Standard Terms &
Conditions” for form and additional information.)

8. METHOD OF AWARD: Award shall be made to the
lowest responsive and responsible bidder for the total of
the items selected for award. The City reserves the right
to withdraw any item(s) from award consideration if it is in
the best interest of the City.

9. CONTRACT PROVISIONS BINDING: The provisions
of this contract shall be binding and shall supersede
those of any other document concerning transactions
conducted under this contract between CONTRACTOR
and the CITY.

10. AMENDMENTS: The terms of this contract shall not
be waived, altered, modified, supplemented or amended in
any manner whatsoever without prior written approval of
the City Purchasing Office.

11. RESPONSIBILITY FOR DAMAGES/HOLD
HARMLESS: Contractor shall be responsible for all
damage to property, injury to persons, and loss, expense,
inconvenience, and delay that may be caused by, or
result from, the carrying out of the Work to be done under
this Contract, or from any act, omission or neglect of the
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Contractor, his subcontractors, personnel, or agents, and
the Contractor shall indemnify, defend and hold harmless
the Owner against any claims arising from said damage,
injury, loss or expense.

12. HAZARD COMMUNICATION: Products which
contain hazardous chemicals, as defined by Oregon
Administrative Rules Chapter 437, must be labeled,
tagged or marked with the following information:

(A) Identity of the hazardous chemical(s);

(B) Appropriate hazard warning; and name and address
of the chemical manufacturer, importer or other
responsible party.

Upon request, Contractor shall provide a Material Safety
Data Sheet, as required by CHAPTER 437-002-360 (35),
29 CFR 1910.1200, for any item included in this contract
which contains hazardous chemicals.

Bidders should address questions about the
Administrative Rules referenced in this section to the
Department of Consumer and Business Services, Oregon
Occupational Health & Safety Administration Section,
Labor and Industries Building, Salem, Oregon 97310,
(800) 922-2689, FAX: (503) 947-7463.

13. CONTACT PERSON: Contractor shall designate one
or more person(s) responsible for Contractor's work under
this contract. Contractor shall provide to the City the
names, addresses and telephone numbers of such
person(s) and shall keep this information current at all
times.

14. NONDISCRIMINATION: Contractor shall comply with
all applicable requirements of federal and state civil rights
and rehabilitation statutes, rules and regulations.

15. AWARD TO FOREIGN CONTRACTOR: If the amount
of this contract exceeds $10,000 and if Contractor is not
domiciled in or registered to do business in the State of
Oregon, Contractor shall promptly provide to the Oregon
Department of Revenue and the Secretary of State
Corporation Division all information required by those
agencies relative to this contract. The City shall withhold
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final payment under this contract until Contractor has met
this requirement.

16. SECURITY OF DOCUMENTS AND PROPERTY: All
City property, materials and documents and all personal
property of the City employees are to be left undisturbed
and are not to be handled, read or otherwise used by
Contractor or Contractor’'s employees. Contractor shall
consider all documents confidential. Any disclosure of
confidential information or removal of City property by
Contractor or Contractor's employees shall be cause for
immediate contract cancellation. Any liability, including
but not limited to, attorney fees, arising from any action or
suit brought against the City because of Contractor’s
willful or negligent release of information, documents or
property shall be borne by Contractor.

17. SILENCE OF SPECIFICATION: The apparent silence
of this specification and supplemental specification as to
any detailed description concerning any point, shall be
regarded as meaning that only the best commercial
practice is to prevail and that only materials and
workmanship of first quality are to be used.

18. LIQUIDATED DAMAGES. Failure to complete the Project
by the specified time will result in damages to the City.
The parties to this contract agree that establishing the
exact amount of damages the City will incur will be
difficult. In order to compensate the City, the parties to
this contract have estimated the amount the City would
be damaged for every calendar day completion is
delayed. Consequently, the Contractor agrees to pay the
City the sum of $1000 per day, not as a penalty but as
liquidated damages, for each day elapsed beyond the
Substantial Completion date set forth in the bid
document.  The total liquidated damages shall be
deducted from the final payment due the Contractor. The
City may waive its right to claim part or all of the
liquidated damages due under this provision, but such full
or partial waiver shall not negate or abridge any other
right of action the City may have to enforce the provisions
of this Contract. Contractor will not contest such sums as
being other than a reasonable measure of delay
damages in the event those damages become payable
under these provisions.
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SECTION Ill. INSURANCE REQUIREMENTS
(Also See Part VI Section G COH Standard Terms and Conditions)

The apparent low bidder shall provide all required proof of insurance and bonding (See City of Hillsboro
Standard Terms & Conditions) to the Department issuing the Bid within ten (10) days from the date on the
“Notice of Intent to Award.” Failure to present the required documents within ten (10) days may be
grounds for bid rejection.

Insurance Coverages-The following insurance coverages and dollar amounts are required pursuant to this Subsection:

Insurance Combined Single Limit Annual Aggregate

Coverages Per Occurrence Limit
Commercial General Liability $1,000,000.00 $2,000,000.00
Commercial Automobile Liability $1,000,000.00 $2,000,000.00

Extended Coverage shall be for a Minimum of three (3) years after Final Completion (see G.4.1 COH Standard Terms &
Conditions.)

Additional Insured: Add the following as Additional Insured under the Contract:

e “The City of Hillsboro its elected and appointed officials, officers, agents, employees and volunteers”
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Each Bidder (offeror) must read and comply with the following Sections. Failure to do so may
result in bid/proposal (offer) rejection.

SECTION IV. RESIDENCY INFORMATION

ORS 279A.120(2) states “For the purposes of awarding a public contract, a contracting agency shall: (a) Give preference to
goods or services that have been manufactured or produced in this state if price, fitness, availability and quality are otherwise
equal; and (b) Add a percent increase to the bid of a nonresident bidder equal to the percent, if any, of the preference given to the
bidder in the state in which the bidder resides.”

“Resident bidder” means a bidder that has paid unemployment taxes or income taxes in this state during the 12 calendar months
immediately preceding submission of the bid, has a business address in this state and has stated in the bid whether the bidder is
a “resident bidder” [ORS 279A.120(1)(b)].

“Non-resident bidder” means a bidder who is not a “resident bidder” as defined above [ORS 279A.120(1)(b)].

Check one: Bidder is a (CJ) RESIDENT bidder (1) NON-RESIDENT bidder.

SECTION V. CERTIFICATION OF COMPLIANCE WITH DISCRIMINATION LAWS

By my signature in Section X of this ITB, | hereby attest or affirm under penalty of perjury that | am authorized to act on behalf of
Contractor in this matter, and to the best of my knowledge the Contractor has not discriminated against minority, women or
emerging small business enterprises certified under ORS 200.055, in obtaining any required subcontract or against a business
enterprise that is owned or controlled by or that employs a disable veteran as defined in ORS 408.225.

SECTION VI. CERTIFICATION OF COMPLIANCE WITH OREGON TAX LAWS

By my signature in Section X of this ITB, | hereby attest or affirm under penalty of perjury that | am authorized to act on behalf of
Contractor in this matter, that | have authority and knowledge regarding the payment of taxes, and that Contractor is, to the best
of my knowledge, not in violation of any Oregon Tax Laws.

For purposes of this certificate, 'Oregon Tax Laws' means those programs listed in ORS 305.380(4) which is incorporated herein
by this reference. Examples include the state inheritance tax, personal income tax, withholding tax, corporation income and
excise taxes, amusement device tax, timber taxes, cigarette tax, other tobacco tax, 9-1-1 emergency communications tax, the
homeowners and renters property tax relief program and local taxes administered by the Department of Revenue (Lane Transit
District Self-Employment Tax, Lane Transit District Employer Payroll Tax, Tri-County Metropolitan Transit District of Oregon “Tri-
Met” Employer Payroll Tax, and Tri-Met Self-Employment Tax).

SECTION VII. VERIFICATION OF RESPONSIBILITY

The City reserves the right, pursuant to ORS 279C.375 and OAR 137-049-0390, to investigate and evaluate, at any time prior to
award and execution of the contract, the lowest bidder's (apparent successful offeror's) ability to perform the contract.
Submission of a signed offer shall constitute approval for the City to obtain any information the City deems necessary to conduct
the evaluation. The City shall notify the apparent successful offeror, in writing, of any other documentation required. Being a
responsible bidder may include having the appropriate financial, material, equipment, facility and personnel resources and
expertise, or ability to obtain the resources and expertise to perform the contract. Contractor shall have a satisfactory record of
contract performance. The Contractor shall also have a satisfactory record of integrity. An unsatisfactory record of integrity may
include previous violations of state environmental laws or a false certifications made to any Public Agency. The Contractor is to
be qualified legally to contract with the City of Hillsboro. Failure to promptly provide any requested information may result in
bid/proposal rejection.

The City may postpone the award of the contract after announcement of the apparent successful offeror in order to complete its

investigation and evaluation. Failure of the apparent successful offeror to demonstrate responsibility, as required under ORS
279C.375 and OAR 137-049-0390, may render the offeror non-responsible and shall constitute grounds for offer rejection.

SECTION VIIl. DRUG TESTING POLICY CERTIFICATION
DRUG-TESTING POLICY CERTIFICATION:
By my signature in Section X of this ITB, | hereby attest or affirm under penalty of perjury that | am authorized to act on
behalf of Contractor in the matter, and to the best of my knowledge the Contractor has a drug-testing program in place which

applies to all employees. Contractor shall maintain a drug-testing program at all times during the performance of the Contract
awarded. Failure to maintain such a program shall constitute a material breach of contract.[ORS 279C.505]
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BID ITEMS

SECTION IX BID PROPOSAL FORM

Furnish all equipment, materials, and labor to complete the construction of approximately 2,600 linear feet of
roadway, including storm sewer improvements, paving, striping, curb and gutter, sidewalks, and all other
associated work items, restoration, and repair work.

NW Garibaldi St. & NW Connell Ave. Street Improvements

NO. DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT
1 [Move-in, Bond, Insurance L.S. All
2 |Traffic Control
2a Temporary Protection and Direction of Traffic| L.S. All
2b Flaggers Hr 1200
3 |Erosion Control L.S. All
4 |Clearing and Grubbing including brush

and small tree (4" and smaller) removal L.S. All
5 |Large Tree Removal L.S. All
STORM SEWER
6 |[Furnish and Install Standard Manhole
With Class B Backfill

6a 48" EA 15

6b 48" Shallow Flat Top] EA 1
7 |Abandon Storm Sewer LS all
8 [Furnish and Install Area Drain EA 3
9 |Remove 48" Manhole

Replace With Class B Backfill] EA 1
10 |[Remove CG-2 Catch Basin
Replace With Class B Backfill] EA 8
11 |Furnish and Install CG-48 Curb Inlet
Manhole with Class B Backfill EA 2
12 [Furnish and Install CG-2 Catch Basin
with Class B Backfill EA 26
13 [Furnish and Install Storm Pipe with
Class B Backfill

13a 6" 3034 PVC| L.F. 973

13b 10" 3034 PVC| L.F. 455

13c 12" 3034 PVC| L.F. 189

13d 15" 3034 PVC| L.F. 869




BID ITEMS

NO. DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT
13e 21" 3034 PVC| L.F. 722
14 [Furnish and Install Inserta-Tee with Class B Backfill
14a 6" Inserta Tee EA 36
14b 10" Inserta Tee| EA 5
15 [Connect lateral to Storm Structure EA 2
16 [Adjust Manhole Rim to Grade EA 8
17 [Furnish and Install Class 50 RipRap Pad CY 4
18 [Furnish and Install Weep Holes EA 90
STREET

19 [Excavation Cuyd | 5485
20 |Embankment Cuyd 100
21 |Furnish and Install Geo-texile Fabric

Slit Film Woven Geo-textile Fabric Sq yd 7797
22 |Foundation Stabilization Cuyd 50
23 |Furnish and Install Aggregate Base
23a 11/2"-0 Base Course| Cuyd | 3339
23b 3/4"-0 Leveling Course| Cuyd 350
24 |Furnish and Install Curb and Gutter L.F. 3711
25 |Furnish and Install 3-1/2" Conc. Sidewalks

(includes 3/4" minus base rock) sq. ft. 8901
26 |Furnish and Install 5-1/2" Conc. Driveways

(includes 3/4" minus base rock) sq. ft. 7195
27 |Furnish and Install AC Driveways Ton 10

includes 3/4"-0 base rock
28 |Furnish and Install Curb Ramps EA 31
29 |Saw Cut existing A.C. and Concrete L.F. 6000
30 |Adjust Valves and Meter Boxes to Grade EA 56
31 |Furnish and Install Level 3, 1/2" ton 2307

Dense Graded Warm Mix AC
32 |Furnish and Install Shoulder Rock ton 131




BID ITEMS

NO. DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT
33 |Grind existing street sections in place and level SqvYd | 2250
STRIPING AND SIGNING AND LIGHTING
34 |Furnish and Install New Street Sign
34a "NW Garibaldi St"| EA 5
34b "NW Ebberts Ave"| EA 1
34c "NW Dennis Ave"| EA 2
34d "NW Connell Ave"| EA 5
34e "NW Forest St"| EA 2
34f "NW Darnielle St"| EA 1
349 R2-1 30" x 30" "Speed Limit 20"| EA 2
34h R2-1 30" x 30" "Speed Limit 25"| EA 1
35 [Permanently Reinstall Existing Sign
35a R1-1 30" x 30" "Stop"| EA 8
35b S1-1 36" x 36" "School Crossing Assembly"| EA 4
35¢c W16-7P 26" x 12" "Diagonal Arrow"| EA 4
35d OBW 1-10 30" x 30" "Dead End"| EA 1
35e "School"| EA 2
35f "Fines Higher"[ EA 1
359 "When Flashing"[ EA 2
36 |Furnish and Install 2" Breakaway Sign Support EA 20
37 |Furnish and Install Cold Tape Inlaid Striping
37a 12 inch Stop Bar LF 74
37b 8 inch Bike Lane Line LF 1267
37c 4 inch Yellow Stripe LF 240
37d Bicycle Lane Marking| EA 2
37e High Visibility Crosswalk| EA 2
37f Crosswalk| EA 2
38 Street Lighting| LS all $ 150,000.00 $150,000.00
RESTORATION

39 |Relocate Fire Hydrant out of sidewalk EA 3
40 |Furnish and Install Locking Mailbox
40a 8-Parcel|l EA 3
40b 16-Parcel| EA 1
40c Reinstall existing 12-Parcel| EA 1
41 |Cleanup and Restoration of Existing

Landscaping L.S. all
42 |Install 2.5" Caliper Street Tree
42a Amur Maple| EA 11
42b Japanese Snowbell|f EA 10




BID ITEMS

NO. DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT
42c Golden Desert Ash EA 18
42d Paper Bark Maple| EA 12

43 |Furnish and Install Root Barriers LF 765

44 |Restoration of Underground Irrigation T&M $ 2,000.00 $2,000.00

Systems
WATER QUALITY FACILITY

1 [Move-in L.S. all

2 [Traffic Control L.S. All

3 |Erosion Control L.S. All

4 |Excavation CY 400

5 |Clearing and Grubbing including brush

and tree removal L.S. all

6 |Furnish and install channel matting SY 225

7 |Furnish and Install 60" Manhole

With Class B Backfill EA 2

8 |Remove 48" Manhole and replace with 72" Manhole

With Class B Backfill EA 1

9 [Furnish and install 36" Storm Pipe

With Class B Backfill LF 115

10 [Furnish and install 36" Concrete Pipe

With Class B Backfill LF 15

11 |Furnish and Install 7-1/2" Conc. Driveway

(includes 3/4" minus base rock) sq. ft. 450
14 [Furnish and Install stainless canal gates in Manhole LS all
15 [Furnish and Install Ultra Block Retaining Wall Sq. Ft. 800
16 |Furnish and Install 138 LF 4' chain link fence L.S. all
with 12' gate
17 [Furnish and Install concrete apron and grate L.S. all

Flush over concrete pipe

18 [Furnish and Install Class 200 Riprap Pad CY 7

19 [Swale and Wetland Planting L.S. all




BID ITEMS

NO. DESCRIPTION UNIT QTY | UNIT PRICE AMOUNT
20 [Furnish and Install concrete flow spreaders LF 48
TOTAL |

METHOD OF AWARD: Award shall be made to the lowest responsive and responsible bidder for the

total of the items selected for award. Award shall be make to one bidder and one bidder only. The City

reserves the right to withdraw any item(s) from award if it is in the best interest of the City to do so.




BID NO.
Page 14

SECTION X. SIGNATURE OF BIDDER’S DULY AUTHORIZED REPRESENTATIVE

THIS OFFER MUST BE SIGNED IN INK BY AN AUTHORIZED REPRESENTATIVE OF THE OFFEROR. ANY ALTERATIONS OR
ERASURES TO THE OFFER MUST BE INITIALED IN INK BY THE UNDERSIGNED AUTHORIZED REPRESENTATIVE.

The undersigned acknowledges, attests and certifies individually and on behalf of the Offeror that:

(1) Helshe is a duly authorized representative of the Offeror, has been authorized by Offeror to make all representations, attestations, and
certifications contained in the bid/proposal document and all addenda, if any issued, and to execute this bid/proposal document on behalf of
Offeror;

(2) Offeror, acting by its authorized representatives, has read and understands all bid/proposal instructions, specifications, and terms and
conditions contained in this bid/proposal document (including all listed attachments and addenda, if any issued;

(3) Offeror certifies that this bid/proposal had been arrived at independently and has been submitted without collusion designed to limit
independent bidding or competition;

(4) Offeror is bound by and will comply with all requirements, specifications, and terms and conditions contained in this bid/proposal
document (including all listed attachments and addenda, if any issued;

(5) Offeror will furnish the designated item(s) and/or service(s) in accordance with the bid/proposal specifications and requirements and will
comply in all respects with the terms of the resulting contract upon award;

(6) OFFEROR WILL PROVIDE/FURNISH FEDERAL EMPLOYEE IDENTIFICATION NUMBER OR SOCIAL SECURITY NUMBER WITH
BID SUBMISSION.

| hereby acknowledge having received and duly considered the following addenda to the specification and the following revision or additions
to the plans: Addenda No to No. Inclusive.

Bidder (COMPANY) Name FEIN ID# or SSN (REQUIRED)

Bidder Address

Authorized Signature Date

Title of Authorized Representative

Contact Person Phone Fax
CONSTRUCTION CONTRACTORS BOARD

(1) Offerors shall be licensed with the State of Oregon Construction Contractors Board (CCB) prior to bidding on Public Improvement
Contract(s). FAILURE TO COMPLY WITH THIS REQUIREMENT SHALL RESULT IN BID REJECTION.

(2) All Subcontractors participating in the project shall be similarly registered with the Construction Contractors Board at the time they
propose to engage in subcontract work. The CCB registration requirements apply to all public works contracts unless superseded by federal
law. Offerors SHALL provide their Construction Contractors Board (ORS 701.055) registration number below:

CONSTRUCTION CONTRACTORS BOARD REGISTRATION NO.: EXPIRATION DATE OF CCB NO.:
(Construction Contractors Board, 700 Summer Street NE, Suite 300, Salem, Oregon 97310, telephone (503) 378-4621)

THIS SECTION TO BE COMPLETED BY THE CITY OF HILLSBORO

The City of Hillsboro, hereby awards a contract to the above bidder for the item(s) and/or service(s) designated on
the bid invitation as:

Project Name: NW Connell Ave and NW Garibaldi Street Improvements

Alternates (if any):

Total Contract Price Awarded: Contract # Term/Expires:
For the City of Hillsboro MAYOR Date
Attest: CITY RECORDER Date

ITB for Connell Garibaldi Page 14
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SECTION XI. FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM INSTRUCTIONS

1. Pursuant to ORS 279C.370, bidders are required to disclose information about certain first-tier subcontractors when the
Public Contracting Agency estimates the contract value for a Public Improvement to be greater than $100,000 (see
Disclosure Form). Specifically, when the contract amount of a first-tier subcontractor is greater than or equal to: (i) 5% of the
project bid, but at least $15,000, or (ii) $350,000 regardless of the percentage, the bidder must disclose the following
information about that subcontract within two (2) working hours after the bid closing:

a) The subcontractor's name and,
b) The category of work that the subcontractor would be performing.
C) The dollar value of the work.

2. If the bidder will not be using any subcontractors that are subject to the above disclosure requirements, the bidder is
required to indicate "NONE" on the accompanying form.

3. THE CITY OF HILLSBORO MUST REJECT A BID IF THE BIDDER FAILS TO SUBMIT THE DISCLOSURE FORM
WITH THIS INFORMATION BY THE STATED DEADLINE.

4. A bidder shall submit the disclosure form required either in its bid submission or within two (2) working hours after Bid
Closing/Opening in the manner specified by the ITB.

5. Compliance with the disclosure and submittal requirements of ORS 279C.370(2) and these Instructions is a matter of
responsiveness. Bids which are submitted by Bid Closing, but for which the disclosure submittal has not been made by the
specified deadline, are not responsive and shall not be considered for Contract award

6. The City of Hillshoro shall obtain, and make available for public inspection, the disclosure forms required by ORS
279C.320. The City of Hillsboro shall also provide copies of disclosure forms to the Bureau of Labor and Industries as
required by ORS 279C.835. The City of Hillsboro is not required to determine the accuracy or completeness of the
information submitted. Substitution of affected first-tier subcontractors shall be made only in accordance with ORS
279C.585.

ITB for Connell Garibaldi Page 15
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SECTION XI. FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM
(ORS 279C.370)

Bids which are submitted by Bid Closing, but for which a required disclosure submittal has not been
made by the specified Disclosure Deadline, are not responsive and shall not be considered for Contract
award

CITY OF HILLSBORO INFORMATION:

PROJECT NAME: NW Connell Ave and NW Garibaldi Street Improvements
BID #: 10485 BID CLOSING/OPENING: Date: 6/27/2013 Time: 2:00 PM
REQUIRED DISCLOSURE DEADLINE: TWO (2) WORKING HOURS AFTER ABOVE DATE & TIME

Deliver Form to (Dept.): Public Works Dept, Engineering Div.
Designated Recipient (Person): Douglas Gresham Phone #: 503-681-6238
Department’s Address: Hillsboro Civic Center

150 E Main Street, Fourth Floor
Hillsboro, OR 97123

INSTRUCTIONS:

The contracting Department will insert "N/A" above if the contract value is anticipated to be less than $100,000.
Otherwise this form must be submitted either with the bid or within TWO (2) working hours after the advertised
bid closing/opening date and time; but no later than the DISCLOSURE DEADLINE stated above.

Unless otherwise stated in the solicitation, this document shall not be submitted by facsimile. It is the responsibility of
bidders to submit this disclosure form and any additional sheets, with the bid number and project name clearly marked, at
the location indicated by the specified disclosure deadline. See “Instructions to Bidders”.

List below the Name and Category of Work for each first-tier subcontractor that would be furnishing labor, or
labor and material, for which disclosure is required. Enter the word "NONE" if there are no first-tier
subcontractors subject to disclosure. ATTACH ADDITIONAL SHEETS IF NECESSARY.

BIDDER DISCLOSURE:

SUBCONTRACTOR NAME CATEGORY OF WORK DOLLAR VALUE
1. $
2. $
3. $
4. $
5. $
6. $

The above listed first-tier subcontractor(s) are providing labor, or labor and material, with a Dollar Value equal to
or greater than:

a) 5% of the total Contract Price, but at least $15,000. [If the Dollar Value is less than $15,000 do not list the
subcontractor above.]

Or
b) $350,000 regardless of the percentage of the total Contract Price.

Form Submitted By (Bidder Name):

Contact Name: Phone #:

ITB for Connell Garibaldi Page 16
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SPECIAL SPECIFICATIONS
NW Connell and NW Garibaldi Street Improvements
Project No. 10487

The general nature and approximate quantities of work are as follows:

Furnish all equipment, materials, and labor to complete the construction of approximately 2600
linear feet of roadway, including storm sewer improvements, paving, striping, curb and gutter,
sidewalks, and all other associated work items, restoration, and repair work.

General Conditions

1. Quantities and Schedule of Contract Prices

The quantities set forth in this contract are approximate. The City reserves the right to increase or
decrease quantities as necessary to satisfactorily complete the work.

Actual payment for work done under this contract will be made at the unit prices set forth in the

contractor’s proposal. It is neither implied nor expressly agreed that the actual amount of work to be
done and paid for will correspond therewith.

The City reserves the right to choose the bid which best meets the City’s need, or to reject any or all
bids for good cause.

2. Scope

This project consists of furnishing all labor, equipment, and materials necessary to complete all work
as described in these specifications and as shown on the plans.

The offsite water quality facility on NW 8" Court requires permits and property acquisition that is not
yet complete. In the event that the City cannot complete the permitting and acquisition in a timely
manner, this work may be postponed or deleted from the contract at the City’s discretion.

3. Time of Award and Completion

The anticipated time of award for this project is the July 16, 2013 Hillsboro City Council meeting
held at 7:00 p.m. in the Hillsboro Auditorium, Hillsboro Civic Center, 150 East Main Street,
Hillsboro, OR 97123.

On site work must begin by July 29, 2013. All work within this contract shall be complete, tested,
and accepted by the City of Hillsboro by December 15, 2013.

4. Preconstruction Conference

A preconstruction conference is required for this project. The project Notice to Proceed letter will be
issued at this meeting, pending receipt of required contract documents, bonds, and proof of insurance.
Attendance is required for the contractor’s key personnel, including the contract administrator and the
superintendent or foreman. Attendance may also be required for certain sub-contractors.

5. Submittals



The contractor shall submit material data sheets and shop drawings for all materials and products
intended for installation on the site. All manufacturers’ data must show the specified dimensions
and/or performance standards (ODOT, AASHTO, ASTM, ANSI, AWWA, etc.) as listed in the
project specifications and the general construction specifications listed in Section 6 of these general
conditions. All shop drawings shall show both the relative dimensions and the project elevations
from the plans where applicable.

All submittals should be placed in a three ring binder and organized in the same order as the bid
proposal form. At the front of the binder, include a list of all submittals with space for the engineer to
approve, deny, or approve as noted. Three copies of the bound submittal binder shall be provided to
the City at the preconstruction conference. Within 5 business days, the list of approvals will be sent
back to the contractor, via email, fax, or postal service. Resubmitted materials may be made
electronically via email. No work shall commence on any bid items that have not had the required
submittals approved.

The same binder used for the material submittals should also be used to submit the traffic control plan
and the initial project schedule.

General Specifications

All work shall conform to the plans and the most current versions of the following specifications:
e City of Hillsboro Specifications for Public Works Construction (1987)
City of Hillsboro Water Department Engineering and Construction Standards (2013)
Oregon Standard Specifications for Construction (2008)
Clean Water Services Design and Construction Standards R & O 07-20 (2007)
AWWA Standards
Manual on Uniform Traffic Control Devices (2009) with Oregon Supplement
Oregon Temporary Traffic Control Handbook for Operations of Three Days or Less
(December 2011)

Coordination of the Project

The contractor shall be responsible for the overall coordination of the project. Cooperation among the
various utilities, subcontractors, and contracts is required for the proper execution of the work.

The contractor shall contact the public as needed to coordinate the project. The contractor shall
communicate with the public in a courteous and professional manner.

Prior to mobilizing, the City will schedule an Open House\Meet the Contractor meeting, at the
Hillsboro Civic Center. The contractor must send a representative to this meeting, preferable
the foreman/superintendent for this project. The Engineer and inspector for the City will also
attend this meeting.

The contractor shall provide a detailed work schedule (Gantt chart format) for the Engineer’s
approval at the pre-construction conference. Controlling items will be identified and starting and
completion dates for each item shall be shown. The approximate number of workers and the
anticipated major equipment will be shown for two-week periods. Include the schedule in the
submittal binder.

The contractor shall submit an updated schedule at two week intervals; showing progress to date and
identifying any work that is behind schedule. The contractor will also indicate how items behind



10.

11.

schedule will be caught up. The Contractor and the Engineer will review the work schedule once
every two weeks.

Note: Once roadway excavation begins, the contractor shall not cease daily operations until
the project is completed.

Work Hours

Work hours for this project shall be 8:00am to 4:30pm Monday through Friday. These hours
represent the limitations on construction noise. The contractor may work on site outside these hours
provided that no activities are making excessive noise. EXxcessive noise is noise above non-
construction background traffic noise, as deemed by the engineer.

Hours for lane restrictions shall be the same. In the event that these hours cause excessive traffic
delays or congestion, the Engineer may designate different hours for lane restrictions. All traffic
lanes in all directions shall be open outside of these hours.

Exceptions to work hours and lane restriction hours must be approved by the Engineer in advance.
Under certain circumstances, exceptions may be made for activities such as paving and pouring
concrete. Provide 48 hour advanced notice to the Engineer. Depending on the situation, additional
notification to residents may also be required.

Lighting and Barricading

The contractor shall be responsible for the protection of all excavations, projections, and obstructions.
Barricading shall be placed and maintained at all times in such a manner as to protect workers and the
public. Any work during hours without sufficient daylight shall be done under temporary
construction lighting. Barricading and temporary lighting are considered incidental to the traffic
control bid item.

Access

Limit the time access is disrupted. Make arrangements with individual property owners to facilitate
installation of curb, gutter, and driveways. Restore access to each property at the end of each
workday. Temporary accommodations (aggregate wedges, steel plates, etc.) may be necessary to
maintain access. Notify affected properties 72 hours prior to construction. Driveways shall be open
within 5 days of paving. When property owners cannot be reached prior to limiting access, plan to
provide accommodation. No additional payments will be made for accommodations needed to
maintain access.

Offsite Storage and Equipment Parking

No equipment or materials shall be stored in the public right of way. It is the contractor’s
responsibility to arrange for an offsite storage location. Notify the engineer of arrangements for
storage locations. Offsite storage areas are subject to city permitting regulations and should be
available for inspection by city forces. Erosion control measures should be in place for all stockpiles.

Construction equipment should not be parked on public streets. Equipment parked on the street will
be subject to applicable parking regulations. lllegally parked equipment may be fined by the police
department. Any construction equipment creating a hazard to the public must be moved to a
safe location immediately. Hazards are determined by the engineer or the police dept. Any

3
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13.

14.

15.

16.

17.

equipment moved due to hazardous conditions will require the appropriate traffic control in
place during the move.

Surveying

The City will provide all construction surveying for this project. 48 hours notice shall be provided for
any staking required. Staking requests shall be submitted to the project inspector on a City of
Hillsboro Staking Request Form.

Tree Protection

Protect all trees not marked for removal on the construction plans. Sidewalk locations may be
adjusted by the engineer during construction to minimize damage to tree roots. Payment for tree
protection measures will be considered incidental to the Clearing and Grubbing bid item.

Underground Utilities

Utility locations and grades shown on these plans are approximate only. Locations are based on the
best information available to the Engineer. There may be existing utilities that are not shown. It is
the contractor’s responsibility to locate them. At any point where the potential exists for grade
conflicts, the contractor shall pothole and determine the grade of the existing utility. Potholes shall be
done 48 hours prior to the anticipated work to allow the Engineer sufficient time to make
modifications or corrections. It is expected that the contractor maintain a flexible schedule as much
as practicable to keep work progressing on the project. The City is not responsible for lost production
due to utility conflicts. Cost for potholing and locating shall be considered incidental to the affected
bid items.

Telephone number for utility notification:

Utility Notification Center 1-800-332-2344 or 811
ATTENTION: Oregon law requires you to follow rules adopted by the Oregon Utility Notification
Center. Those rules are set forth in OAR 952-001-0010 through OAR 952-001-0090. You may
obtain copies of the rules by calling the center. (Note: the telephone number for the Oregon Utility
Notification Center is (503) 232-1987).
Mail Service
Do not interrupt mail service during construction. Provide temporary arrangements conforming to

United States Postal Service requirements. Maintain access to mailboxes during construction
operations. Coordinate the installation of clustered box units with the Hillsboro Post Office.

Spoils
All excavated material is the property of the contractor. Include the cost of excavation, hauling, and

disposal in the appropriate bid item. Stockpiling of spoils within the public right-of-way is not
allowed at any time during construction. Dispose of all materials off-site in a legal manner.

Sanitary Facilities

The contractor shall provide suitable on-site sanitary facilities for its employees.






Special Specifications

1. Mobilization, Bond and Insurance

Project bid Item No. 1, Mobilization, bond, and insurance, consists of operations and preparatory
work necessary to become ready to perform the work or an item of work. This bid item includes, but
is not limited to, the following: Move personnel, equipment, supplies, and incidentals to the project
site, establish offices, buildings, and other facilities necessary for work on the project, payment of
premiums for all necessary bonds and insurance, and performing any other necessary work or
operations that incur costs before beginning work on the Project.

The lump sum payment shall be paid as follows:

* When 5 percent of the total original contract amount is earned from other bid items, 50
percent of the contract amount for mobilization will be paid.

* When 10 percent of the total original contract amount is earned from other bid items, the
remaining 50 percent of the contract amount for mobilization will be paid.

* Mobilization shall not exceed 10 percent of the total original contract amount.

2. Traffic Control

Maintenance of traffic and traffic control through the work area shall be the responsibility of the
contractor. A traffic control plan must be submitted for this project. All traffic control must meet the
minimum performance standards listed below:

A. Provide adequate signing and flaggers to ensure the work zone is properly identified in
accordance with the MUTCD and Oregon Temporary Traffic Control Handbook (OTTCH).
Where the standards differ, the contractor shall comply with the most stringent standard.

B. Provide an all hours contact for the maintenance of traffic control devices for the project. Provide
this information to the City Engineer and Police Department. The City will bill the contractor for
any services provided by the City to maintain a safe work zone.

C. Traffic control and temporary protective and directional devices may be used outside the limits of
the project when they have direct bearing or reference to the work under contract.

D. No construction shall commence until the traffic control plan is approved and all construction
signing is in place and approved by City Engineer.

E. All flaggers shall have:
a) The mental and physical ability to provide timely, clear, and positive guidance.
b) A sense of responsibility for safety of public and work crew.
c) A neat appearance.
d) A courteous but firm manner.
e) Completed an approved work zone traffic control course within the past three (3) years.
Provide evidence of completion to the Project Inspector upon request.
f) Two-way radios with extra batteries.



F. 24 hours before starting work, notify the Washington County Consolidated Communications
Agency (503-629-0111) of any traffic impairment. Include the exact location of work, the times
when work will be performed, and the dates of the work. A means of emergency access will be
maintained at all times in all work zones.

The contractor shall meet the following requirements (consistent with Item A above):

a)

b)

d)

f)
9)

h)

)

K)

Submit a detailed traffic control plan at or before the preconstruction meeting. The plan
shall include typical traffic control diagrams from the OTTCH, and any alternate routes.
Do not close any intersections. Cul-de-sacs and dead ends shall have access restored
within 4 hours. The traffic control plan should be included in the submittal binder.

Provide the name, address and telephone number of the individual(s) responsible for
project traffic control after hours.

Maintain at least one lane open at all times. Restore traffic to two lanes at the end of each
workday. The minimum allowable width for a lane is 10 feet, clear of all traffic control
devices and construction activities. When traffic is reduced to one lane, provide a flagger
at both ends of the work zone. Work near intersections may require additional flaggers.

When two ten-foot lanes, clear of traffic control devices and construction activities, can
be maintained in accordance with Diagram 310 of the OTTCH (2-lane Traffic Diversion
Using Shoulder), then no flaggers are needed.

Maintain emergency vehicle access at all times.
Prioritize access for school buses.

Make arrangements to maintain access for the elderly, disabled, those with special needs,
and their transportation services.

Provide sufficient traffic control personnel and traffic control devices.

For any approved street detours notify the following:

Local Media

City Engineer

Fire and Police Dispatch

Hillsboro School Dist. 1J

Post public notice signs at approved locations two (2) weeks in advance.

P00 o

Provide 36 hour advance notice for parking closures. Post city provided “no parking”
signs every 100 feet. Signage must be verified by the project inspector or engineer.
Contractor to provide suitable supports for signs. Signs posted improperly or without
required 36 hour advance notice will not be enforced by the City of Hillsboro Police
Department.

In the event that certain construction activities will require more than a brief interruption
in traffic, the contractor may post “EXPECT 20MIN DELAYS” signs and sign an
appropriate alternate route. Flaggers may direct traffic to use the alternate route to avoid
delays. In the event that a vehicle wishes to proceed through the work zone restore the



lane as soon as practicable and allow the vehicle to pass. Under no circumstances should
a vehicle be delayed in excess of 20 minutes.

Payment for Traffic Control will be a made under the lump sum Temporary Protection and Direction
of Traffic bid item, and includes all necessary signage, traffic control devices and labor, except for
flagging. Payment for flagging shall be made on an hourly basis under the flagging bid item. Unit
prices for flagging shall not be less than current prevailing wage rates. No additional payments will
be made for additional measures required by the engineer to ensure the safety of the project site.

Erosion Control

Erosion Control measures shall apply to this project, per the Clean Water Services Design and
Construction Standards. (2007 Edition) Copies are available through Clean Water Services (CWS).

A. Place erosion control measures prior to the start of construction.
B. Protect all catch basins, culverts, and ditch inlets per CWS standards.

C. The street shall be kept clean at all times. Spillage of excavated material and/or backfill shall be
removed immediately.

D. Take additional measures as required to ensure erosion control quality standards are achieved.

Payment for erosion control measures will be an all inclusive lump sum under the erosion control bid
item.

Clearing and Grubbing

Remove all vegetation and the top 6 inches of organic soil from areas that require excavation or
grading. Tree designated for removal that are smaller than 6 inches shall be removed under the
Clearing and Grubbing bid item. Remaining stumps shall be removed 1 foot below finish grade.
Clearing and grubbing operations shall be limited to the public right of way. Use caution when
working near trees that will remain to protect root systems.

Trees greater than 4 inches in diameter will be removed under the large tree removal bid item. If the
homeowner wishes to have the wood from the tree for firewood, cut the truck and any useable
branches into 18 inch rounds and place in the homeowners from yard. Any remaining limbs and
brush shall be disposed of by the contractor. Any other wood not claimed by the adjacent homeowner
shall be disposed of by the contractor. Stumps shall be ground 1 foot below grade. All wood chips,
larger roots and organic materials shall be removed. The remaining area shall be backfilled with
clean topsoil and compacted to a density consistent with surrounding soils.

Payment for clearing and grubbing will be on a lump sum basis under the Clearing and Grubbing bid
item, and includes all labor, equipment, and disposal as needed to perform the work.

Payment for large tree removal will be on a lump sum basis under the Large Tree Removal bid item,
and includes all labor, equipment, and disposal as needed to perform the work.
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Install Storm Manhole

Furnish and install a standard manhole as shown on plans. All work and materials shall conform to
Clean Water Services Design and Construction Standards (R&O 07-20).

Payment for installation of the manhole will be on an individual basis under the Furnish and Install
Storm Manhole bid item, and includes all labor, materials, excavation, class B backfill and testing.

Install Storm Manhole Over Existing Line

Furnish and install a standard manhole over the existing storm sewer as shown on plans. All work
and materials shall conform to Clean Water Services Design and Construction Standards (R&O 07-
20).

Payment for installation of the manhole over existing line will be on an individual basis under the
Furnish and Install Manhole over Existing Storm Line bid item, and includes all labor, materials,
excavation, class B backfill and testing.

Install Water Quality Manhole

Furnish and install 60 inch water quality manhole where shown on plans. Furnish snout style water
guality manholes conforming to CWS detail 250. All work and materials shall conform to Clean
Water Services Design and Construction Standards (R&O 07-20).

Payment for installation of the water quality manhole will be on an individual basis under the Furnish
and Install Water Quality Manhole bid item, and includes all labor, materials, excavation, class B
backfill and testing.

Install CG-48MH

Furnish and Install a CG-48 curb inlet manhole where shown on the plans. All work and materials
shall conform to Clean Water Services Design and Construction Standards (R&O 07-20).

Payment for installing a CG-48MH will be on a lump sum basis under the Furnish and Install CG-48
Curb Inlet Manhole bid item, and includes all labor, materials, excavation, class B backfill and
testing.

Install CG-2 Catch Basin

Furnish and install CG-2 catch basins where shown on the plans. All work and materials shall
conform to Clean Water Services Desigh and Construction Standards (R&O 07-20).

Payment for installing CG-2 catch basins will be on an individual basis under the Furnish and Install
CG-2 Catch Basin bid item, and includes all labor, materials, excavation, class B backfill and testing.

Install Area Drain

Furnish and install Area Drains where shown on the plans. Type 2 Area Drains shall conform to
CWS Detail No. 380. Small area drains shall be the 12” Hanson Type 45 Area Drain or equivalent.
All work and materials shall conform to Clean Water Services Design and Construction Standards
(R&O 07-20).



11.

12.

13.

14.

Payment for installing Area Drains will be on an individual basis under the Furnish and Install Area
Drains bid item, and includes all labor, materials, excavation, class B backfill and testing.

Furnish and Install Storm Sewer Pipe

Furnish and install storm sewer piping as shown on the plans. Use class b aggregate backfill
compacted to 95% T-99 on all pipes. Corrugated Polyethylene pipe is not allowed. All work and
materials shall conform to Clean Water Services Design and Construction Standards (R&O 07-20).

Payment for installing storm sewer pipe will be on a linear foot basis under the Furnish and Install
Storm Pipe with Class B backfill bid item, and includes all labor, materials, excavation, class B
backfill and testing, except for compaction testing. Compaction testing will be the responsibility of
the City.

No payment for pipe will be made until all testing is completed and accepted by the Engineer.
Final paving will not be allowed until all pipes have been accepted and all trenches compacted
to 95% T-99. Allow 10 working days from submittal of testing results for the City to review
documentation and accept the work.

Install Inserta Tee

Furnish and install Inserta Tees where shown on the plans. Install Inserta Tees according to the
manufacturer’s recommendations. All work and materials shall conform to Clean Water Services
Design and Construction Standards (R&O 07-20).

Payment for installing Inserta Tees will be on an individual basis under the Furnish and Install Inserta
Tees bid item, and includes all labor, materials, excavation, class B backfill and testing.

Connect Storm Lateral to Storm Structure

Where shown on the plans, connect storm laterals to catch basin and manholes. Connections shall be
made through holes cut with a concrete hole saw. All work and materials shall conform to Clean
Water Services Design and Construction Standards (R&O 07-20).

Payment for connecting storm laterals to storm structure will be on an individual basis under the

Connect Storm Lateral to Storm Structure bid tem and includes all labor and materials to complete the
work. Payment will be the same regardless of the type of storm structure.

Abandon Existing Storm Sewers

Abandon existing storm where shown on the plans.

Remove sections of existing pipes in conflict with new work. Install water tight plugs in all pipes left
in place. Abandoned pipes shall be blown full of sand. Remove existing catch basins and backfill
with compacted %”-0. Abandon existing manholes by plugging all pipes, removing cones or top
slabs, and backfilling remaining structure with compacted %.”-0 aggregate.

Payment for abandoning existing storm sewers will be on a lump sum basis and includes all labor,
materials, blown sand, class B backfill, and disposal of spoils.
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15.

16.

17.

18.

19.

Adjust Manhole Rim to Grade

Adjust existing manholes (not designated for abandonment) to finish grade. All work and materials
shall conform to Clean Water Services Design and Construction Standards (R&O 07-20).

Payment shall be on an individual basis under the Adjust Manhole Rim to Grade bid item, and
includes all labor and material necessary to complete the work.

Weep Holes

Install weep holes as directed by the Engineer. Weep hole locations are not shown on the plans and
will be located in the field. Typically, two weep holes are installed per taxlot. Install 7 feet of 3 inch
ABS under the sidewalk area. Do not install weep holes on properties where the curb elevation is too
high for a gravity drain. Cap or plug weep holes installed for future connections. Payment will be
per unit and include installation in curb, excavation, pipe, fittings and backfill.

Reconnect Existing Storm Drain Lines

With the exception of abandoned lines, all storm drain lines encountered shall be reconnected to a
weep hole in the curb or to a storm lateral. Reconnect existing lines with the appropriate fittings and
pipe material.

Payment for reconnection of existing storm drain lines will be on an individual basis, and includes all
labor, material, excavation and backfill required. Payment for new weep hole installation and the first
7 feet of pipe will be made under the weep hole bid item. Payment for the storm lateral will be made
under the Furnish and Install Storm Pipe bid item.

Excavation

Removal and disposal of excavated material shall include earth, concrete, rock, asphalt, and pipe.
Excavation to sub-grade must be made in a manner that will not damage the sub-grade. No vehicles,
including construction equipment shall be allowed to drive on the exposed sub-grade. Sub-grade
damage caused by the contractor shall be remedied at the contractor’s expense. Sub-grade testing
will not be required.

If soft areas are found to exist, the Contractor shall consult with the Engineer to discuss possible
remedies. If authorized, in writing, foundation stabilization rock may be used to strengthen the sub-
grade. Payment for this remedy will be made under the Foundation Stabilization bid item.

Payment for excavation will be made on a cubic yard basis as measured in place.

Embankment

Where needed, the only embankment construction required for this project will fall between the
proposed curbs and right-of-way. Any embankment constructed under proposed sidewalks must be
compacted to a minimum of 92% T-180. The contractor shall be responsible for any restoration

required as a result of settlement. In areas to be landscaped, the top 12” of fill must be top soil.
Payment for topsoil is included in the Restoration bid item.
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20.

21.

22.

23.

24,

Payment for embankment will be on a cubic yard basis as measured in place, and includes all labor
and materials necessary.

Geo-textile Fabric

Geo-textile fabric and base rock shall be installed as quickly as possible to facilitate the reopening of
the roadway to traffic. Place fabric under the entire roadway including the curb line. Sub-grade geo-
textile separation fabric shall be a woven slit film fabric with a minimum ASTM D4632 Ultimate
Grab Tensile Strength of 200 Ibs and ASTM D6241 CBR Puncture Strength of 700 Ibs. Installation
shall be in accordance with manufacturer’s recommendations. Any damage to sub-grade caused by
the contractor shall be repaired at the contractor’s expense. Sub-grade testing will not be required.

Payment for geo-textile fabric will be on a square yard basis and includes all labor and materials.

Foundation Stabilization

Foundation Stabilization, if needed, shall be 4” minus, clean crushed rock or approved equal. Trench
guantities shall be measured in place and calculated as follows: (inside pipe diameter plus 2 feet) x
(depth in feet) x (length) divided by 27 = cubic yards. When used for sub-grade stabilization,
quantities will be measured in place. Payment shall be made at the unit price under the Foundation
Stabilization bid item, and will include excavation and haul-off. Material will be used only as
authorized by the Engineer in writing.

Aggreqgate Base Installation

Base rock shall be placed and tested per Oregon Standard Specification Section 641. The City will be
responsible for all compaction testing. Costs for all other testing shall be the contractor’s
responsibility. Base rock shall be measured in place using the actual horizontal area and the typical
section thickness as listed on the plans.

Payment for base rock will be by unit price per cubic yard in place and includes all labor, equipment
and materials.

Install Curb and Gutter

Install City standard curb and gutter to the lines and grades on the plans. Curb shall be 3000 psi
commercial grade concrete and conform to the City’s standard detail STR-2.0. Install a minimum of
4 inches of compacted %”-0 aggregate base under curbs.

Payment for curb and gutter will on a linear foot basis, and includes all labor and materials required.
Excavation and the aggregate base shall be paid under the corresponding bid items.

Install Concrete Sidewalks

All sidewalks shall be a minimum of 3-1/2” thick Construct sidewalks with a minimum of 3000 psi
commercial grade concrete mix placed on a minimum of 2” of compacted %" minus base rock. All
sidewalks shall comply with current ADA regulations.

Payment for concrete sidewalks will be on a square foot basis under the Furnish and Install 3 %"
Concrete Sidewalks bid item, and includes all labor, materials, and base rock.
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25.

26.

27.

28.

Install Concrete Driveways

All driveways shall be a minimum of 5-1/2” thick. Construct driveways with a minimum of 3000 psi
commercial grade concrete mix placed on a minimum of 2” of compacted %” minus base rock.
Construct driveways 18 feet and wider in two separate pours to maintain access to the property.
Driveways shall be opened to light vehicle traffic within 5 days of placing concrete. This may
require a high early concrete mix design. The sidewalk section of all driveways shall comply with
current ADA regulations.

Payment for concrete driveways will be on a square foot basis under the Furnish and Install 5 ¥.”
Concrete Driveways bid item, and includes all labor, materials, removal of existing driveway and
base rock as needed to prepare and pave the driveway.

Install Asphalt Driveways

Where existing driveways are paved with asphalt, the driveway section from the back of the sidewalk
to the right of way line shall be restored with asphalt. Place asphalt in a single 3 inch lift, or match
the thickness of the existing driveway. Asphalt mix shall be a Level 2 or Level 3(contractor’s
discretion) %2” HMAC conforming to ODOT specifications, section 00744. Asphalt shall be placed
on 4 inches of %.”-0 compacted aggregate base.

Payment for installing asphalt driveways shall be made on a per ton basis under the Furnish and
Install Asphalt Driveways bid item, and includes all labor, equipment, materials, removal of existing
driveway, and base rock as needed to prepare and pave the driveway. Payment for the concrete
sidewalk section of the driveway shall be made under the Install Concrete Driveways bid item.

Install Concrete Curb Ramps

Concrete curb ramps shall be a minimum of 3-1/2” thick Construct ramps with a minimum of 3000
psi commercial grade concrete mix placed on a minimum of 2” of compacted %” minus base rock.
All sidewalks shall comply with current ADA regulations.

Install a 6 inch maximum height, monolithic curb at the back of the ramp as needed to retain soil
behind the ramp. This curb shall not intrude into the width of the ramp. This curb is considered part
of the sidewalk ramp.

Ramps shall be constructed with black colored truncated domes as indicated within the plans. Cast in
place Armor Tile truncated dome panels by Engineered Plastics Inc., CIP Tactile Panels by Masons
Supply Company, or approved equal (wet set products only) are acceptable. The contractor shall
supply a sample product to the Engineer prior to installing a product not listed above.

Payment for curb ramps will be on a per ramp basis and includes all labor, materials, and compacted
base rock. Sidewalk ramps will include the throat (center section) with truncated domes, wings on
both sides of throat, and the retaining curb at the back of ramp. Any other adjacent concrete flatwork
will be paid under the concrete sidewalks bid item.

Retaining Walls

Construct block retaining walls in accordance with the manufacturer’s instructions. Blocks shall be
grey in color and equivalent to the Keystone Garden Wall tri-plane. Blocks shall be nominal 12
inches wide by 4 inches tall by 9 inches deep. Install cap stones where intended by the manufacturer.
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29.

30.

31.

32.

Install 1 foot of clean %2 drain rock behind the wall for drainage. Walls shall be installed on a 6-inch
%”-0 aggregate foundation. Install perforated pipe drains with fabric socks on walls taller than 30
inches. Connect drains to weep holes in the curb.

Payment for retaining walls will be on a square foot of wall face basis, and will include all wall
materials, rock backfill and foundation, excavation, and perforated drainage pipe. Payment for
installation of weep holes will be made under the weep hole bid item.

Saw cut

Saw cut all concrete and existing asphalt, including trenches, driveways, and poured in place retaining
walls as required for construction. After all excavation, backfill, compaction, and testing, and prior to
any final paving, re-cut all pavement edges a minimum of 6” from original cut, or as directed by the
Engineer.

Payment for saw cutting will be on a linear foot basis, under the saw cut bid item.

Trench Resurfacing

Temporary hot mix or cold mix shall be placed immediately after trench backfill has been compacted
and shall be kept in good repair until final pavement work or patch repairs can be made. All costs for
temporary trench repairs shall be considered incidental to the pipe item.

In areas not covered by the street improvement portion of this project, the Contractor shall T-cut,
remove and replace all existing asphalt areas disturbed by construction with a minimum compacted
mat thickness of four (4) inches or match existing, whichever is greater. When necessary, a 3 inch
base lift may be used. No other lift shall exceed 2 inches in thickness. Asphalt concrete paving
materials shall conform to ODOT Standard Specifications, Level 3 HMAC (or WMAC), % - inch
dense graded mix.

Asphalt sections will be tested per City Standard Specification. The City will be responsible for all
compaction testing. Costs for all other testing will be the contractor’s responsibility and shall be
considered incidental and included in that appropriate bid item. Payment for asphalt trench paving
will be based on the unit price bid per ton and includes all materials, labor, equipment, and hauling
required for placement.

Final paving will not be allowed until all pipes have been accepted. Allow 10 working days
from submittal of pipe testing results for the City to review documentation and accept the work.

Adjusting Valves and Meter Boxes

Adjust existing water valves, water meter boxes, gas valves, and any other miscellaneous structure to
finish grade where needed.

Payment for adjusting valves and meter boxes will be on an individual basis under the Adjust Valves
and Meter Boxes to Grade bid item, and includes all labor and materials required. Payment will be
the same for all types of valves and boxes regardless of the type and or utility.

AC Grind in Place and level.
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33.

On NW Garibaldi, east of Connell and NW Adams south of Garibaldi, grind all existing AC in place
for use as road base. Re-grade as necessary and compact until firm and unyielding. When additional
rock is needed, add %:”-0 leveling rock to grade.

Payment for AC grind in place and level will be made on the square yard basis and includes all
grinding and grading and labor. Payment for additional %”-0 will be made under the %:”-0 leveling
course bid item.

Asphalt Paving Materials

Project asphalt paving may use warm mix asphalt concrete (WMAC) or hot mix asphalt concrete
(HMAC) at the contractor’s discretion.

Asphalt shall be Level 3, ¥2” dense graded asphalt mix placed as indicated on the plans. Asphalt
binder shall be PG 64-22. Placement and mix shall conform to Oregon’s Standard Specifications for
Construction, Section 00745 — Hot Mixed Asphalt Concrete (HMAC) with the following
modifications:

00745.01 Abbreviations - Add the following:

WMAC - Warm Mix Asphalt Concrete

00745.02 Definitions - Add the following:

Warm Mix Asphalt Concrete (WMAC) - An asphalt concrete mix following all the requirements of
HMAC except that through the use of additives or processes it is mixed and placed at lower
temperatures. The term WMAC shall be used interchangeably with HMAC except in subsection
00745.49(a-1). WMAC may be used at the Contractors discretion as an option upon approval by the
Engineer.

00745.11(b) Asphalt Cement Additives - Add the following to the end of this subsection:

For Warm Mix Asphalt Concrete (WMAC) the additives or processes listed on the following table, or
approved equal, shall be used on this contract.

WMAC Technology Process Type Supplier

Advera (Synthetic Zeolite) Foaming Process PQ Corporation

Aspha-Min (Synthetic Zeolite) Foaming Process Aspha-Min

Evotherm Chemical Additive Mead/Westvaco Asphalt Innovations
Redi-Set WMX Chemical Additive Akzo Nobel Surfactants, Inc.
Sasobit Organic Additive Sasol Wax Americas, Inc.

Plant Foaming Equipment Foaming Process Various Suppliers

00745.43(b) Heating Temperatures - Add the following to the “A/C Temperature Table”.

Maximum Minimum Behind
Grading at Mixer Paver
Dense (WMAC) 280 215

00745.90 Payment - Add the following sentence at the beginning of the paragraph that begins “The
accepted quantities...”:
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No separate or additional payment will be made for asphalt cement used in the mixture.

All WMAC used on the project shall be included in the appropriate contract schedule of items with no
adjustment of unit price.

Delete Pay Item (b) and the paragraph that begins “In item (b)...”

Asphalt sections will be tested per City Standard Specification. The City will be responsible for all
compaction testing. Costs for all other testing will be the contractor’s responsibility and shall be
considered incidental and included in that appropriate bid item. Payment for asphalt will be based on
the unit price bid per ton and includes all materials, labor, equipment, and hauling required for
placement.

Asphalt Cement Material Price Escalation/De-escalation - An asphalt cement
escalation/de-escalation clause will be in effect during the life of the Contract.

The City reserves all of its rights under the Contract and this escalation/de-escalation provision shall
not limit those rights.

(@) Monthly Asphalt Cement Material Price (MACMP) - The Monthly Asphalt Cement
Material Price (MACMP) will be established by ODOT each month. For information regarding the
calculation of the MACMP, and for the actual MACMP, go to the ODOT website at:

http://www.oregon.qov/ODOT/HWY/ESTIMATING/docs/asphalt fuel prices/macmp.pdf

If the ODOT selected index ceases to be available for any reason, the City at its discretion will
select and begin using a substitute price source or index to establish the MACMP each month. The
MACMP will apply to all asphalt cement including but not limited to paving grade, polymer
modified, and emulsified asphalts, and recycling agents. The Agency does not guarantee that
asphalt cement will be available at the MACMP.

(b) Base Asphalt Cement Material Price (Base) - The Base asphalt cement material price for this
Project is the MACMP published on the ODOT website for the month immediately preceding the
bid opening date.

(c) Monthly Asphalt Cement Adjustment Factor - The Monthly Asphalt Cement Adjustment
Factor will be determined each month as follows:

» If the MACMP is within + 5% of the Base, there will be no adjustment.
¢ If the MACMP is more than 105% of the Base, then:

Adjustment Factor = (MACMP) - (1.05 x Base)
e If the MACMP is less than 95% of the Base, then:

Adjustment Factor = (MACMP) - (0.95 x Base)

(d) Asphalt Cement Price Adjustment - A price adjustment will be made for the items containing
asphalt cement listed below. The price adjustment as calculated in (c) above will use the MACMP
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34.

35.

36.

for the month the asphalt is incorporated into the Project. The price adjustment will be determined
by multiplying the asphalt incorporated during the month for subject Pay Items by the Adjustment
Factor.

The Pay Items for which price adjustments will be made are:
Furnish and Install AC Paving
Furnish and Install AC Trench Repair

Furnish and Install AC Driveways

Final paving will not be allowed until all pipes have been accepted. Allow 10 working days
from submittal of pipe testing results for the City to review documentation and accept the work.

Shoulder Rock on NW Garibaldi and NW Adams.

Furnish and install shoulder rock on NW Garibaldi and NW Adams. Typically install two-foot wide
shoulders at a slope suitable for on street parking. Shoulders should be 6 inches thick and level with
the edge of pavement. The bottom three inches shall be placed and level prior to paving the 3 inch
AC mat. Place the top 3 inches once paving is complete.

Payment for installing the shoulder rock will be on a per ton basis as measured in the hauling vehicle
and includes all labor, equipment, and materials to haul and place the %4”-0 shoulder rock.

Signing

When required, existing street signs and posts shall be carefully removed and temporarily reinstalled
during the clearing and grubbing phase of the project. Place signs immediately on temporary sign
supports. Cost to relocate and maintain signs in temporary locations shall be considered incidental.
New signs and relocated signs shall be installed on new 2-inch galvanized steel Telspar breakaway
posts with anchors driven 3 feet minimum. Single signs shall have 7 feet clearance from finish grade;
double signs may have 6 feet minimum clearance.

Payment for final installation of signs will be at the unit price per sign under the following bid items:

M. ————— Measurement
Furnish and Install New Sign on New Breakaway Support.......... each
Reinstall Existing Sign on New Breakaway Support .................. each
Furnish and Install New 2-inch Breakaway Support....................each

These bid items include all labor and materials needed to complete the work.

Relocate School Beacon Assembly

Relocate the existing school beacon assembly two feet behind the proposed curb line. The beacon
assembly is installed on an ODOT standard vehicle signal pedestal. See ODOT detail TM457 for
foundation requirements. The assembly is powered by a solar panel.

Payment for relocating the school beacon assembly will be on a lump sum basis and includes all
labor and materials to construct the new foundation, reinstall all of the equipment, and dispose of the
old foundation.
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37.

38.

39.

Pavement Striping

All striping shall be cold tape inlay in those areas with new paving. Inlayed cold tape shall be placed
and rolled at pavement surface temperatures between 120 to 150 degrees Fahrenheit with a finishing
roller at a speed of 2 to 3 miles per hour. All striping shall meet ODOT standards for materials and
installation.

The contractor shall be responsible for layout of all pavement markings. A representative of the
City’s traffic operations group will be onsite to approve the contractor’s layout.

All raised pavement markers shall meet ODOT standards for materials and installation.

Payment for centerline and stop bar striping will be per actual linear footage furnished and installed.
Payment for all raised pavement markers, including blue fire hydrant markers, will be considered
incidental to the price bid for striping.

Mailboxes

Provide temporary supports for mailboxes during construction. Ensure that the post office has access
to deliver the mail as needed.

New mailboxes will be Florence CBU models 1570-8 and 1570-16 or equivalent. New mailboxes
will be installed on a widened sidewalk panel that is thickened in the anchor bolt area. When
sidewalks are located curbside, install the mailbox facing the street with the face of the mailbox flush
with the back of walk. When sidewalks are located at the property line, install the mailbox
perpendicular to the curb on a concrete pad across the planter strip. Concrete pad shall be large
enough to provide a 60 inch clear circle ADA turnaround for wheelchairs. Keys to the new
mailboxes shall be transferred to the post office for distribution to residents. Once the new mailboxes
are in service, dispose of the old mailboxes.

Existing mailboxes to be reinstalled only when as noted. Existing mailboxes will be installed on a
widened sidewalk panel that is thickened in the anchor bolt area. When sidewalks are located
curbside, install the mailbox facing the street with the face of the mailbox flush with the back of walk.
When sidewalks are located at the property line, install the mailbox perpendicular to the curb on a
concrete pad across the planter strip. Concrete pad shall be large enough to provide a 60 inch clear
circle ADA turnaround for wheelchairs.

Payment for mailboxes will be on an individual basis by mailbox model, and includes all materials
and labor to install the mailbox, provide temporary supports for existing mailboxes, and to dispose of
existing mailboxes. Payment for the concrete pad the mailbox sits on will be made by the square foot
under the concrete sidewalks bid item.

Cleanup and Restoration

Restore all areas disturbed during construction, including existing landscaped areas, shrubs, trees, or
lawn areas. These areas shall be restored to as good or better condition than existed prior to
construction. A videotape will be made by the City to utilize, as a reference to verify the restoration
needed. Remove, replace if damaged, and reinstall all fences, signs (private signs), etc., as required
for construction. Coordinate with the homeowners to determine if areas should be reseeded with
grass or filled with bark dust.
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a)

b)

d)

Fences

Relocate existing fences to property line as required. Match existing material and installation
procedures. Cost for relocation of existing fences will be considered part of the Restoration bid
item.

Grading

Grade all areas to provide a smooth transition. Excavate or fill as required. All grades shall flow
smoothly into one another and produce positive drainage. All vegetation shall be cleared and all
clods and/or rocks greater than 1” in diameter shall be removed.

Backfill areas with top soil, compact, cultivate, level the ground, and remove all rocks, to the
satisfaction of the Engineer prior to placing seed, fertilizer and mulch.

Bark Dust Areas

For those properties wishing to have bark dust installed, a 4” thick layer of medium red fir bark
dust shall be placed on weed barrier geo-textile. Top grade of the bark dust shall match that of
the sidewalk. Excavate and remove spoils as needed. Payment for bark dust will be incidental to
the Clean Up and Restoration.

Seeded Areas

For those properties wishing to have the area reseeded, all vegetation shall be cleared and all
clods or rocks greater than 1” in diameter shall be removed. All construction debris must be
removed. When grading is complete, all exposed soil shall be prepared and planted in accordance
with industry standards.

The following seed composition or approved equal shall be used:

Three Way Perennial Ryegrass Blend
33%  Nobility Perennial Ryegrass
33%  Delaware Dwarf Perennial Rye
34%  Pleasure Perennial Ryegrass

Prevent seed, fertilizer, and mulch from falling or drifting onto areas occupied by rock base, rock
shoulders, plant beds, or other areas where grass is detrimental. Remove material that falls on
plants, roadways, gravel shoulders, structures, sidewalks, and areas where material is not
specified. Replace any material that becomes displaced before acceptance of the work.

The contractor shall ensure that seeded areas have a uniform, healthy and weed-free stand of
grass growing at the end of the establishment period. The seeding establishment period begins
upon acceptance of the initial seeding work and ends upon satisfactory plant growth and coverage
of the seeded areas. The minimum living plant coverage for acceptance of seeding is 90%
coverage of the ground surface. The Contractor shall repair and restore soil grades and re-seed
any damaged, settled, or unproductive areas to the specified conditions at the Contractor’s
expense.
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40.

41.

Payment for Seeding shall be will be incidental to the Clean Up and Restoration of bid item and
will include providing top soil, all grading, soil preparation and necessary watering during
until the grass as been established.

e) Sweeping

Keep the streets, sidewalks, and driveways free of construction debris including gravel, earth,
vegetation, concrete, asphalt, concrete forms, nails, etc., during construction. Sweep local work
areas at the end of each day as necessary. If debris in the roadway becomes excessive or wide
spread (as determined by the engineer), sweep the entire project with a truck mounted sweeper.
After all other restoration is completed, sweep the entire project one final time with a truck
mounted sweeper. Payment for all sweeping activities will be considered incidental to the Clean
up and Restoration bid item.

f)  Damaged Caused by Construction Equipment

Any damage caused by construction activities not included the scope of work are the
responsibility of the contractor to repair. Any offsite storage areas will be inspected for damage
as well. Damages may include, but are not limited to, cracked curbs, driveways, and sidewalks,
cracks in the roadway, damage to the asphalt surface of the roadway, and tire/track rutting in
landscaped areas. Damages will be noted and passed on to the contractor as they are discovered,
and at the initial punch list inspection. The contractor shall make the necessary repairs in a
manner acceptable to the city. The city will withhold final payment until the necessary repairs
are complete.

All restoration shall be considered incidental to the bid item for Clean up and Restoration.
Street Trees

Plant Street trees as directed by the engineer. Street tree locations shown on the plans are
approximate and final locations will be determined after all trees designated for removal have been
removed. Street tree locations will need to be coordinated with the property owners. Trees shall be
2.5 inch caliper and planted in accordance with the street tree detail on the construction plans. Trees
planted near sidewalks or driveways will need to have root barriers installed—typically 12 feet per
tree. Street trees species to be Amur Maple, Japanese Snowbell, Golden Desert Ash, and Paper Bark
Maple.

Payment for street trees shall be on an individual basis and includes all materials, staking, soil
amendments, labor, and watering. Root barriers will be paid under the root barriers bid item. Street
trees will be examined at end of the 1 year project warranty period. Trees that are not healthy will
need to be replaced and begin a new one year warranty period.

Root Barriers
Install 18” Root barriers at the back of walk to protect the new sidewalk from damage from the new
street trees and nearby existing trees. Root barriers shall be made of rigid plastic (interlocking panels

or in roll form) and installed according to the manufacturer’s recommendations.

Payment for root barriers will be on a linear foot basis under the Furnish and Install Root Barriers bid
item and includes all labor, materials, and backfill.
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42.

43.

44,

45,

Restoration of existing underground irrigation systems

All landscaping irrigation systems in conflict (lines or watering heads installed under proposed
improvements) or damaged by the proposed construction shall be reconfigured or repaired to operate
properly without spraying the roadway or sidewalk. Modify or repair irrigation lines so the entire
system is behind the proposed sidewalk. Materials used to repair irrigation systems should match the
existing system as best as practicable. New watering heads shall be consistent with the remaining
watering heads on the existing line. Coordinate testing of the repaired system with the property
owner.

Payment for restoration of existing underground irrigation systems will be on a t basis and includes
all labor and materials.

Water Quality Facility Planting

Prepare water quality facility and adjacent mitigation by installing suitable top soil for the site
conditions and selected plants. Install channel matting and plant the water quality facility as shown
on the plans and in accordance with CWS standards.

Payment for planting the water quality facility will be made on a lump sum basis and includes all soil
preparation, top soil, matting, plant materials, other materials and labor necessary to complete the
planting and restoration of the water quality facility and mitigation areas.

Water Quality Facility Retaining Walls

The retaining walls in the water quality facility shall be Ultra-block or similar with a block dimension
of 2.5 feet by 2.5 feet by 5 feet. Walls shall have a minimum embedment depth of 12 inches and sit
on a foundation of 3/4"-0 aggregate. Walls shall be backfilled with 3/4"-0 aggregate compacted to
95% T-99. Install a 4 inch perforated drain pipe behind the base of the wall. Compaction testing of
aggregate foundation and backfill will be the responsibility of the City.

Payment for the Water Quality Facility Retaining walls shall be on a square foot basis as measured on
the wall face, and includes all wall materials, foundation and backfill aggregate, perforated drain pipe,
geotextile fabric, and labor as needed to complete the work.

Street Lighting

This is an anticipated bid item. At the time of the bid, the street lighting plans were not complete.
The City is proposing an Option C LED cobra head street lighting system, with aluminum poles on
precast foundations. Once the street lighting plans are completed, the City will negotiate a change
order for street lighting.
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CITY OF HILLSBORO STANDARD TERMS & CONDITIONS FOR PUBLIC
IMPROVEMENT CONTRACTS

NOTICE TO ALL PUBLIC IMPROVEMENT CONTRACTORS

APRIL 2012

The attached " City of Hillsboro Standard Terms & Conditions for Public Improvement Contracts" applies to all designated
public improvement contracts. The Standard Terms & Conditions consist of the following

Section No.
. General Information
1. Construction Contract Performance Bond and Payment Bond
1. Instructions to Bidders
V. Standard General Conditions
V. Sample Bid Bond
VI Sample Warranty Bond
VII. Prevailing Wage Rates (BOLI)

(Oregon prevailing wage rates are obtained separately and are located at: http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml
When Federal funds are used for a project then the Davis-Bacon Act (DBA) Wage Determination will be attached to the Invitation to
Bid.)
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Part |

|. GENERAL INFORMATION
1. Bid Preparation:

Compliance. All bids must be sealed and received by the City of Hillsboro (herein used synonymously with the term "City" as used
in the General Conditions) prior to the bid closing time and date. All bids shall be prepared in ink or by computer, but must be signed
in ink by an authorized representative of the bidder.

Product Quality. Brand names, when used, indicate quality desired. Other brands of equal quality, merit and utility will be subject
to approval, as more fully set forth under the Substitutions provision of Part Il, Instructions to Bidders (SEE PART II,
INSTRUCTIONS TO BIDDERS, NO. 6, SUBSTITUTIONS).

Unit and Total Price. The price per each item shall be clearly shown in the space provided. The pricing shall be extended to show
the total when required. In case of errors in extension the unit price shall prevail. The written unit price shall prevail over the
numerical unit price.

Completion. The bidder shall show in the space, when provided, the earliest completion date on which completion of the work can
be guaranteed. Otherwise the bidder certifies that the work will be complete according to the completion time stated in the bidding
documents.

Bid Addenda. The City of Hillsboro reserves the right to make changes to the Invitation to Bid and the resulting contract, by written
addenda, prior to the closing time and date. Addenda will be faxed and/or mailed to the registered Plan holders.. The City of
Hillsboro is not responsible for a bidder's failure to receive notice of addenda. Addenda shall only be issued by the City of Hillsboro
and upon issuance are incorporated into the Invitation to Bid or the resulting contract. If required by addendum, bidders shall sign
and return the addendum with the bid.

2. Bid Evaluation:

Minimum Requirements. Evaluation of bids will be based on minimum requirements established by the specifications, compliance
with conditions of the Invitation to Bid, and shall be subject to the City of Hillsboro's Administrative Rules. The City of Hillsboro may
reject any bid not in compliance with all prescribed public bidding procedures and requirements, and may reject for good cause any
or all bids upon a finding of the City of Hillsboro that it is in the public interest to do so.

Oregon Products Preference. Awards shall be subject to preference for products produced or manufactured in Oregon, price,
fitness, availability and quality being equal (ORS 279A.120(2)(a)).

Reciprocal Law, Bidder Preference. In determining the lowest responsible bidder, a nonresident bidder eligible to receive a
preference in the state that the bidder resides, shall have that same percentage preference added to the bid amount. [ORS
279A.120(2)(b)].

Recycled Materials Preference. Awards shall be subject to preference for products manufactured from recycled materials and
recycled oil, as set forth under applicable state laws.

Certification of Alteration or Erasure. A bid may be rejected if it contains any material alteration or erasure unless, before the bid
is submitted, each such alteration and erasure is initialed by the person signing the bid. Nothing in this paragraph shall be
construed as allowing the bidder to alter or otherwise change the bid form included in the invitation to bid, the contract, the
conditions of the bid, the specifications, and/or the plans attached to the solicitation documents.

3. Bid Reading:

At the prescribed time and place given in the Invitation To Bid (ITB) bids will be publicly opened and read aloud. Bidders are invited
to be present and record results. Award decisions will not be made at bid opening. Only the name of the bidder(s) and the bid
item(s) to be considered for award purposes will be read at the bid opening.

4. Bid Results:

To obtain bid results, notes may be taken at the public reading of the bid or a personal inspection may be made of the bid files at a

later date, BY APPOINTMENT ONLY, during regular business office hours Monday through Friday. Upon request bid tabulations
(tab sheets) may be obtained from the City of Hillsboro.
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Part Il

CITY OF HILLSBORO
STANDARD PUBLIC IMPROVEMENT CONTRACT

PERFORMANCE BOND

Bond No.
Solicitation
Project Name

(Surety #1) Bond Amount No. 1: $
(Surety #2)* Bond Amount No. 2:* $
* If using multiple sureties Total Penal Sum of Bond: $
We, as Principal, and the above identified Surety(ies),

authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind ourselves, our
respective heirs, executors, administrators, successors and assigns firmly by these presents to pay unto the City of
Hillsboro the sum of (Total Penal Sum of Bond)

(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” only for the
purpose of allowing a joint action or actions against any or all of us, and for all other purposes each Surety binds
itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the name of
such Surety), and

WHEREAS, the Principal has entered into a contract with the City of Hillsboro, the plans, specifications, terms and
conditions of which are contained in the above-referenced Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard specifications, special
provisions, schedule of performance, and schedule of contract prices, are made a part of this Performance Bond by
reference, whether or not attached to the contract (all hereafter called “Contract”); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions,
requirements, plans and specifications, and all authorized modifications of the Contract which increase the amount
of the work, the amount of the Contract, or constitute an authorized extension of the time for performance, notice of
any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall faithfully and
truly observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well
and truly and fully do and perform all matters and things undertaken by Contractor to be performed under the
Contract, upon the terms set forth therein, and within the time prescribed therein, or as extended as provided in the
Contract, with or without notice to the Sureties, and shall indemnify and save harmless the City of Hillsboro, its
elected officials, officers, employees agents and volunteers, against any direct or indirect damages or claim of every
kind and description that shall be suffered or claimed to be suffered in connection with or arising out of the
performance of the Contract by the Principal or its subcontractors, and shall in all respects perform said contract
according to law, then this obligation is to be void; otherwise, it shall remain in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of Hillsboro, or the above-
referenced agency(ies), be obligated for the payment of any premiums.
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This bond is given and received under authority of ORS Chapter 279C.380, the provisions of which hereby are
incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY
OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.

Dated this day of ,20
PRINCIPAL:
By
Signature
Official Capacity
Attest:
Corporation Secretary
SURETY:

[Add signatures for each surety if using multiple bonds]

BY ATTORNEY-IN-FACT:
[Power-of-Attorney must accompany each surety bond]

Name

Signature

Address
City State Zip
Phone Fax
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CITY OF HILLSBORO

STANDARD PUBLIC IMPROVEMENT CONTRACT

PAYMENT BOND

Bond No.
Solicitation
Project Name

(Surety #1) Bond Amount No. 1: $

(Surety #2)* Bond Amount No. 2:* $

*If using multiple sureties Total Penal Sum of Bond: $
We, , as Principal, and the above identified

Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these presents
to pay unto the City of Hillsboro the sum of (Total Penal Sum of
Bond) (Provided,
that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally”” only for the
purpose of allowing a joint action or actions against any or all of us, and for all other purposes each
Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set
forth opposite the name of such Surety), and

WHEREAS, the Principal has entered into a contract with the City of Hillsboro, the plans, specifications,
terms and conditions of which are contained in above-referenced Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard
specifications, special provisions, schedule of performance, and schedule of contract prices, are made a
part of this Payment Bond by reference, whether or not attached to the contract (all hereafter called
“Contract™); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions,
requirements, plans and specifications, and schedule of contract prices which are set forth in the Contract
and any attachments, and all authorized modifications of the Contract which increase the amount of the
work, or the cost of the Contract, or constitute authorized extensions of time for performance of the
Contract, notice of any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully
and truly observe and comply with the terms, conditions and provisions of the Contract, in all respects,
and shall well and truly and fully do and perform all matters and things by it undertaken to be performed
under said Contract and any duly authorized modifications that are made, upon the terms set forth
therein, and within the time prescribed therein, or as extended therein as provided in the Contract, with
or without notice to the Sureties, and shall indemnify and save harmless the City of Hillsboro, its elected
officials, officers, employees, agents and volunteers, against any claim for direct or indirect damages of
every kind and description that shall be suffered or claimed to be suffered in connection with or arising
out of the performance of the Contract by the Contractor or its subcontractors, and shall promptly pay
all persons supplying labor, materials or both to the Principal or its subcontractors for prosecution of the
work provided in the Contract; and shall promptly pay all contributions due the State Industrial
Accident Fund and the State Unemployment Compensation Fund from the Principal or its subcontractors
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in connection with the performance of the Contract; and shall pay over to the Oregon Department of
Revenue all sums required to be deducted and retained from the wages of employees of the Principal and
its subcontractors pursuant to ORS 316.167, and shall permit no lien nor claim to be filed or prosecuted
against the City on account of any labor or materials furnished; and shall do all things required of the
Principal by the laws of the State of Oregon, then this obligation shall be void; otherwise, it shall remain
in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of Hillsboro, be
obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapter 279C.380, the provisions of which
hereby are incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND
SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES:

Dated this day of , 20

PRINCIPAL:

By

Signature

Official Capacity
Attest:

Corporation Secretary

SURETY:
[Add signatures for each if using multiple bonds]

BY ATTORNEY-IN-FACT:
[Power-of-Attorney must accompany each bond]

Name
Signature
Address
City State Zip
Phone Fax
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Part 1ll
11I. INSTRUCTIONS TO BIDDERS
1. Scope of Work:

The work contemplated under this invitation to bid and the resulting contract includes all labor, tools, machinery, materials, transportation,
equipment and services necessary for, and reasonably incidental to, the completion of all work in connection with the project described in
the contract, the General Conditions, all applicable special conditions, plans, specifications, or any supplemental information that is made a
part of the contract.

2. Special Notice:
The competency and responsibility of bidders and of their proposed Subcontractors will be considered in making the award.
3. Construction Contractors Board (CCB) Registration Requirements:

Bidders shall be currently registered with the CCB, holding the proper registration for the work contemplated herein, at the time of bid
submittal. All Subcontractors participating in the project shall be similarly registered with the Construction Contractors Board at the time they
propose to engage in subcontract work. The CCB registration requirements apply to all public works contracts unless superseded by federal
law.

4. Examination of Plans, Specifications, and Work Site:

It is understood that a bidder, before submitting its bid, has made a careful examination of all plans, specifications and contract documents;
that the bidder is fully informed as to the quality and quantity of materials and the character of the work required; and that the bidder has
made a careful examination of the location and conditions of the work and the sources of supply for materials. It is further understood that a
bid awarded hereunder is subject to the Department identified in the Invitation to Bid being able to comply with all zoning ordinances or
obtain rezoning of the property where necessary. Bid shall comply with local building code restrictions and conditions for the structure or
structures contemplated in the bid. Any or all of the above conditions may be contained in the contract and if such conditions are not
satisfied may result in termination of the contract. The City of Hillsboro will in no case be responsible for any loss or for any unanticipated
costs that may be suffered by the Contractor as a result of the Contractor's failure to acquire full information in advance in regard to all
conditions pertaining to the work.

5. Interpretation of Contract Documents:

If a bidder finds discrepancies in, or omissions from the plans, specifications or contract documents, or has doubt as to their meaning; the
bidder shall at once notify the City of Hillsboro. The City of Hillsboro will then investigate and determine if an addendum will be issued (see
No. 7. Protest or Request for changes).

6. Substitutions:

When a brand name(s) is required by the specifications, all bidders shall provide the specified product unless another product or products
are approved through product substitution. A product substitution request shall be made in writing. The written request shall be submitted to
the City of Hillsboro not later than ten (10) days prior to the bid closing date. A product substitution request shall contain sufficient
information to determine product acceptability. A product substitution request that is not complete may not be considered. All approved
substitutions will be listed in an addendum issued by the City of Hillsboro. NO PRODUCT SUBSTITUTION SHALL BE CONSIDERED
UNLESS AUTHORIZED AND SET FORTH IN AN ADDENDUM ISSUED BY THE CITY OF HILLSBORO.

7. Protest or Request for Changes of Specifications and/or Bidding Requirements (OAR 137-049-0260)

Bidders may, in writing, protest or request changes of any [bid] specifications or contract terms. This written protest or request must be
received by the City of Hillsboro unless stated differently in the bidding document no later than ten (10) days prior to the Bid Closing date.
The written protest or request shall include the reasons for the protest or request, and any proposed changes to the bid specifications or
contract terms. Envelopes containing bid protests shall be marked as follows:

Bid Specification Protest or Request
Bid Number

No protest of the content of bid specifications or contract terms shall be considered after the deadline established for submitting protests of
bid specifications or contract terms. The protest shall be reviewed and a final determination shall be made by the City Manager.

8. Security to be Furnished by Each Bidder

Each bid when the contract price exceeds $50,000 (HMC 2.56.100B.) shall be accompanied by a certified or cashier's check or bid bond in
an amount equal to 10% of the total amount of the bid as bid security to ensure that the bidder, if offered, will execute the contract
agreement and provide the performance, payment and warranty bond as required. The lowest responsible and responsive bidder will be
required to provide a performance bond and a payment bond in an amount equal to one hundred percent 100% of the contract award when
the contract amount exceeds $50,000 (HMC 2.56.100C.2.).

The City of Hillsboro reserves the right to hold the bid security of all bidders until the Notice to Proceed is issued or for sixty (60) days after
bid closing, whichever is sooner (unless a longer or shorter period is specified in the Invitation to Bid.)

Should the bidder fail to execute the contract agreement and furnish the satisfactory performance and payment bond after the bid has been
accepted, the bid security shall become the property of the City of Hillsboro.
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9. Bids are Offers

The bid is the bidder's offer to enter into a contract which, if the bid is accepted for award, binds the bidder to a contract and the terms and
conditions contained in the Invitation to Bid. A bidder shall not make the bid contingent upon the City's acceptance of specifications or contract
terms that conflict with or are in addition to those advertised in the Invitation to Bid, except that a bidder may condition the time for bid
acceptance in accordance with the Time for Bid Acceptance provision.

10. Time for Bid Acceptance

A bidder may submit a bid response conditioning the time for bid acceptance contained in the Invitation to Bid. The City of Hillsboro reserves
the right to consider a bid response containing a condition that limits its time for bid acceptance. The City of Hillsboro may, solely at its option,
accept a shorter time for bid acceptance, even though the Invitation to Bid may state a longer period. The City of Hillsboro reserves the right to
either accept or reject the bid response containing the time condition if the bid response is otherwise the lowest responsible and responsive
bidder.

11. Filling in Bid Forms

The bid response shall be made on the form provided in the Invitation to Bid and as prescribed by the City of Hillsboro. The bidder or proposer
may not alter, modify or change the bid form except as directed by bid addendum. Any other form of the bid is invalid. Bidders are required to
use the form provided within the Invitation to Bid.

Bids may be rejected if they contain any recapitulation or restating of the work to be done, disclaimers, exceptions or other limitations. Any
submitted bid that is not properly and completely filled out may be rejected as being non-responsive.

The bid response shall be sealed and delivered to the location specified in the Invitation To Bid (ITB) prior to the bid closing time and date. Bids
received after the bid closing time and date shall not be considered for award and will be returned to the bidder unopened.

12. Drug Testing Requirements

Pursuant to ORS 279C.505, the bidder certifies by its signature on these solicitation document forms that it has a Drug Testing Program in
place for its employees.

13. Modification of Bids

Once submitted, bids may be maodified in writing prior to the time and date set for bid closing. Modifications shall be prepared on the bidder's
letterhead, signed by an authorized representative of the bidder, state that the new document supersedes or modifies the prior bid and be
submitted in a sealed envelope, appropriately marked identifying the bid number and closing time and date. Telephone, telegraphic and
facsimile modifications are not acceptable. The written modification shall be made a permanent part of the public bid file.

14. Withdrawal of Bids

A bid may be withdrawn prior to the bid closing time and date. Bids may be withdrawn in writing, on the bidder's letterhead, signed by an
authorized representative of the bidder, and appropriately marked, identifying the bid number and closing time and date. Telephone, telegraphic
and facsimile modifications are not acceptable. The written bid withdrawal shall be made a permanent part of the public bid file.

15. Protest of Award (Also see Section |, #10 of the Invitation to Bid)

An adversely affected or aggrieved bidder may protest contract award within the time stipulated in the bidding documents or if no time is
including in the solicitation documents, then seven (7) days following issuance of the written “Notice of Intent to Award.” Notice of contract
award shall consist of either a notice to the apparent lowest bidder or issuance of the Notice to Proceed (whichever is earliest). Unsuccessful
bidders are not generally notified that a contract is awarded. In order to be an adversely affected or aggrieved bidder, the bidder must claim to
be eligible for award of the contract as the lowest responsible and responsive bidder and that any and all lower bidders are ineligible to receive
contract award.

An actual bidder who is adversely affected or aggrieved by the award of the contract to another bidder may protest award, in writing, within the
timeline established. The written protest shall state the grounds upon which the protest is based. No protest of award shall be considered after
the established timeliness. The protest of award shall be submitted to the City Manager at 150 East Main Street, Hillsboro, Oregon 97123. The
protest shall be reviewed and a final determination shall be made by the City Manager.

16. Pursuant to OAR 137-049-0260, no protest against award because of the content of bid specifications or contract terms shall be considered
after the deadline established for submitting protests of bid specifications or contract terms.
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CITY OF HILLSBORO
STANDARD GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS
TABLE OF SECTIONS
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Part IV

CITY OF HILLSBORO
STANDARD GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS

SECTION A

A.1 DEFINITION OF TERMS

In the Contract Documents the following terms shall be as
defined below:

ARCHITECT. means a person who is registered and holds a
valid certificate in the practice of architecture in the State of
Oregon, as provided under ORS 671.010 to 671.220, and
includes without limitation the terms “architect,” “licensed
architect” and “registered architect.”

BID, means a competitive offer, which is binding on the
offeror, in which price, delivery (or Project completion), and
conformance to specification and the requirements of the
Invitation to Bid will be the predominant award criteria.

BIDDER, means the Person who submits a Bid in response
to the City’s Invitation to Bid.

CITY, means City of Hillsboro.
CITY'S AUTHORIZED REPRESENTATIVE, means those

individuals identified in writing by the City to act on behalf of
the City for this Project.

CLAIM, means a resubmitted change request which has
been previously denied by the City's Authorized
Representative.

CONTRACT, means the written agreement between the City
and the Contractor comprised of the Contract Documents
which describe the Work to be done and the obligations
between the parties.

CONTRACT DOCUMENTS, means the Solicitation
Document and addenda thereto, Instructions to Bidders or
Proposers, General Conditions, Supplemental General
Conditions, if any, accepted Bid, the Contract and
amendments thereto, if any, performance bond, Plans,
Specifications, approved shop drawings, and approved
change orders.

CONTRACT PERIOD, as set forth in the Contract
Documents, means the period beginning with the issuance
of the Notice to Proceed and concluding upon Final
Completion.

CONTRACT PRICE, means the total of the awarded bid
amount, as increased or decreased by the price of approved
alternates and change orders.

CONTRACTOR, means the Person awarded the Contract
for the Work contemplated.

DAYS, are calendar days, including weekdays, weekends
and holidays, unless otherwise specified.

DIRECT COSTS, means, unless otherwise provided in the
Contract Documents, the cost of materials, including sales
tax, cost of delivery; cost of labor, including social security,
old age and unemployment insurance, and fringe benefits
required by agreement or custom; worker's compensation
insurance; bond premiums, rental cost of equipment, and

machinery; and the additional costs of field personnel
directly attributable to the Work.

DISADVANTAGED BUSINESS ENTERPRISE, as defined
in ORS 200.005, means a small business concern which is
at least 51 percent owned by one or more socially and
economically disadvantaged individuals, or, in the case of
any corporation, at least 51 percent of the stock of which is
owned by one or more socially disadvantaged individuals
and whose management and daily business operations are
controlled by one or more of the socially and economically
disadvantaged individuals who own it.

ECONOMICALLY DISADVANTAGED INDIVIDUAL, as
defined in ORS 200.005, means an individual who is socially
disadvantaged and whose ability to compete in the free
enterprise system has been impaired due to diminished
capital and credit opportunities as compared to another in
the same business area who is not socially disadvantaged.

EMERGING SMALL BUSINESS, means (a) a business with
its principal place of business located in this state; (b) a
business with average annual gross receipts over the last
three years not exceeding $1 million for construction firms
and $300,000 for non-construction firms; (c) a business
which has fewer than 20 employees; (d) an independent
business; (e) a business properly licensed and legally
registered in this state, and (f) a business certified by the
Office of Minority, Women and Emerging Small Business.

ENGINEER. means a person who is registered and holds a
valid certificate in the practice of engineering in the State of
Oregon, as provided under ORS 672.002 to 672.325, and
includes all terms listed in ORS 672.002 (2).

FINAL COMPLETION, means the final completion of all
requirements under the Contract, including Contract
Closeout as described in Section K but excluding Warranty
Work as described in Section 1.2, and the final payment and
release of all retainage, if any, released.

FORCE MAJEURE, means an act, event or occurrence
caused by fire, riot, war, acts of God, nature, sovereign, or
public enemy, strikes, freight embargoes or any other act,
event or occurrence that is beyond the control of the party to
this Contract who is asserting Force Majeure.

INVITATION TO BID means the solicitation document
utilized for this Project.

MINORITY OR WOMEN BUSINESS ENTERPRISE, as
defined in ORS 200.005, means a small business concern
which is at least 51 percent owned by one or more minorities
or women, or in the case of a corporation, at least 51 percent
of the stock of which is owned by one or more minorities or
women, and whose management and daily business
operations are controlled by one or more such individuals.

MINORITY INDIVIDUAL, as defined in ORS 200.005,
means a person who is a citizen or lawful permanent
resident of the United States who is:

(a) Black who is a person having origins in any of the black
racial groups of Africa;
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(b) Hispanic who is a person of Mexican, Puerto Rican,
Cuban, Central or South American or other Spanish culture
or origin, regardless of race;

(c) Asian American who is a person having origins in any of
the original peoples of the Far East, Southeast Asia, the
Indian subcontinent or the Pacific Islands;

(d) Portuguese who is a person of Portuguese, Brazilian or
other Portuguese culture or origin, regardless of race;

(e) American Indian or Alaskan Native who is a person
having origins in any of the original peoples of North
America; or

(f) Member of another group, or another individual who is
socially and economically disadvantaged as determined by
the Advocate for Minority, Women and Emerging Small
Businesses.

NOTICE TO PROCEED, means the official written notice
from the City stating that the Contractor is to proceed with
the Work defined 1in the Contract Documents.
Notwithstanding the Notice to Proceed, Contractor shall not
be authorized to proceed with the Work until all initial
Contract requirements, including the Contract, a 100%
performance bond and a 100% payment bond, and
certificates of insurance, have been fully executed and
submitted to the City in a suitable form.

OFFER, means a bid in connection with an invitation to bid
and a proposal in connection with a request for proposals.

OFFEROR, means a bidder in connection with an invitation
to bid and a proposer in connection with a request for
proposals.

OVERHEAD, means those items which may be included in
the Contractor's markup (general and administrative
expense, overhead and profit) and shall not be charged as
direct cost of the Work: personnel above the level of foreman
(i.e., superintendents and Project managers); equipment
owned or leased by the Contractor (i.e., job trailers, small
tools); expenses of the Contractor's offices including
personnel; and overhead and general administrative
expenses.

PERSON, means an individual doing business as a sole
proprietorship, a partnership, a joint venture, a corporation, a
limited liability company or partnership, or any other entity
possessing the legal capacity to contract.

PLANS, means the drawings which show the location,
type, dimensions, and details of the Work to be done under
the Contract.

PROJECT, means the specific work to be performed as
described in the Contract Documents.

PROJECT MANAGER. Means the individual identified in the
bid documents or contract, which may act on behalf of the
City for this project.

PUNCHLIST, means the list of Work yet to be completed or
deficiencies which need to be corrected in order to achieve
Final Completion of the Contract.

SMALL BUSINESS CONCERN, as defined in ORS
200.005, means a small business as defined by the United
States Small Business Administration per 13 CFR, part 121,
as amended.

SOCIALLY DISADVANTAGED INDIVIDUAL, as defined in
ORS 200.005, means an individual who has been subjected
to racial or ethnic prejudice or cultural bias, without regard to
individual qualities, because of the individual's identity as a
member of a group.

SOLICITATION DOCUMENT, means an invitation to bid or
request for proposal or request for quotes.

SPECIFICATION, means any description of the physical or
functional characteristics of the Work, or of the nature of a
supply, service or construction item. Specifications may
include a description of any requirement for inspecting,
testing or preparing a supply, service or construction item for
delivery and the quantities or qualities of materials to be
furnished under the Contract. Specifications generally will
state the results or products to be obtained and may, on
occasion, describe the method and manner of doing the
work to be performed. Specifications may be incorporated
by reference and/or may be attached to the Contract.

SUBCONTRACTOR, means a Person having a direct
contract with the Contractor, or another Subcontractor, to
perform one or more items of the Work.

SUBSTANTIAL COMPLETION, means the date when the
City accepts in writing the construction, alteration or repair of
the improvement to real property or any designated portion
thereof as having reached that state of completion when it
may be used or occupied for its intended purpose. (Refer
also to Section K.4.)

SUBSTITUTIONS, means items that are the same or better
in function, performance, reliability, quality, and general
configuration as that product(s) specified. Approval of any
substitute item shall be solely determined by the City's
Authorized Representative. The decision of the City's
Authorized Representative is final.

SUPPLEMENTAL GENERAL CONDITIONS, means those
conditions that remove from, add to, or modify these General
Conditions.  Supplemental General Conditions may be
included in the Solicitation Document or may be a separate
attachment to the Contract. To the extent the terms of the
Supplemental General Conditions and these General
Conditions conflict, the terms of Supplemental General
Conditions will prevail.

WOMAN, as defined in ORS 200.005, means a person of
the female sex who is a citizen or lawful permanent resident
of the United States.

WORK, means the furnishing of all materials, equipment,
labor, transportation, services and incidentals necessary to
successfully complete any individual item or the entire
Contract and the carrying out of duties and obligations
imposed by the Contract Documents.
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A.2 SCOPE OF WORK

The Work contemplated under this Contract
includes all labor, materials, transportation, equipment and
services for, and incidental to, the completion of all
construction work in connection with the Project described in
the Contract Documents. The Contractor shall perform all
Work necessary so that the Project can be legally occupied
and fully used for the intended use as set forth in the
Contract Documents.

A.3 CONTRACT DOCUMENTS

The Contract Documents consist of the Solicitation
Document, Invitation to Bid including any bid addenda,
Instructions to Bidders, General Conditions, Supplemental
Conditions, if any, accepted Bid, the Contract and
amendments thereto, if any, Performance/Payment Bond,
Plans, Specifications, approved shop drawings, approved
equals and approved change orders.

A.4 INTERPRETATION OF DOCUMENTS

Ad.1l The Contract Documents are intended to be
complementary. Whatever is called for in one, is interpreted
to be called for in all. However, in the event of conflicts or
discrepancies among the Contract Documents,
interpretations will be based on the following priorities

I. The Contract, and amendments to same, with
those of later date having precedence over those
of an earlier date;

2. Bidding Documents, (all Items listed)

3 The Supplemental Conditions (if any);

4. The Standard Terms & Conditions of the City of
Hillsboro;

5. Specifications and Plans and notes on Plans.

A4.2 In the case of an inconsistency between Plans
and Specifications or within either document not clarified by
addendum, the better quality or greater quantity of Work
shall be provided in accordance with the City or City's
Authorized Representative's interpretation in writing.

A4.3 If the Contractor finds discrepancies in, or
omissions from the Contract Documents, or if the Contractor
is in doubt as to their meaning, the Contractor shall at once
notify the City or City's Authorized Representative.
Contractor shall not proceed without direction in writing from
the City or City's Authorized Representative.

A.4.4 References to standard specifications, manuals,
codes of any technical society, organization or association,
to the laws or regulations of any governmental authority,
whether such reference be specific or by implication, shall
mean the latest standard specification, manual, code, laws
or regulations in effect in the jurisdiction where the Project is
occurring on the first published date of the Solicitation
Document, except as may be otherwise specifically stated.

A5 EXAMINATION OF PLANS, SPECIFICATIONS,
AND SITE
A.5.1 It is understood that the Contractor, before

submitting a Bid, has made a careful examination of the
Contract Documents; has become fully informed as to the
quality and quantity of materials and the character of the
Work required; and has made a careful examination of the
location and conditions of the Work and the sources of

supply for materials. The City will in no case be responsible
for any loss or for any unanticipated costs that may be
suffered by the Contractor as a result of the Contractor's
failure to acquire full information in advance in regard to all
conditions pertaining to the Work. No oral agreement or
conversation with any officer, agent, or personnel of the City,
or with the Architect/Engineer either before or after the
execution of this Contract, shall affect or modify any of the
terms or obligations herein contained.

A.5.2 Should the Plans or Specifications fail to
particularly describe the materials, kind of goods, or details
of construction of any aspect of the Work, Contractor shall
have the duty to make inquiry of the City and
Architect/Engineer as to what is required prior to
performance of the Work. Absent Specifications to the
contrary, the materials or processes that would normally be
used to produce first quality finished Work shall be
considered a part of the Contract requirements.

A5.3 Any design errors or omissions noted by the
Contractor shall be reported promptly to the City's
Authorized Representative, including without limitation, any
nonconformity with applicable laws, statutes, ordinances,
building codes, rules and regulations.

A5.4 If the Contractor believes that additional cost or
time is involved because of clarifications or instructions
issued by the City's Authorized Representative in response
to the Contractor’'s notices or requests for information, the
Contractor must submit a written request to the City's
Authorized Representative, setting forth the nature and
specific extent of the request, including all time and cost
impacts against the Contract as soon as possible, but no
later than five (5) Days after receipt by Contractor of the
clarifications or instructions issued. If the Contractor does
not concur with the decision of the City’s Authorized
Representative regarding time and cost impacts of the
clarifications or instructions, the Contractor may proceed to
file a Claim under Section D.3, Claims Review Process. If
the Contractor fails to perform the obligations of Sections
A.5.1 to A5.3, the Contractor shall pay such costs and
damages to the City as would have been avoided if the
Contractor had performed such obligations.

A.6 INDEPENDENT CONTRACTOR STATUS & TAX
CERTIFICATE

The service or services to be performed under this
Contract are those of an independent contractor. Contractor
is not an officer, employee or agent of the City as those
terms are used in ORS 30.265.

Contractor certifies that it is in full compliance with the
Oregon tax laws in accordance with ORS 305.385.

A7 RETIREMENT SYSTEM STATUS & TAXES

Contractor is not a contributing member of the
Public Employees' Retirement System and will be
responsible for any federal or state taxes applicable to
payment received under this Contract. Contractor will not be
eligible for any benefits from these Contract payments of
federal Social Security, employment insurance, workers'
compensation or the Public Employees' Retirement System,
except as a self-employed individual. Unless the Contractor
is subject to backup withholding, City will not withhold from
such payments any amount(s) to cover Contractor’s federal
or state tax obligations
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A.8 GOVERNMENT EMPLOYMENT STATUS

A.8.1 If this payment is to be charged against federal
funds, Contractor certifies that it is not currently employed by
the Federal Government. This does not preclude the
Contractor from holding another contract with the Federal
Government.

A.8.2 Contractor certifies that Contractor is not an
employee of the State of Oregon for purposes of performing
Work under this Contract.

A9 ASSIGNMENT OF ANTI-TRUST RIGHTS

By entering into a contract, the contractor, for consideration
paid to the contractor under the contract, does irrevocably
assign to the City of Hillsboro any claim for relief or cause of
action which the contractor now has or which may accrue to
the contractor in the future, including at the City's option, the
right to control any such litigation on such claim for relief or
cause of action, by reason of any violation of 15 USC ss. 1-
15 or ORS 646.725 or ORS 646.730, in connection with any
goods or services provided to the contractor by any person,
which goods or services are used, in whole or in part, for the
purpose of carrying out the contractor’'s obligations under
this contract.

In the event the contractor hires subcontractors to perform
any of the contractor's duties under the contract, the
contractor shall require the subcontractor to irrevocably
assign to the City of Hillsboro, as a third party beneficiary
any right, title or interest that has accrued or may accrue to
the subcontractor by reason of any violation of 15 USC ss. 1-
15, ORS 646.725 or ORS 646.730, including at the City's
option, the rights to control any litigation arising there under,
in connection with any goods or services provided to the
subcontractor by any person, in whole or in part, for the
purpose of carrying out the subcontractor's obligations as
agreed to by the contractor in pursuance of the completion of
the contract.

In connection with this assignment, it is an express
obligation of the contractor that it will take no action which
will in any way diminish the value of the rights conveyed or
assigned hereunder to the City of Hillsboro. It is an express
obligation of the contractor to advise the City Attorney:

A9.1 In advance, of its intention to commerce any
action on its own behalf regarding such claims for relief or
causes of action.

A9.2 Immediately, upon becoming aware of the fact that
an action has been commenced on its own behalf by some
other person or persons, of the tendency of such action; and

A9.3 The date on which it notified the obligor(s) of any
such claims for relief or causes of action of the fact of its
assignment to the City of Hillsboro.

Furthermore, it is understood or agreed that in the event that
any payment under any such claim is made to the
contractor, it shall promptly pay over to the City of Hillsboro
its proportionate share thereof, if any, assigned to the City
hereunder.

SECTION B

ADMINISTRATION OF THE CONTRACT

B.1 CONTRACTOR'S MITIGATION OF IMPACTS

B.1.1 The Contractor is responsible to protect and maintain
the Work during the course of construction and to mitigate
any adverse impacts to the Project, including those caused

by authorized changes, which may affect cost, schedule, or
quality.

B.1.2 The Contractor is responsible for the actions of all its
personnel, laborers, suppliers, and Subcontractors on the
Project.

B.2 MATERIALS AND WORKMANSHIP

B.2.1 The intent of the Contract Documents is to provide for
the construction and completion in every detail of the Work
described. All Work shall be performed in a professional
manner and unless the means or methods of performing a
task are specified elsewhere in the Contract Documents,
Contractor shall employ methods that are generally accepted
and used by the industry, in accordance with industry
standards.

B.2.2 The Contractor is responsible to perform the Work as
required by the Contract Documents. Defective Work shall
be corrected at the Contractor's expense.

B.2.3 Work done and materials furnished shall be subject to
inspection and/or observation and testing by the City's
Authorized Representative to determine if they conform to
the Contract Documents. Inspection of the Work by the City's
Authorized Representative does not relieve the Contractor of
responsibility for the Work in accordance with the Contract
Documents.

B.2.4 Contractor shall furnish adequate facilities, as
required, for the City's Authorized Representative to have
safe access to the Work including without limitation
walkways, railings, ladders, tunnels, and platforms.
Producers, suppliers, and fabricators shall also provide
proper facilities and access to their facilities.

B.2.5 The Contractor shall furnish samples of materials for
testing by the City's Authorized Representative and include
the cost of the samples in the Contract Price.

B.3 PERMITS

B.3.1 Contractor shall obtain and pay for all necessary
permits and licenses, except for those specifically excluded
in the Supplemental General Conditions, for the construction
of the Work, for temporary obstructions, enclosures, opening
of streets for pipes, walls, utilities, environmental, etc., as
required for the Project. Contractor shall be responsible for
all violations of the law, in connection with the construction
or caused by obstructing streets, sidewalks or otherwise.
Contractor shall give all requisite notices to public
authorities. The Contractor shall pay all royalties and license
fees. The Contractor shall defend all suits or claims for
infringement of any patent rights and save harmless and
blameless from loss, on account thereof, the City of
Hillsboro, and its departments, divisions, members and
employees.

B.4 COMPLIANCE WITH GOVERNMENT REGULATIONS

B.4.1 Contractor shall comply with all federal, state and local
laws, codes, regulations and ordinances applicable to the
Work including obtaining a City of Hillsboro Business
License or obtaining a METRO contractor’s business license
and complying with the rules adopted by the Oregon Utility
Notification ~Center. Failure to comply with such
requirements shall constitute a breach of Contract and shall
be grounds for Contract termination. Damages or costs
resulting from noncompliance shall be the responsibility of
Contractor.

B.4.2 Contractor shall comply with all applicable
requirements of federal and state civil rights and
rehabilitation statutes, rules and regulations; and
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a) Contractor shall not discriminate against Minority,
Women or Emerging Small Business enterprises in the
awarding of subcontracts or against a business enterprise
that is owned or controlled by or that employs a disabled
veteran as defined by ORS 408.225.(ORS 279A.110).

b) Contractor shall maintain, in current and valid form, all
licenses and certificates required by law, regulation, or this
Contract when performing the Work.

B.4.3 Unless contrary to federal law, Contractor shall
certify that it shall not accept a bid or proposal from
Subcontractors to perform Work as described in ORS
701.005 under this Contract unless such Subcontractors are
registered with the Construction Contractors Board in
accordance with ORS 701.035 to 701.055 at the time they
submit their bids or proposals to the Contractor.

B.4.4 Unless contrary to federal law, Contractor shall
certify that each landscape contractor, as defined in ORS
671.520(2), performing Work under this Contract holds a
valid landscape contractor's license issued pursuant to ORS
671.560.

B.4.5 The following notice is applicable to Contractors
who perform excavation Work. ATTENTION: Contractor
acknowledges and agrees that Oregon law requires you to
follow rules adopted by the Oregon Utility Notification
Center. Those rules are set forth in OAR 952-001-0010
through OAR 952-001-0090. You may obtain copies of the
rules by calling the center at (503)232-1987.

B.4.6 Failure to comply with any or all of the
requirements of B.4.1 through B.4.5 shall be a breach of
Contract and constitute grounds for Contract termination.
Damages or costs resulting from such noncompliance shall
be the responsibility of Contractor.

B.5 SUPERINTENDENCE

Contractor shall keep on the site, during the progress of the
Work, a competent superintendent and any necessary
assistants who shall be satisfactory to the City and who shall
represent the Contractor on the site. Directions given to the
superintendent by the City's Authorized Representative shall
be confirmed in writing to the Contractor.

B.6 INSPECTION

B.6.1 City's Authorized Representative shall have access
to the Work at all times.

B.6.2 Inspection of the Work will be made by the City's
Authorized Representative at its discretion. The City’'s
Authorized Representative will have authority to reject Work
that does not conform to the Contract Documents. Any
Work found to be not in conformance with the Contract
Documents, in the discretion of the City's Authorized
Representative, shall be removed and replaced at the
Contractor's expense.

B.6.3 Contractor shall make or obtain at the appropriate
time all tests, inspections and approvals of portions of the
Work required by the Contract Documents or by laws,
ordinances, rules, regulations or orders of public authorities
having jurisdiction. Unless otherwise provided, the
Contractor shall make arrangements for such tests,
inspections and approvals with an independent testing
laboratory or entity acceptable to the City, or with the
appropriate public authority, and shall bear all related costs
of tests, inspections and approvals. Tests or inspections
conducted pursuant to the Contract Documents shall be
made promptly to avoid unreasonable delay in the Work.
The Contractor shall give the City's Authorized

Representative 72 hours notice, not including weekends or
holidays, of when and where tests and inspections are to be
made so that the City’s Authorized Representative may be
present for such procedures. Required certificates of
testing, inspection or approval shall, unless otherwise
required by the Contract Documents, be secured by the
Contractor and promptly delivered to the City's Authorized
Representative.

B.6.4 As required by the Contract Documents, Work done
or material used without inspection or testing by the City's
Authorized Representative may be ordered removed at the
Contractor's expense.

B.6.5 If directed to do so any time before the Work is
accepted, the Contractor shall uncover portions of the
completed Work for inspection.  After inspection, the
Contractor shall restore such portions of Work to the
standard required by the Contract. If the Work uncovered is
unacceptable or was done without sufficient notice to the
City's Authorized Representative, the uncovering and
restoration shall be done at the Contractor's expense. If the
Work uncovered is acceptable and was done with sufficient
notice to the City's Authorized Representative, the
uncovering and restoration will be paid for as a change
order.

B.6.6 If any testing or inspection reveals failure of the
portions of the Work to comply with requirements
established by the Contract Documents, all costs made
necessary by such failure, including those of repeated
procedures and compensation for the City’'s Authorized
Representative’'s and Architect/Engineer's services and
expenses, shall be at the Contractor's expense.

B.6.7 When the United States government participates in
the cost of the Work, or the City has an agreement with other
public or private organizations, or if any portion of the Work
is being performed for a third party or in close proximity to
third party facilities, representatives of these organizations
have the right to inspect the Work affecting their interests or
property. Their right to inspect shall not make them a party
to the Contract and shall not interfere with the rights of the
parties of the Contract. Instructions or orders of such parties
shall be transmitted to the Contractor, through the City's
Authorized Representative.

B.7 SEVERABILITY

If any provision of this Contract is declared by a court to be
illegal or in conflict with any law, the validity of the remaining
terms and provisions shall not be affected and the rights and
obligations of the parties shall be construed and enforced as
if the Contract did not contain the particular provision held to
be invalid.

B.8 ACCESS TO RECORDS

B.8.1 Contractor shall keep, at all times on the Work site, a
copy of the complete Contract Documents and current
record drawings, and shall at all times give the City's
Authorized Representative access thereto.

B.8.2 The City and its duly authorized representatives
shall have access, for a period not less than three (3) years,
to books, documents, papers and records of Contractor
which are pertinent to the Contract including records
pertaining to overhead and indirect costs, for the purpose of
making audit, examination, excerpts and transcripts. If for
any reason, any part of the Contract is involved in litigation,
Contractor shall retain all pertinent records until all litigation
is resolved. The City and/or its agents will continue to be
provided full access to the records during litigation.
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B.9 WAIVER

Failure of the City to enforce any provision of this
Contract shall not constitute a waiver or relinquishment by
the City of the fight to such performance in the future nor of
the right to enforce any other provision of this Contract.

B.10 ASSIGNMENTS/SUBCONTRACT

Contractor shall not assign, sell, or transfer its
rights, or delegate its responsibilities under this Contract, in
whole or in part, without the prior written approval of the City.
No such written approval shall relieve Contractor of any
obligations of this Contract, and any transferee shall be
considered the agent of the Contractor and bound to perform
in accordance with the Contract Documents. Contractor shall
remain liable as between the original parties to the Contract
as if no assignment had occurred.

B.11 SUCCESSORS IN INTEREST

The provisions of this Contract shall be binding upon and
shall accrue to the benefit of the parties to the Contract and
their respective successors and assigns.

B.12 CITY'S RIGHT TO DO WORK

City reserves the right to perform other or
additional work at or near the Project site with other forces
than those of the Contractor. If such work takes place within
or next to the Project site, Contractor will coordinate work
with the other contractors or forces, cooperate with all other
contractors or forces, carry out the Work in a way that will
minimize interference and delay for all forces involved, place
and dispose of materials being used so as not to interfere
with the operations of another, and join the Work with the
work of the others in an acceptable manner and perform it in
proper sequence to that of the others. The City's Authorized
Representative will resolve any disagreements that may
arise between or among Contractor and the other
contractors over the method or order of doing all work
(including the Work). In case of unavoidable interference, the
City's Authorized Representative will establish work priority
(including the Work) which generally will be in the sequence
that the contracts were awarded.

B.13 OTHER CONTRACTS

In all cases and at any time, the City has the right
to execute other contracts related to or unrelated to the Work
of this Contract. The Contractor of this Contract will fully
cooperate with any and all other contractors without
additional cost to the City in the manner described in section
B.12.

B.14 GOVERNING LAW

This Contract shall be governed by and construed in
accordance with the laws of the State of Oregon without
regard to principles of conflict of laws.

B.15 LITIGATION

Any Claim between City and Contractor that arises
from or relates to this Contract and that is not resolved
through the Claims Review Process in Section D.3 shall be
brought and conducted solely and exclusively within the
Circuit Court of Washington County for the State of Oregon;
provided, however, if a Claim must be brought in a federal
forum, then it shall be brought and conducted solely and
exclusively within the United States District Court for the
District of Oregon. In no event shall this section be
construed as a waiver by the City of Hillsboro on any form of
defense or immunity, whether sovereign immunity,
governmental immunity, immunity based on the Eleventh

Amendment to the Constitution of the United States or
otherwise, from any claim or from the jurisdiction of any
court. CONTRACTOR BY EXECUTION OF THIS
CONTRACT HEREBY CONSENTS TO THE IN
PERSONAM  JURISDICTION OF THE COURTS
REFERENCED IN THIS SECTION B.15.

B.16 ALLOWANCES

B.16.1  The Contractor shall include in the Contract Price
all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts
and by such persons or entities as the City may direct.

B.16.2 Unless otherwise provided in the Contract
Documents:

[€)) when finally reconciled, allowances shall cover the
cost to the Contractor of materials and equipment delivered
at the site and all required taxes, less applicable trade
discounts;

(b) Contractor’'s costs for unloading and handling at
the site, labor, installation costs, overhead, profit and other
expenses contemplated for stated allowance amounts shall
be included in the Contract Price but not in the allowances;

(c) whenever costs are more than or less than
allowances, the Contract Price shall be adjusted accordingly
by Change Order. The amount of the Change Order shall
reflect (i) the difference between actual costs and the
allowances under Section B.16.2(a) and (2) changes in
Contractor’s costs under Section B.16.2(b).

(d) Unless City requests otherwise, Contractor shall
provide to City a proposed fixed price for any allowance work
prior to its performance.

B.17 SUBMITTALS, SHOP DRAWINGS, PRODUCT
DATA AND SAMPLES

B.17.1  The Contractor shall prepare and keep current, for
the City’s Authorized Representative, a schedule and list of
submittals, which is coordinated with the Contractor's
construction schedule and allows the City's Authorized
Representative ten (10) days to review submittals. The City
reserves the right to finally approve the schedule and the list
of submittals. Submittals include, without limitation, Shop
Drawings, Product Data, and Samples, which are described
below:

[€)) Shop Drawings are drawings, diagrams,
schedules and other data specially prepared for the Work by
the Contractor or a Subcontractor, Sub-Subcontractor,
manufacturer, supplier or distributor to illustrate some portion
of the Work.

(b) Product Data are illustrations, standard schedules,
performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate
materials or equipment for some portion of the Work.

(c) Samples are physical examples which illustrate
materials, equipment or workmanship and establish
standards by which the Work will be judged.

B.17.2 Shop Drawings, Product Data, Samples and
similar submittals are not Contract Documents. The purpose
of their submittal is to demonstrate for those portions of the
Work for which submittals are required by the Contract
Documents the way by which the Contractor proposes to
conform to the information given and the design concept
expressed in the Contract Documents. Review of submittals
by the Architect/Engineer is not conducted for the purpose of
determining the accuracy and completeness of other details
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such as dimensions and quantities, or for substantiating
instructions for installation or performance of equipment or
systems, or for approval of safety precautions or, unless
otherwise specifically stated by the Architect/Engineer, of
any construction means, methods, techniques, sequences or
procedures, all of which remain the responsibility of the
Contractor as required by the Contract Documents. The
Architect/Engineer’s review of the Contractor’'s submittals
shall not relieve the Contractor of its obligations under the
Contract Documents. The Architect/Engineer’s approval of a
specific item shall not indicate approval of an assembly of
which the item is a component. Informational submittals
upon which the Architect/Engineer is not expected to take
responsive action may be so identified in the Contract
Documents.  Submittals which are not required by the
Contract Documents may be returned by the
Architect/Engineer without action.

B.17.3  The Contractor shall review for compliance with
the Contract Documents, approve and submit to the
Architect/Engineer Shop Drawings, Product Data, Samples
and similar submittals required by the Contract Documents
with reasonable promptness and in such sequence as to
cause no delay in the Work or in the activities of the City or
of separate contractors. Submittals which are not marked as
reviewed for compliance with the Contract Documents and
approved by the Contractor may be returned by the
Architect/Engineer without action.

B.17.4 By approving and submitting Shop Drawings,
Product Data, Samples and similar submittals, the
Contractor represents that the Contractor has determined
and verified materials, field measurements and field
construction criteria related thereto, or will do so, and has
checked and coordinated the information contained within
such submittals with the requirements of the Work and of the
Contract Documents.

B.17.5 The Contractor shall perform no portion of the
Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or
similar submittals until the respective submittal has been
approved by the Architect/Engineer.

B.17.6  The Work shall be in accordance with approved
submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the
Contract Documents by the Architect/Engineer’'s review or
approval of Shop Drawings, Product Data, Samples or
similar submittals unless the Contractor has specifically
informed the Architect/Engineer in writing of such deviation
at the time of submittal and (1) the Architect/Engineer has
given written approval to the specific deviation as a minor
change in the Work, or (2) a Change Order has been
executed by the City authorizing the deviation. The
Contractor shall not be relieved of responsibility for errors or
omissions in Shop Drawings, Product Data, Samples or
similar submittals by the Architect/Engineer’'s review or
approval thereof.

B.17.7 In the event that the City elects not to have the
obligations and duties described under this Section B.17
performed by the Architect/Engineer, or in the event no
Architect/Engineer is employed by the City on the project, all
obligations and duties assigned to the Architect/Engineer
hereunder shall be performed by the City's Authorized
Representative.

B.18 SUBSTITUTIONS

The Contractor may make Substitutions only with
the consent of the City, after evaluation by the City's
Authorized Representative and only in accordance with a
Change Order. Substitutions shall be subject to the
requirements of the bid documents. By making requests for

Substitutions, the Contractor represents that the Contractor
has personally investigated the proposed substitute product;
represents that the Contractor will provide the same
warranty for the Substitution that the Contractor would for
the product originally specified unless approved otherwise;
certifies that the cost data presented is complete and
includes all related costs under this Contract including
redesign costs, and waives all claims for additional costs
related to the Substitution which subsequently become
apparent; and will coordinate the installation of the accepted
Substitution, making such changes as may be required for
the Work to be completed in all respects.

B.19 USE OF PLANS AND SPECIFICATIONS

Plans, Specifications and related Contract
Documents furnished to Contractor by City or City's
Architect/Engineer shall be used solely for the performance
of the Work under this Contract. Contractor and its
Subcontractors and suppliers are authorized to use and
reproduce applicable portions of such documents
appropriate to the execution of the Work, but shall not claim
any ownership or other interest in them beyond the scope of
this Contract, and no such interest shall attach. Unless
otherwise indicated, all common law, statutory and other
reserved rights, in addition to copyrights, are retained by the
City.

B.20 FUNDS AVAILABLE AND AUTHORIZED

The City reasonably believes at the time of
entering into this Contract that sufficient funds are available
and authorized for expenditure to finance the cost of this
Contract within the City's appropriation or limitation.
Contractor understands and agrees that, to the extent that
sufficient funds are not available and authorized for
expenditure to finance the cost of this Contract, the City’s
payment of amounts under this Contract attributable to
Services performed after the last day of the current fiscal
year is contingent on the City receiving from the City of
Hillsboro City Council appropriations, limitations or other
expenditure authority sufficient to allow the City, in the
exercise of its reasonable administrative discretion, to
continue to make payments under this Contract.

B.21 ATTORNEY FEES
If a suit or action is filed to enforce any of the terms of this
Contract each party is responsible for heir respective costs
and fees, including attorney fees.
SECTION C
WAGES AND LABOR

C1 WAGE RATES ON PUBLIC WORKS

C.l11 When the Contract price exceeds $50,000 or
when $2,000 or more of Federal funds are used, the
Contractor shall comply fully with the provisions of ORS
279C.800 through 279C.870, including the prevailing wage
rates established by the Bureau of Labor and Industries
(BOLI). Documents establishing those conditions, as
determined by the Commissioner of the Bureau of Labor and
Industries (BOLI), are incorporated as referenced herein. If
Federal funds are used then the Davis-Bacon Act (DBA)
Wage Determination will be attached to the Invitation to Bid.
The Contractor and Subcontractor(s) shall pay the higher of
the applicable State or Federal prevailing rate of wage.

C.1.2 In accordance with ORS 279C.830(c)(3) the
Contractor and every subcontractor must have a public
works bond filed with the Construction Contractors Board
before starting work on the project unless exempt.
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C.2 PAYROLL CERTIFICATION AND FEE
REQUIREMENTS: ADDITIONAL RETAINAGE

c.21 In accordance with ORS 279C.845, the Contractor
and every Subcontractor shall submit written certified
statements to the City's Authorized Representative, on the
form prescribed by the Commissioner of the Bureau of Labor
and Industries (BOLI), certifying the hourly rate of wage paid
each worker which the Contractor or the Subcontractor has
employed on the project and further certifying that no worker
employed on the project has been paid less than the
prevailing rate of wage or less than the minimum hourly rate
of wage specified in the Contract, which certificate and
statement shall be verified by the oath of the Contractor or
the Subcontractor that the Contractor or Subcontractor has
read such statement and certificate and knows the contents
thereof and that the same is true to the Contractor or
Subcontractor's best knowledge and belief. The certified
statements shall set out accurately and completely the
payroll records for the prior week including the name and
address of each worker, the worker's correct classification,
rate of pay, daily and weekly number of hours worked,
deductions made and actual wages paid. Certified
statements for each week during which the Contractor or
Subcontractor has employed a worker on the project shall be
submitted once a month, by the fifth business day of the
following month.

The Contractor and Subcontractors shall preserve
the certified statements for a period of six (6) years from the
date of completion of the Contract.

Cc.2.2 Pursuant to ORS 279C.845(7),the City shall retain
25 percent of any amount earned by the Contractor on this
public works project until the Contractor has filed the certified
statements required by section C.2.1. The City shall pay to
the Contractor the amount retained under this subsection
within 14 days after the Contractor files the required certified
statements, regardless of whether a Subcontractor has failed
to file certified statements.

c.23 Pursuant to ORS 279C.845(8), the Contractor
shall retain 25 percent of any amount earned by a first-tier
Subcontractor on this public works project until the first-tier
Subcontractor has filed with the City the certified statements
required by C.2.1. Before paying any amount retained under
this subsection, the Contractor shall verify that the first-tier
Subcontractor has filed the certified statement, Within 14
days after the first-tier Subcontractor files the required
certified statement the Contractor shall pay the first-tier
Subcontractor any amount retained under this subsection.

c.24 Pursuant to ORS 279C.825 and in accordance
with administrative rules promulgated by the Commissioner
of the Bureau of Labor and Industries, a fee is required to be
paid by the City to the Bureau of Labor and Industries.

C.3 PROMPT PAYMENT AND CONTRACT CONDITIONS

C.3.1 Pursuant to ORS 279C.570 and as a condition to
the City's performance hereunder, the Contractor shall:

C.3.1.1 Make payment promptly, as due, to all persons
supplying to Contractor labor or materials for the prosecution
of the Work provided for in this Contract.

C.3.1.2 Pay all contributions or amounts due the State
Industrial Accident Fund and the State Unemployment
Compensation Trust Fund from such Contractor or
Subcontractor incurred in the performance of the Contract.

C.3.1.3 Not permit any lien or claim to be filed or
prosecuted against the City on account of any labor or
material furnished.

C.3.1.4 Pay to the Department of Revenue all sums
withheld from employees pursuant to ORS 316.167.

C.3.1.5 Demonstrate that an employee drug testing
program is in place as follows:

Contractor represents and warrants that Contractor has in
place at the time of the execution of this Contract, and shall
maintain during the term of this Contract, an Employee Drug
Testing Program for its employees.

C.3.2 Pursuant to ORS 279C.515, and as a condition to
City of Hillsboro's performance hereunder

C.3.2.1 If Contractor fails, neglects or refuses to make
prompt payment of any claim for labor or services furnished
to the Contractor or a Subcontractor by any person in
connection with the Project as such claim becomes due, the
proper officer(s) representing the City may pay the claim and
charge the amount of the payment against funds due or to
become due Contractor under this Contract. Payment of
claims in this manner shall not relieve the Contractor or the
Contractor's surety from obligation with respect to any
unpaid claims.

C.3.2.2 If the Contractor or a first-tier Subcontractor fails,
neglects or refuses to make payment to a person furnishing
labor or materials in connection with the public contract for a
public improvement within 30 days after receipt of payment
from the public contracting agency or a Contractor, the
Contractor or first-tier Subcontractor shall owe the person
the amount due plus interest charges commencing at the
end of the 10-day period that payment is due under ORS
279C.580(3) and ending upon final payment, unless
payment is subject to a good faith dispute as defined in ORS
279C.580. The rate of interest charged to the Contractor or
first-tier Subcontractor on the amount due shall equal three
times the discount rate on 90-day commercial paper in effect
at the Federal Reserve Bank in the Federal Reserve district
that includes Oregon on the date that is 30 days after the
date when payment was received from the public contracting
agency or from the Contractor, but the rate of interest shall
not exceed 30 percent. The amount of interest may not be
waived.

C.3.2.3 If the Contractor or a Subcontractor fails, neglects
or refuses to make payment to a person furnishing labor or
materials in connection with the public contract, the person
may file a complaint with the Construction Contractors
Board, unless payment is subject to a good faith dispute as
defined in ORS 279C.580. Every contract related to this
public contract shall contain a similar clause.

C.33 Pursuant to ORS 279C.580, Contractor shall
include in each Subcontract for property or services entered
into by the Contractor and a first-tier subcontractor, including
a material supplier, for the purpose of performing a
construction contract:

@) A payment clause that obligates the Contractor to
pay the first-tier Subcontractor for satisfactory performance
under its subcontract within 10 days out of such amounts as
are paid to the Contractor by the public contracting agency
under such contract; and

(b) An interest penalty clause that obligates the
Contractor if payment is not made within 30 days after
receipt of payment from the public contracting agency, to
pay to the first-tier Subcontractor an interest penalty on
amounts due in the case of each payment not made in
accordance with the payment clause included in the
subcontract pursuant to paragraph (a) of this subsection. A
Contractor or first-tier Subcontractor shall not be obligated to
pay an interest penalty if the only reason that the contractor
or first-tier subcontractor did not make payment when
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payment was due is that the Contractor or first-tier
Subcontractor did not receive payment from the public
contracting agency or Contractor when payment was due.

(c) The interest penalty shall be for the period
beginning on the day after the required payment date and
ending on the date on which payment of the amount due is
made; and computed at the rate specified in ORS
279C.515(2)

(d) A clause which requires each of Contractor's
Subcontractor's to include, in each of their contracts with
lower-tier Subcontractors or suppliers, provisions to the
effect that the first-tier Subcontractor shall pay its lower-tier
Subcontractors and suppliers in accordance with the
provisions of subsections (a) (b) and (c), above and requiring
each of their Subcontractors and suppliers to include such
clauses in their subcontracts and supply contracts.

C.34 All employers, including Contractor, that employ
subject workers who work under this contract in the State of
Oregon shall comply with ORS 656.017 and provide the
required Workers’ Compensation coverage, unless such
employers are exempt under ORS 656.126. Contractor shall
ensure that each of its Subcontractors complies with these
requirements.

c.4 PAYMENT FOR MEDICAL CARE

Pursuant to ORS 279C.530, and as a condition to
the City's performance hereunder, Contractor shall promptly,
as due, make payment to any person, co-partnership,
association or corporation furnishing medical, surgical, and
hospital care or other needed care and attention, incident to
sickness or injury, to the employees of such Contractor all
sums of which the Contractor agrees to pay for such
services and all moneys and sums which the Contractor has
collected or deducted from the wages of personnel pursuant
to any law, contract or agreement for the purpose of
providing or paying for such services.

C.5 HOURS OF LABOR

As a condition to the City's performance hereunder,
Contractor shall comply with ORS 279C.540, as amended
from time to time and incorporated herein by this reference:

Pursuant to ORS 279C.540 and as a condition to the City's
performance hereunder, no person shall be employed to
perform Work under this Contract for more than 10 hours in
any one day or forty hours in any one week, except in cases
of necessity, emergency or where public policy absolutely
requires it. In such instances, Contractor shall pay the
employee at least time and a half pay:

(@ For all overtime in excess of eight hours a day or
40 hours in any one week when the work week is
five consecutive days, Monday through Friday; or

(b) For all overtime in excess of 10 hours a day or 40
hours in any one week when the work week is four
consecutive days, Monday through Friday; and

(c) For all Work performed on Saturday and on any
legal holiday specified in ORS 279C.540.

This section C.5 will not apply to Contractor's
Work under this Contract if Contractor is currently a party to
a collective bargaining agreement with any labor
organization.

This Section C.5 shall not excuse Contractor from
completion of the Work within the time required under this
Contract.

SECTION D

CHANGES IN THE WORK

D.1 CHANGES IN WORK

D.11 The terms of this Contract shall not be waived,
altered, modified, supplemented or amended in any manner
whatsoever, without prior written approval of the City's
Authorized Representative.

D.1.2 It is mutually agreed that changes in Plans,
quantities, or details of construction are inherent to the
nature of construction and may be necessary or desirable
during the course of construction. The City's Authorized
Representative may at any time, without notice to the
sureties, either increase or decrease the amount of Work to
be performed under the Contract. Without impairing the
Contract, the City reserves the right to require changes
determined necessary or desirable to complete the proposed
construction within the general scope of the Contract. These
changes may include, but are not limited to:

(@) Specifications and design.

(b) Increases or decreases in quantities.

(c) Additional Work.

(d) Elimination of any Contract item.

(e) Duration of Project.

® Acceleration or delay in performance of Work.

D.1.3 The City and Contractor agree that changes shall
be administered and negotiated according to the following:

Any Contract amendment including change
orders, extra Work, field orders, or other changes in the
Contract Documents which modifies the original Contract,
may be made with the Contractor without competitive
bidding subject to the following conditions:

The original Contract was let by competitive
procurement, unit prices or solicitation alternates were
provided that established the cost for additional Work, and a
binding obligation exists on the parties covering the terms
and conditions of the additional Work.

D.1.4 In the event there are any changes, including
deductions or extra Work of a class not covered by the
prices included in the Contract Documents, the basis of
payments shall be agreed upon in writing between the
Parties to the Contract before the Work is done. If basis for
payment cannot be agreed upon prior to the beginning of the
Work, and if so directed by the City's Authorized
Representative, then Work shall be performed on the basis
of furnishing direct labor, equipment, and material costs on
all Work performed. In either case, in addition to Direct
Costs, up to the following amounts may be added (or
deducted if a reduction to work bid as a lump sum) to the
Contractor's or Subcontractor's Direct Costs to cover
overhead expenses for Work performed with their own
forces:

Labor (prevailing wage rate) 15%
Equipment 12%
Materials 12%

When Work is performed by an authorized
Subcontractor, the Contractor will be allowed a supplemental
mark-up on each piece of subcontract Work covered by the
change order up to the following:

$0.00 - $5,000.00....... 15%
Over $5,0000.00........... 7.5%
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These payments made to the Contractor will be complete
compensation for Overhead, profit, and all other costs that
were incurred by the Contractor or by other forces furnished
by the Contractor, including Subcontractors. These
payments apply to all change order Work. No other
reimbursement, compensation, or payment will be made.

D.15 If any change under this section causes an
increase or decrease in the Contractor's cost of, or the time
required for the performance of any part of the Work under
this Contract, the Contractor must submit a written statement
setting forth the nature and specific extent of the claim,
including all time and cost impacts against the Contract as
soon as possible, but no later than five (5) days after receipt
of any written notice of modification of the Contract. (Refer
also to Section H. 1.4 for notification.)

D.1.6 No claim by the Contractor for additional costs
shall be allowed if made after receipt of final payment
application under this Contract.

D.1.7 All change order Work shall be executed under the
conditions of the Contract Documents except that any claim
for extension of time caused thereby shall be adjusted at the
time of ordering such change.

D.1.8 Deductive changes are those which reduce the
scope of the Work. All deductive changes will be negotiated
using the percentages for labor, equipment, material and
Subcontractor's mark-ups in D. 1.4 which will reduce the
price of the contract.

D.1.9 It is understood that changes in the Work are
inherent to construction of this type. The number of
changes, the scope of those changes, and the impact they
have on the progress of the original Work cannot be defined
at this time. The Contractor is notified that numerous
changes are anticipated and that there will be no
compensation made to the Contractor directly related to the
number of changes. Each change will be evaluated for
extension of Contract time and increase or decrease in
compensation based on its own merit.

D.2 DELAYS

D.2.1 If the Contractor is delayed by any actions of the
City, City's Authorized Representative, or any other
employee or agent of the City, or by separate contractor
employed by the City, or by Force Majeure, the Contractor
shall submit a written notification of the delay to the
City's Authorized Representative within two working
days of the delay. This notice shall state the cause of the
potential delay, the Project components impacted by the
delay, and the anticipated time extension necessary to
compensate for the delay. Within seven days after the
cause of the delay has been mitigated, or in no case more
than 30 days after the initial notice, the Contractor shall
submit to the City's Authorized Representative, a complete
and detailed request for additional time resulting from the
delay. The request shall be reviewed as described in
Section D.3 Claims Review Process.

D.2.2 Avoidable delays include delays which could have
been avoided by the exercise of care, prudence, foresight,
and diligence on the part of the Contractor or its
Subcontractors, including, but not limited to, the following:

@) Delays which may in themselves be unavoidable
but which affect only a portion of the Work and do not
necessarily prevent or delay the prosecution of other parts of
the Work nor the completion of the whole Work within the
Contract time.

(b) Delays which do not impact activities on the
accepted critical path schedule.

(c) Time associated with the reasonable interference
of other contractors employed by the City which do not
necessarily prevent the completion of the whole Work within
the Contract time.

D.2.3 Unavoidable delays include those which result
from causes beyond the control of the Contractor and which
could not have been avoided by the exercise of care,
prudence, foresight, and diligence on the part of the
Contractor or its Subcontractors. Delays caused by Force
Majeure, war, public enemy, freight embargoes, and strikes
which occur despite the Contractor's reasonable efforts to
avoid them, shall be considered as unavoidable.

D.2.4 The City may grant a time extension for avoidable
or unavoidable delay if the City deems it is in its best
interest. Except as otherwise provided in ORS 279C.315,
time extensions for avoidable or unavoidable delays shall not
be compensable. Only delays within the reasonable control
of the City shall be compensable.

D.2.5 Claims by the Contractor based on adverse
weather conditions must be substantiated by documentation
that weather conditions were abnormal for the specific time
period claimed, could not have been anticipated by the
Contractor, and adversely impacted the Project. A rain,
windstorm, high water, or other natural phenomenon for the
specific locality of the Work, which might reasonably have
been anticipated from the previous ten (10) years historical
records of the general locality of the Work, shall not be
construed as abnormal. It is hereby agreed that rainfall
greater than the following cannot be reasonably anticipated:

® Daily rainfall equal to, or greater than, 0.50 inch
during a month when the monthly rainfall exceeds the
normal monthly average by twenty-five percent (25%) or
more.

(b) Daily rainfall equal to, or greater than, 0.75 inch at
any time.
(c) The Office of the Environmental Data Service of

the National Oceanic and Atmospheric Administration
(NOAA) of the U.S. Department of Commerce nearest the
Project site shall be considered the official agency of record
for weather information.

D.2.6 If the Contractor discovers site conditions which
differ materially from what was represented in the Contract
Documents or from conditions that would normally be
expected to exist and be inherent to the construction
activities defined in the Contract Documents, the Contractor
shall notify the City's Authorized Representative immediately
and before the area has been disturbed. The City's
Authorized Representative will investigate the area and
make a determination as to whether or not the conditions
differ materially from either the conditions stated in the
Contract Documents or those which could reasonably be
expected in execution of this particular Contract. If it is
determined that a differing site condition exists, any
compensation or credit will be determined based on Section
D. 1, Changes. If the Contractor does not concur with the
decision of the City's Authorized Representative and/or
believes that it is entitled to additional compensation, the
Contractor may proceed to file a claim.

D.3 CLAIMS REVIEW PROCESS

D.3.1 All Contractor claims shall be referred to the City's
Authorized Representative for review. All claims shall be
made in writing to the City's Authorized Representative not
more than five (5) days from the date of the occurrence of
the event which gives rise to the claim or not more than five
(5) days from the date that the Contractor knew or should
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have known of the problem. Unless the claim is made in
accordance with these time requirements, it shall be waived.

D.3.2 All claims shall be submitted in writing and shall
include a detailed, factual statement of the basis of the
claim, pertinent dates, Contract provisions which support or
allow the claim, reference to or copies of any documents
which support the claim, the exact dollar value of the claim,
and specific time extension requested for the claim. If the
claim involves Work to be completed by Subcontractors, the
Contractor will analyze and evaluate the merits of the
Subcontractor claim. The claim, analysis and evaluation will
then be forwarded to the City's Authorized Representative.
The City's Authorized Representative and the City will not
consider direct claims from Subcontractors, suppliers,
manufacturers, or others not a party to this Contract.

D.3.3 The City's Authorized Representative will review
all claims and take one or more of the following preliminary
actions within ten days of receipt of a claim: (1) request
additional supporting information from the Contractor; (2)
inform the Contractor and City in writing of the time required
for adequate review and response; (3) reject the claim in
whole or in part and identify the reasons for rejection; (4)
recommend approval of all or part of the claim; or (5)
propose an alternate resolution.

D.34 The City's Authorized Representative's decision
shall be final and binding on the Contractor unless appealed
by written notice to the City within five (5) days of receipt of
the decision. The Contractor must present written
documentation supporting the claim within five (5) days of
the notice of appeal. After receiving the appeal
documentation, the City shall review the materials and
render a decision within 30 days after receiving the appeal
documents.

D.3.5 The decision of the City shall be final and binding
unless the Contractor requests mediation within fifteen days
of receipt of the City's decision. Both the City and the
Contractor are obligated to participate in the mediation
process prior to either or both proceeding to litigation. The
mediation process is non-binding.

D.3.6 Should the parties arrive at an impasse regarding
any claims or disputed claims, it is agreed that the parties
shall submit to mediation prior to the commencement of
litigation. The mediator shall be an individual mutually
acceptable to both parties, but in the absence of agreement
each party shall select a temporary mediator and the
temporary mediators shall jointly select the permanent
mediator. Each party will pay its own costs for the time and
effort involved in mediation. The cost of the mediator shall be
split equally between the two parties. Both parties agree to
exercise their best effort in good faith to resolve all disputes
in mediation. Participation in mediation is a mandatory
requirement of both the City and the Contractor. The
schedule and time allowed for mediation will be mutually
acceptable. The parties agree to comply with City's
administrative rules governing the confidentiality of
mediation, if any, and shall execute all necessary documents
to give effect to such confidentiality rules.

D.3.7 Regardless of the review period or the final
decision of the City's Authorized Representative, the
Contractor shall continue to diligently pursue the Work as
identified in the Contract Documents. In no case is the
Contractor justified or allowed to cease Work without a
written stop work order from the City or City's Authorized
Representative.

SECTION E

PAYMENTS

E.l SCHEDULE OF VALUES

The Contractor shall submit, at least ten days prior
to submission of its first application for progress payment, a
schedule of values ("Schedule of Values") for the contracted
Work. This schedule will provide a breakdown of values for
the contracted Work and will be the basis for progress
payments. The breakdown will demonstrate reasonable,
identifiable, and measurable components of the Work.
Unless objected to by the City's Authorized Representative,
this schedule shall be used as the basis for reviewing
Contractor's applications for payment.

E.2 APPLICATIONS FOR PAYMENT

E.2.1 City shall make progress payments on the
Contract monthly as Work progresses. Payments shall be
based upon estimates of Work completed and the Schedule
of Values. All payments shall be approved by the City's
Authorized Representative. A progress payment shall not be
considered acceptance or approval of any Work or waiver of
any defects therein. City shall pay to Contractor interest on
the progress payment, not including retainage, due the
Contractor. The interest shall commence 30 days after the
receipt of invoice from the Contractor or 15 days after the
payment is approved by the City's Authorized
Representative, whichever is the earlier date. The rate of
interest shall equal three times the discount rate on 90-day
commercial paper in effect at the Federal Reserve Bank in
the Federal Reserve district that includes Oregon on the
date that is 30 days after receipt of the invoice from the
Contractor or 15 days after the payment is approved by the
City, whichever is the earlier date, but the rate of interest
shall not exceed 30 percent. Notwithstanding the foregoing,
in instances when an application for payment is filled out
incorrectly, or when there is any defect or impropriety in any
submitted application or when there is a good faith dispute,
City shall so notify the Contractor within 15 days stating the
reason or reasons the application for payment is defective or
improper or the reasons for the dispute. A defective or
improper application for payment, if corrected by the
Contractor within seven days of being notified by the City,
shall not cause a payment to be made later than specified in
this section unless interest is also paid. Payment of interest
will be postponed when payment on the principal is delayed
because of disagreement between the City and the
Contractor.

E.2.2 Contractor shall submit an application for each
payment to the City's Authorized Representative and, if
required, receipts or other vouchers showing payments for
materials and labor including payments to Subcontractors.
The Contractor’'s application for payment shall include a
schedule of the percentages of the various parts of the Work
completed, based on the Schedule of Values, which shall
aggregate to the payment application total, and shall include,
on the face of each copy thereof, a certificate in substantially
the following form:

"l, the undersigned, hereby certify that the above bill is true
and correct, and the payment therefore, has not been
received.

Signed:
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E.2.3 Generally, request for payment will be accepted
only for materials that have been installed or have been
delivered to the job site and are secured from damage or
theft. Under special conditions, payment requests for stored
materials that are off-site will be accepted only at the City's
sole discretion and only if all the following conditions are
met:

[€)) The request for stored material shall be submitted
at least 30 days in advance of the Application for Payment
on which it appears. Requests for payment shall be
entertained for major equipment, components or
expenditures only.

(b) The Contractor shall submit paid invoices showing
the quantity and cost of the material stored with the
application for payment that is to pay for the materials.

(c) The material shall be stored in a bonded
warehouse and City's Authorized Representative shall be
granted the right to access the material for the purpose of
removal or inspection at any time during the Contract Period.

(d) The Contractor shall name the City as co-insured
on the insurance policy covering the full value of the property
while in the care and custody of the Contractor until it is
installed. A certificate noting this coverage shall be issued to
the City.

(e) Payments shall be made for material only. The
submitted invoice amount shall be reduced by the cost of
transportation and for the cost of an inspector to check the
delivery at out of town storage sites. The cost of said
inspection shall be born solely by the Contractor.

® Payment for stored materials shall in no way
indicate acceptance of the materials or waive any rights
under this Contract for the rejection of the Work or materials
not in conformance with the Contract Documents.

(9) All required documentation must be submitted with
the respective Application for Payment.

E.24 The City reserves the right to withhold payment for
Work which has been demonstrated or identified as failing to
conform to the Contract Documents.

E.3 PAYROLL CERTIFICATION REQUIREMENT

E.3.1 Payroll certification is required before payments
are made on the Contract. Refer to Section C.2 for this
information.

E.4 DUAL PAYMENT

Contractor shall not be compensated for Work
performed under this Contract from any City Department
other than the City Department which is a party to this
Contract.

E.5 RETAINAGE

E.5.1 Retainage shall be withheld and released in
accordance with ORS 279C.550 to 279C.580:

E.5.1.1 City may reserve as retainage from any progress
payment an amount not to exceed five percent of the
payment. As Work progresses, City may reduce the amount
of the retainage and may eliminate retainage on any
remaining monthly Contract payments after 50 percent of the
Work under the Contract is completed, if, in the City's
opinion, such Work is progressing satisfactorily. Elimination
or reduction of retainage shall be allowed only upon written
application by the Contractor, which application shall include
written approval of Contractor's surety; except that when the

Work is 97-1/2 percent completed the City may, at its
discretion and without application by the Contractor, reduce
the retained amount to 100 percent of the value of the Work
remaining to be done. Upon receipt of written application by
the Contractor, City shall respond in writing within a
reasonable time.

E.5.1.2 In accordance with the provisions of ORS
279C.560, ORS 279C.570 and OAR 137-049-0820,
Contractor may request in writing:

(a) to be paid amounts which would otherwise have
been retained from progress payments where Contractor
has deposited acceptable bonds and securities of equal
value with City or in an escrow account, satisfactory to City,
with an approved bank or trust company to be held in lieu of
the cash retainage for the benefit of City;

(b) that retainage be deposited in an interest bearing
account, established through the City’s Treasurer, in a bank,
savings bank, trust company or savings association for the
benefit of City, with earnings from such account accruing to
the Contractor; or

(c) that the City allow Contractor to deposit a surety
bond for the benefit of City, in a form acceptable to City, in
lieu of all or a portion of funds retained, or to be retained.
Such bond and any proceeds therefrom shall be made
subject to all claims and liens in the manner and priority as
set forth for retainage under ORS 279C.550 to ORS
279C.580.

Where the City has agreed to the Contractor's
election of option (a) or (b), City may recover from
Contractor any additional costs incurred through such
election by reducing Contractor's final payment. Where the
City has agreed to Contractor's election of option (c),
Contractor shall accept like bonds from Subcontractors and
suppliers on the Project.

E.5.1.3 The retainage held by City shall be included in and
paid to the Contractor as part of the final payment of the
Contract Price. The City shall pay to Contractor interest at
the rate of one and one-half percent per month on the final
payment due Contractor, interest to commence thirty (30)
days after the Work under the Contract has been completed
and accepted and to run until the date when final payment is
tendered to Contractor. The Contractor shall notify City in
writing when the Contractor considers the Work complete
and City shall, within fifteen (15) days after receiving the
written notice, either accept the Work or notify the Contractor
of Work yet to be performed on the Contract. If City does
not within the time allowed notify the Contractor of Work yet
to be performed to fulfill contractual obligations, the interest
provided by this subsection shall commence to run thirty (30)
days after the end of the 15-day period.

E.5.1.4 In accordance with the provisions of ORS
279C.560(6), The City shall reduce the amount of the
retainage if the Contractor notifies the controller of the City
that the Contractor has deposited in a bank or trust
company, in a manner authorized by the City's Authorized
Representative, bonds and securities of equal value of a
kind approved by the City's Authorized Representative.

E.6 EINAL PAYMENT

Upon completion of all the Work under this
Contract, the Contractor shall notify the City's Authorized
Representative, in writing, that Contractor has completed
Contractor's part of the Contract and shall request final
payment. Upon receipt of such notice the City's Authorized
Representative will inspect the Work, and if acceptable,
submit to the City a recommendation as to acceptance of the
completed Work and as to the final estimate of the amount
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due the Contractor. If the Work is not acceptable, City will
notify Contractor within fifteen (15) Days of Contractor's
request for final payment. Upon approval of this final
estimate by the City and compliance by the Contractor with
provisions in Section K. 3 AFFIDAVIT/RELEASE OF LIENS
AND CLAIMS, and other provisions as may be applicable,
the City shall pay to the Contractor all monies due
Contractor under the provisions of these Contract
Documents.

SECTION F

JOB SITE CONDITIONS

F.1 USE OF PREMISES

Contractor shall confine equipment, storage of
materials and operation of Work to the limits indicated by
Contract Documents, law, ordinances, permits or directions
of the City's Authorized Representative. Contractor shall
follow the City's Authorized Representative's instructions
regarding use of premises, if any.

F.2 PROTECTION OF WORKERS, PROPERTY AND
THE PUBLIC

F.2.1 Contractor shall maintain  continuous and
adequate protection of all of the Work from damage, and
shall protect the City's Authorized Representative, City's
workers and property from injury or loss arising in connection
with this Contract. Contractor shall remedy acceptably to the
City, any damage, injury, or loss, except such as may be
directly due to errors in the Contract Documents or caused
by authorized representatives or personnel of the City.
Contractor shall adequately protect adjacent property as
provided by law and the Contract Documents.

F.2.2 Contractor shall take all necessary precautions for
the safety of all personnel on the job site, and shall comply
with the Contract Documents and all applicable provisions of
federal, state and municipal safety laws and building codes
to prevent accidents or injury to persons on, about or
adjacent to the premises where the Work is being
performed. Contractor shall erect and properly maintain at all
times, as required by the conditions and progress of the
Work, all necessary safeguards for protection of workers and
the public against any hazards created by construction.
Contractor shall designate a responsible employee or
associate on the Work site, whose duty shall be the
prevention of accidents. The name and position of the
person designated shall be reported to the City's Authorized
Representative. The City's Authorized Representative has
no responsibility for Work site safety. Work site safety is the
responsibility of the Contractor.

F.2.3 Contractor shall not enter upon private property
without first obtaining permission from the property owner or
its duly authorized representative. Contractor shall be
responsible for the preservation of all public and private
property along and adjacent to the Work contemplated under
the Contract and shall use every precaution necessary to
prevent damage thereto. In the event the Contractor
damages any property, the Contractor shall at once notify
the property owner and make, or arrange to make, full
restitution. Contractor shall report, immediately in writing, to
the City's Authorized Representative, all pertinent facts
relating to such property damage and the ultimate
disposition of the claim for damage.

F.2.4 Contractor is responsible for protection of adjacent
work areas including impacts brought about by activities,
equipment, labor, utilities, and materials on the site.

F.2.5 Contractor shall at all times direct its activities in
such a manner as to minimize adverse effects to the

environment. Handling of all materials will be conducted so
no release will occur that may pollute or become hazardous.

F.2.6 In an emergency affecting the safety of life or of
the Work or of adjoining property, the Contractor, without
special instruction or authorization from the City's Authorized
Representative, shall act reasonably to prevent threatened
loss or injury, and shall so act, without appeal, if instructed
by the City's Authorized Representative. Any compensation
claimed by the Contractor on account of emergency work
shall be determined in accordance with section D.

F.3 CUTTING AND PATCHING

F.3.1 Contractor shall be responsible for coordinating all
cutting, fitting, or patching of the Work to make its several
parts come together properly and fit to receive or be
received by work of other contractors or Subcontractors
shown wupon, or reasonably implied by, the Contract
Documents.

F.3.2 Contractor shall be responsible for restoring all
cut, fitted, or patched surfaces to an original condition;
provided, however, that if a different condition is specified in
the Contract Documents, then Contractor shall be
responsible for restoring such surfaces to the condition
specified in the Contract Documents.

F.4 CLEANING UP

From time to time as may be ordered by the City and, in any
event, immediately after completion of the Work, the
Contractor shall, at his own expense, clean up and remove
all refuse and unused materials of any kind resulting from
the Work. If Contractor fails to do so within twenty-four
hours after notification by the City the work may be done by
others and the cost charged to the Contractor and deducted
from payment due the Contractor.

F.5 ENVIRONMENTAL CONTAMINATION

F.5.1 Contractor will be held responsible for any and all
spills, releases, discharge or leaks of environmental pollution
during performance of the Contract which occur as a result
of, or are contributed by, actions of its agent, personnel, or
subcontractors. Contractor agrees to promptly dispose of
such spills, releases, discharge or leaks to the satisfaction of
the City and proper regulatory agencies in a manner that
complies with applicable federal, state, and local laws and
regulations. Cleanup shall be at no cost to the City and be
performed by properly qualified personnel.

F.5.1.1 Contractor shall obtain the City's written consent
prior to bringing onto the Work site any (i) environmental
pollutants or (ii) hazardous substances or materials, as the
same or reasonably similar terms are used in any applicable
federal, state, or local statutes, rules or ordinances.
Notwithstanding such written consent from the City, the
Contractor, at all times, shall:

(a) properly handle, use and dispose or all
environmental pollutants and hazardous substances or
materials brought onto the Work site, in accordance with all
applicable federal, state, or local statutes, rules, or
ordinances;

(b) be responsible for any and all spills, releases,
discharges, or leaks of (or from) environmental pollutants or
hazardous substances or materials which Contractor has
brought onto the Work site; and

(c) promptly clean up, without cost to the City, such
spills, releases, discharges, or leaks to the City's satisfaction
and in compliance with all applicable federal, state, or local
statutes, rules or ordinances.
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F.5.1.2 Contractor shall be liable for any and all costs,
expenses, damages, claims, and causes of action, or any of
them, related to or arising out of a spill, release, discharge,
or leak of (or from) any environmental pollutant or hazardous
substance or material, to the extent such spill, release,
discharge, or leak was caused or contributed to by
Contractor's (i) negligence or (i) failure to perform in
accordance with the Contract Documents. Nothing in this
section F.5.1.2 shall limit Contractor's liability or
responsibility under Section G.2. 1. | of this Contract.

F.5.2 Contractor shall report all reportable quantity
releases to applicable federal, state, and local regulatory and
emergency response agencies. Reportable quantities are
found in 40 CFR Part 302, Table 302.4 for hazardous
substances and in OAR Chapter 340 Division 108 for all
products addressed therein. Upon discovery, regardless of
quantity, Contractor must telephonically report all releases to
the City. A written follow-up report shall be submitted to City
within 48 hours of the telephonic report. Such written report
shall contain, as a minimum:

(a) Description of items released (identity, quantity,
manifest no., and all other documentation required by law.)

(b) Whether amount of items released is EPA/DEQ
reportable, and, if so, when it was reported.

(c) Exact time and location of release, including a
description of the area involved.

(d) Containment procedures initiated.

(e) Summary of communications about the release
Contractor has had with members of the press or State
officials other than City.

® Description of cleanup procedures employed or to
be employed at the site, including disposal location of spill
residue.

(9) Personnel injuries, if any, resulting from, or
aggravated by, the release.

F.6 ENVIRONMENTAL CLEAN-UP

F.6.1 Unless disposition of environmental pollution is
specifically a part of this Contract, or was caused by the
Contractor (reference F.5 Environmental Contamination),
Contractor shall immediately notify City of any hazardous
substance(s) which Contractor discovers or encounters
during performance of the Work required by this Contract.
"Hazardous substance(s)" are those substances, materials
or wastes regulated in 40 CFR, Part 261 and defined as
hazardous in 40 CFR S 261.3. In addition to notifying City of
any hazardous substance(s) discovered or encountered,
Contractor shall immediately cease working in any particular
area of the Project where a hazardous substance(s) has
been discovered or encountered if continued work in such
area would present a risk or danger to the health or well
being of Contractor's or any Subcontractor's work force.

F.6.2 Upon being notified by Contractor of the presence
of hazardous substance(s) on the Project site, City shall
arrange for the proper disposition of such hazardous
substance(s).

F.7 FORCE MAJEURE

F.7.1 Neither party to this Contract shall be held
responsible for delay or default caused by fire, riot, acts of
God, sovereign, or public enemy, strikes, freight embargoes
and/or war which is beyond that party's control. The City
may terminate this Contract upon written notice after

determining such delay or default will reasonably prevent
successful performance of the Contract.

F.7.2 In the event Force Majeure impacts this Project,

the City may grant a reasonable extension of time, and there
shall be no additional compensation paid to the Contractor.

SECTION G

BONDING AND INSURANCE

G1 PERFORMANCE AND PAYMENT SECURITY

G.11 In accordance with ORS 279C.380 and OAR 137-
049-0460 a 100% Performance Bond and a 100% Payment
Bond is required for all Public Improvement contracts, which
the Contractor shall furnish and maintain in effect at all times
during the Contract Period, when the contract amount
exceeds $50,0000 (HMC 2.56.100(C)).

G.1.2 A 100% performance bond form and a 100%
payment bond form furnished by the City of Hillsboro and
notarized by awarded Contractor's surety company
authorized to do business in Oregon is the only acceptable
form of performance bond and payment bond security,
except as provided for in ORS 279C.380(1)(a).

G.2 WARRANTY BOND

G.21 When the contract amount exceeds $50,000 the
Invitation to Bid (ITB) may require the Contractor to obtain
warranty security at the Contractor's own expense (HMC
2.56.100) before the final payment of the contract is issued.
The warranty security furnished by the Contractor for the
work performed may be up to twenty-five percent (25%) of
the original amount of the contract to guarantee replacement
and repair of the public improvements as described in the
contract for a period of one year or such other period as
specified in the ITB, following the issuance of the written
Notice of Substantial Completion.

G2.2 The warranty bond form furnished by the City and
notarized by the awarded Contractor's surety company
authorized to do business in Oregon is the only acceptable
form of warranty security.

G.3 INSURANCE AND INDEMNIFICATION

G.3.1 Responsibility For Damages/ Hold Harmless:

G.3.1.1 Contractor shall indemnify, defend, save and hold
harmless the City of Hillsboro, its elected and appointed
officials, officers, agents, employees and volunteers against
all liability, claims, suits or actions of whatsoever nature, loss
or expenses, including attorney fees, and against all claims,
actions, judgments based upon or arising out of damage or
injury or death to persons or property, but only to the extent
caused by a negligent act or omission by the Contractor and
anyone acting on Contractor's behalf in connection with, or
incidental to, this Contract or the work to be performed
hereunder; provided, however, that nothing herewith shall be
construed to require indemnification of City attributable to its
own negligence. In addition, Contractor expressly agrees to
defend, indemnify and hold the City of Hillsboro, its elected
and appointed officials, officers, agents, employees and
volunteers against all liability, claims, suits, actions, loss or
expenses, including attorney fees, arising out of or related to
any claims that the Work, the Work Product, or any other
tangible or intangible items delivered to City by Contractor
may be the subject of protection under any state or federal
intellectual property law or doctrine, or the City’s use thereof,
infringes any patent, copyright, trade secret, trademark,
trade dress, mask work, utility design or other proprietary
right of any third party.
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G.3.2 Primary Coverage: Insurance carried by
Contractor under this Contract shall be the primary
coverage, and the City's insurance is excess and solely for
damages or losses for which the City is responsible. The
coverage's indicated are minimums unless otherwise
specified in the Contract Documents.

G.3.3 Workers' Compensation: All employers, including
Contractor, that employ subject workers who work under this
contract in the State of Oregon shall comply with ORS
656.017 and provide the required Workers’ Compensation
coverage, unless such employers are exempt under ORS
656.126. This shall include Employer’s Liability Insurance
with coverage limits of not less than $100,000 for each
accident. Contractors who perform the Work without the
assistance or labor of any employee need not obtain such
coverage if the Contractor certifies so in writing. Contractor
shall ensure that each of its Subcontractors complies with
these requirements. The Contractor shall require proof of
such Workers’ Compensation by receiving and keeping on
file a certificate of insurance from each Subcontractor or
anyone else directly employed by either the Contractor or its
Subcontractors.

G4 BUILDER'S RISK INSURANCE

G.4.1 Builder's Risk:(For new construction or building
additions) During the term of this Contract, the Contractor
shall maintain in force, at its own expense, Builder's Risk
insurance on an all risk form, including earthquake and flood,
for an amount equal to the full amount of the Contract. Any
deductible shall not exceed $50,000 for each loss, except
the earthquake and flood deductible shall not exceed 2
percent of each loss or $50,000, whichever is more. The
policy will include as loss payees the City, the Contractor
and its Subcontractors as their interests may appear.

G.4.2 Builder's Risk Installation Floater: (For other than
new construction) The Contractor shall obtain, at the
Contractor's expense, and keep in effect during the term of
this Contract, a Builder's Risk Installation Floater for
coverage of the Contractor's labor, materials and equipment
to be used for completion of the Work performed under this
Contract. The minimum amount of coverage to be carried
shall be equal to the full amount of the Contract. This
insurance shall include as loss payees the City, the
Contractor and its Subcontractors as their interests may
appear.

G.4.3 Such insurance shall be maintained until the City
has occupied the facility.

G.4.4 A loss insured under the Builder's Risk insurance
shall be adjusted by the City and made payable to the City
for the insureds, as their interests may appear. The
contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by
appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to
their Sub-subcontractors in similar manner. The City shall
have power to adjust and settle a loss with insurers.

G.5 LIABILITY INSURANCE

G.5.1 Contractor shall obtain prior to beginning any work
under this Contract and shall maintain in full force and effect
for the term of this Contract, at Contractor's expense,
comprehensive general liability to include bodily injury and
property damage for at least $1,000,000 per occurrence and
at least $2,000,000 aggregate per project. Automobile
liability with a combined single limit coverage of not less
than $1,000,000 to include bodily injury and property
damage and shall include coverage for owned, hired and
non-owned vehicles, as applicable, for the protection of the
Contractor and the City of Hillsboro. Contractor shall name

the City of Hillsboro, its elected and appointed officials,
officers, agents, employees and volunteers as additional
insureds. The policies shall be primary to and non-
contributory with any insurance or self- insurance carried by
the City , issued by a company authorized to do business in
the State of Oregon. The Contractor shall provide the
City written notice within thirty (30) days of cancellation
or material modification of the insurance contract at the
address listed below. Contractor shall provide certificates
of insurance and additional insured policy endorsement
to City prior to commencement of any work under this
Contract.  If requested, complete copies of insurance
policies shall be provided to City. Contractor shall be
financially responsible for all pertinent deductibles, self-
insured retentions and/or self-insurance used to satisfy these
requirements.

G.5.2 "Tail" Coverage: If any of the required liability
insurance is arranged on a "claims made" basis, "tail"
coverage will be required at the completion of this Contract
for a duration of 24 months or the maximum time period the
Contractor's insurer will provide such if less than 24 months.
Contractor will be responsible for furnishing certification of
"tail" coverage as described or continuous "claims made"
liability coverage for 24 months following Final Completion.
Continuous "“claims made" coverage will be acceptable in
lieu of "tail" coverage provided its retroactive date is on or
before the effective date of this Contract. This will be a
condition of the Final Acceptance of Work or Services and
Related Warranty (if any).

G.5.3 If Contractor cannot obtain an insurer to name the
City of Hillsboro, its elected and appointed officials, officers,
agents, employees and volunteers as Additional Insureds,
Contractor shall obtain at Contractor's expense, and keep in
effect during the term of this Contract, City’s and Contractors
Protective Liability Insurance, naming the City of Hillsboro,
its selected and appointed officials, officers, agents
employees and volunteers as Named Insureds with not less
than a $1 million limit per occurrence. This policy must be
kept in effect for 24 months following Final Completion. As
evidence of coverage, Contractor shall furnish the actual
policy to City prior to its issuance of a Notice to Proceed.

G.5.4 Notice of Cancellation or Change: There shall be
no cancellation, material change, potential exhaustion of
aggregate limits or intent not to renew insurance coverages
without written notice from the Contractor or its insurer(s) to
the City. Any failure to comply with the reporting provisions
of this insurance, except for the potential exhaustion of
aggregate limits, shall not affect the coverages provided to
the City of Hillsboro, its elected and appointed officials,
officers, agents employees and volunteers.

G.5.5 Certificate(s) of Insurance: As evidence of the
insurance coverage required by this Contract, the Contractor
shall furnish Certificate(s) of Insurance to the City prior to its
issuance of a Notice to Proceed. The Certificate(s) will
specify all of the parties who are Additional Insureds or Loss
Payees. Insurance coverage required under this Contract
shall be obtained from acceptable insurance companies or
entities authorized to do business in Oregon. Contractor
shall cause the insurer to strike out the clause "endeavor to
send notice of cancellation" where such or a similar clause
appears in any certificate.  The Contractor shall be
financially responsible for all deductibles, self-insured
retentions and/or self-insurance included hereunder. Any
deductible, self-insured retention and/or self-insurance in
excess of $50,000 shall be disclosed to the City in writing
prior to issuance of a Notice to Proceed and is subject to
City's approval.
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G.5.6 Should any such insurance policy contain an
annual aggregate limit of liability then the certificate shall be
issued with a Separation of Aggregate Limits Endorsement
with respect to the City of Hillsboro's interests.

SECTION H
SCHEDULE OF WORK

H.1 CONTRACT PERIOD

H.1.1 Time is of the essence on this Contract. The
Contractor shall at all times carry on the Work diligently,
without delay and punctually fulfill all requirements herein.
Contractor shall commence Work on the site within 15 days
of Notice to Proceed, unless directed otherwise.

H.1.2 Unless specifically extended by Change Order, all
Work shall be complete by the date contained in the
Contract Documents.

H.1.3 The City shall not waive any rights under the
Contract by permitting the Contractor to continue or
complete the Work or any part of it after the date described
in H.1.2 above.

H.1.4 Any claim for additional time shall be based on
written notice stating the general nature of the request,
delivered to the City's Authorized Representative, in
accordance with D. 2. 1. As a part of this notice, the
Contractor shall provide an estimate of the probable effect of
such delay on the progress of the Work and Final
Completion of the Project. Failure to submit a suitable notice
within the specified time period will result in the Contractor
waiving this right to request additional time for that delay
cause. This does not abrogate Section D. 1.5.

H.2 SCHEDULE

H.2.1 Contractor shall provide, by or before the
pre-construction conference, a detailed schedule for review
and acceptance by the City. The submitted schedule must
illustrate Work by significant Project components, significant
labor trades, long lead items, broken down by building
and/or floor where applicable. Each schedule item shall
account for no greater than 5 % of the monetary value of the
Project or 5 % of the available time. Schedules with
activities of less than one day or valued at less than 1% of
the Contract will be considered too detailed and will not be
accepted. Schedules lacking adequate detail, or
unreasonably detailed, will be rejected. Included within the
schedule are the following: Notice to Proceed, Substantial
Completion, and Final Completion. Schedules will be
updated monthly and submitted with the monthly payment
application. Acceptance of the Schedule by the City does
not constitute agreement by the City, as to the Contractor's
sequencing, means, methods, or durations. Any positive
difference between the Contractor's scheduled completion
and the Contract completion date is float owned by the
Project. Use of the float will be negotiated. In no case shall
the Contractor make a claim for delays if the Work is
completed within the Contract time but after Contractor's
scheduled completion.

H.3 PARTIAL OCCUPANCY OR USE

H.3.1 The City may occupy or use any completed or
partially completed portion of the Work at any stage,
provided such occupancy or use is consented to by public
authorities having jurisdiction over the Work. Such partial
occupancy or use may commence whether or not the portion
is substantially complete, provided the City and Contractor
have reasonably accepted in writing the responsibilities
assigned to each of them for payments, retainage, if any,
security, insurance or self-insurance, maintenance, heat,

utilities, and damage to the Work, and have agreed in writing
concerning the period for correction of the Work and
commencement of warranties required by the Contract
Documents with respect to such portion of the Work.
Approval by the Contractor to partial occupancy or use shall
not be unreasonably withheld. Immediately prior to such
partial occupancy or use, the City and Contractor shall jointly
inspect the area to be occupied or portion of the Work to be
used in order to determine and record the condition of the
Work. Partial occupancy or use of a portion or portions of
the Work shall not constitute acceptance of Work not
complying with the requirements of the Contract Documents.

.SECTION |
CORRECTION OF WORK

1.1 CORRECTION OF WORK BEFORE FINAL
PAYMENT

Work failing to conform to the Contract Documents shall be
deemed defective. Contractor shall promptly remove from
the premises and replace, all defective materials as
determined by the City's Authorized Representative as failing
to conform to the Contract Documents, whether incorporated
in the Work or not. Removal and replacement shall be
without loss or expense to the City, and Contractor shall
bear the cost of repairing all Work destroyed or damaged by
such removal or replacement.

1.2 WARRANTY WORK

1.2.1 Neither the final certificate of payment nor any
provision of the Contract Documents shall relieve the
Contractor from responsibility for defective Work and, unless
otherwise specified, Contractor shall correct any defects that
appear in the Work within a period of one year from the date
of issuance of the written Notice of Substantial Completion
by the City except for latent defects which will be remedied
by the Contractor at any time they become apparent. The
City shall give Contractor notice of defects with reasonable
promptness. Contractor shall perform such warranty work
within a reasonable time after City's demand. If Contractor
fails to complete the warranty work within such period as
City determines reasonable, or at any time in the event of
warranty work consisting of emergency repairs, without
affecting Contractor's obligations, City may perform such
work and Contractor shall reimburse City all costs of the
same within ten (10) Days after demand.

1.2.2 This provision does not negate guarantees or
warranties for periods longer than one year including without
limitation such guarantees or warranties required by other
sections of the Contract Documents for specific installations,
materials, processes, equipment or fixtures.

1.2.3 In addition to Contractor's warranty,
manufacturer's warranties shall pass to the City and shall not
take effect until affected Work has been accepted in writing
by the City's Authorized Representative.

1.2.4 The one-year period for correction of Work shall
be extended with respect to portions of Work performed after
Substantial Completion by the period of time between
Substantial Completion and the actual performance of the
Work, and shall be extended by corrective Work performed
by the Contractor pursuant to this Section, as to the Work
corrected. The Contractor shall remove from the site
portions of the Work which are not in accordance with the
requirements of the Contract Documents and are neither
corrected by the Contractor nor accepted by the City.
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1.2.5 Nothing contained in this Section 1.2 shall be
construed to establish a period of limitation with respect to
other obligations which the Contractor might have under the
Contract Documents.  Establishment of the period for
correction of Work as described in this Section 1.2 relates
only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the
obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which
proceedings may be commenced to establish the
Contractor's liability with respect to the Contractor's
obligations other than specifically to correct the Work.

1.2.6 If the City prefers to accept Work which is not in
accordance with the requirements of the Contract
Documents, the City may do so instead of requiring its
removal and correction, in which case the Contract Price will
be reduced as appropriate and equitable. Such adjustment
shall be effected whether or not final payment has been
made.

SECTION J
SUSPENSION AND/OR TERMINATION OF THE WORK

J.1 THE CITY'S RIGHT TO SUSPEND THE WORK

J.11 The City and/or the City's Authorized
Representative has the authority to suspend portions or all of
the Work due to causes including, but not limited to:

(a) Failure of the Contractor to correct unsafe
conditions;

(b) Failure of the Contractor to carry out any provision
of the Contract;

(c) Failure of the Contractor to carry out orders;

(d) Conditions, in the opinion of the City's Authorized

Representative, which are unsuitable for performing the
Work;

(e) Time required to investigate differing site
conditions;

() Any reason considered to be in the public interest.
J.1.2 Contractor and the Contractor's Surety shall be

notified in writing of the effective date and time of the
suspension and shall be notified in writing to resume Work.

J.2 CONTRACTOR'S RESPONSIBILITIES

J.21 During the period of the suspension, Contractor is
responsible to continue maintenance at the Project just as if
the Work were in progress. This includes, but is not limited
to, protection of completed Work, maintenance of access,
protection of stored materials, temporary facilities, and
clean-up.

J.2.2 When the Work is recommenced after the
suspension, the Contractor shall replace or renew any Work
damaged during the suspension, remove any materials or
facilities used as part of temporary maintenance, and
complete the Project in every respect as though its
prosecution had been continuous and without suspension.

J.3 COMPENSATION FOR SUSPENSION

J.3.1 Depending on the reason for suspension of the
Work, the Contractor or the City may be due compensation
by the other party. If it was a Contractor caused suspension,
the City may assess the Contractor actual costs of the
suspension in terms of administration, remedial work by the
City's forces or another contractor to correct the problem
associated with the suspension, rent of temporary facilities,
and other actual costs related to the suspension. If the
suspension was caused by the City, the Contractor shall be
due compensation which shall be defined using Section D,

Changes in the Work. If the suspension was required
through no fault of the Contractor or the City, neither party
owes the other for the impact.

J.4 CITY'S RIGHT TO TERMINATE CONTRACT

J4.1 The City, after providing Contractor an opportunity
for remedy, may, without prejudice to any other right or
remedy and after giving Contractor three (3) days written
notice, terminate the Contract under the conditions including
but not limited to those listed below:

(@) Failure of the Contractor to correct unsafe
conditions;
(b) Failure of the Contractor to carry out any provision

of the Contract;

(c) If Contractor should voluntarily or involuntarily,
seek protection under the United States Bankruptcy Code
and its Contractor as debtor-in-possession or Trustee for the
estate fail to assume the Contract within a reasonable time;

(d) If Contractor should make a general assignment
for the benefit of Contractor's creditors;

(e) If a receiver should be appointed on account of
Contractor's insolvency;

) If Contractor should repeatedly refuse or fail to
supply an adequate number of skilled workers or proper
materials to carry on the Work as required by the Contract
Documents, or otherwise fail to perform the Work in a timely
manner;

(9) If Contractor should repeatedly fail to make prompt
payment to Subcontractors or for material or labor, or should
disregard laws, ordinances or the instructions of the City or
its Authorized Representative; or

(h) If Contractor is otherwise in material breach of any
part of the Contract.

J.4.2 At any time that the above occurs, the City may
take possession of the premises and of all materials and
appliances and finish the Work by whatever method it may
deem expedient. In such case, the Contractor shall not be
entitted to receive further payment until the Work is
completed. If the City's cost of finishing the Work exceeds
the unpaid balance of the Contract Price, Contractor shall
pay the difference to the City.

J.5 TERMINATION FOR CONVENIENCE

J.5.1 City may terminate the Contract in whole or in part
whenever City determines that termination of the Contract is
in the best interest of the public.

J.5.2 The City will provide the Contractor and the
Contractor's surety seven (7) days prior written notice of a
termination for public convenience. After such notice, the
Contractor and the Contractor's surety shall provide the City
with immediate and peaceful possession of the premises
and materials located on and off the premises for which the
Contractor received progress payment under Section E.
Compensation for Work terminated by the City under this
provision will be according to Section E. In no circumstance
shall Contractor be entitled to lost profits for Work not
performed due to termination.
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J.6 ACTION UPON TERMINATION

J.6.1 Upon receiving a Notice of Termination, and
except as directed otherwise by the City, Contractor shall
immediately cease placing further subcontracts or orders for
materials, services, or facilities. In addition, Contractor shall
terminate all subcontracts or orders to the extent they relate
to the Work terminated and, with the prior written approval of
the City, settle all outstanding liabilities and termination
settlement proposals arising from the termination of
subcontracts and orders.

J.6.2 As directed by the City, Contractor shall upon
termination transfer title and deliver to the City all Project
documents, information, and other property that, if the
Contract had been completed, would be required to be
furnished to the City relating to the Project.
SECTION K
CONTRACT CLOSE OUT

K.1 RECORD DRAWINGS

As a condition of final payment (refer also to section E.6),
Contractor shall comply with the following: Contractor shall
provide to the City's Authorized Representative the record
drawings of the entire Project. Record drawings shall depict
the Project as constructed and shall reflect each and every
change, modification, and deletion made during the
construction. Record drawings are part of the Work and
shall be provided prior to the City's issuance of final
payment. Record drawings include all modifications to the
Contract Documents unless otherwise directed. Record
Drawings shall be in the form of one, clean, full-sized plan
set with any project alterations, as listed above, clearly and
legibly made in red permanent ink.

K.2 OPERATION AND MAINTENANCE MANUALS

As part of the Work, Contractor shall submit two completed
operation and maintenance manuals ("O & M Manual") for
review by the City's Authorized Representative prior to
submission of any pay request for more than 75% of the
Work. No payments beyond 75% will be made by the City
until the O&M Manuals have been received. The O & M
Manuals shall contain a complete set of all submittals, all
product data as required by the specifications, training
information, phone list of consultants, manufacturers,
installer and suppliers, manufacturer's printed data, record
and shop drawings, schematic diagrams of systems,
appropriate equipment indices, warranties and bonds. The
City's Authorized Representative shall review and return one
O & M Manual for any modifications or additions required.
Prior to submission of its final pay request, five (5) complete
and approved sets of O & M Manuals shall be delivered to
the City's Authorized Representative by the Contractor.

K.3 RELEASE OF LIENS AND CLAIMS

As a condition of final payment, the Contractor shall submit
to the City's Authorized Representative a notarized Release
of Liens and Claims Form, which states that all
Subcontractors and suppliers have been paid in full, all
disputes with the City’s property have been resolved, all
obligations on the Project have been satisfied, all monetary
claims and indebtedness have been paid, and that, to the
best of the Contractor's knowledge, there are no claims of
any kind outstanding against the Project. The Contractor
shall indemnify, defend (with counsel of City's choice) and
hold harmless the City from all claims for labor and materials
finished under this Contract. The Contractor shall furnish
complete and valid releases or waivers, satisfactory to the
City, of all liens arising out of or filed in connection with the
Work.

K.4 COMPLETION NOTICES

K.4.1 Contractor shall provide the City a written notice of
both Substantial and Final Completion. The certificate of
Substantial Completion shall state the date of Substantial
Completion, the responsibilities of the City and Contractor for
security, maintenance, heat, utilities, damage to the Work
and insurance, and the time within which the Contractor shall
finish all items on the punchlist accompanying the
Certificate. Both completion notices must be signed by the
Contractor and by the City's Authorized Representative to be
valid. The City shall provide the final signature on the
notices. The notices shall take effect on the date they are
signed by the City.

K.4.2 Substantial Completion of an operating facility with
operating systems (e.g., mechanical, electrical, HVAC) shall
be that degree of completion that has provided a minimum of
30 continuous days of successful, trouble-free operation,
which period shall begin after all performance and
acceptance testing has been successfully demonstrated to
the City's Authorized Representative. All  equipment
contained in the Work, plus all other components necessary
to enable the City to operate the facility in the manner that
was intended, shall be complete on the Substantial
Completion date. The Contractor may request that a punch
list be prepared by the City's Authorized Representative with
submission of the request for the Substantial Completion
notice.

K.4.3 Final Completion shall be when all Work is
complete in accordance with the Contract Documents.

K.5 TRAINING

As part of the Work, and prior to submission of the request
for final payment, the Contractor shall schedule with the
City's Authorized Representative, training sessions for all
equipment and systems, as required in the individual
specifications sections. Contractor shall schedule training
sessions at least two weeks in advance of the date of
training to allow City personnel adequate notice. The O & M
Manual shall be used as a basis for training. Training shall
be a formal session, held after the equipment and/or system
is completely installed and operational in its normal
operating environment.

K.6 EXTRA MATERIALS

As part of the Work, Contractor shall provide spare parts,
extra maintenance materials, and other materials or products
in the quantities specified in the specifications, prior to final
payment.  Delivery point for extra materials shall be
designated by the City's Authorized Representative.

K.7 ENVIRONMENTAL CLEAN-UP

As part of the Final Completion Notice, or as a separate
written notice submitted with or before the Notice of Final
Completion, the Contractor shall notify the City that all
environmental pollution clean-up which was performed as a
part of this Contract has been disposed of in accordance
with all applicable rules, regulations, laws, and statutes of all
agencies having jurisdiction over such environmental
pollution. 'The notice shall state that the Contractor shall
indemnify, defend (with counsel of City's choice) and hold
harmless the City from any claims resulting from the disposal
of the environmental pollution including removal,
encapsulation, transportation, handling, and storage.
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K.8 CERTIFICATE OF OCCUPANCY

The Contractor shall not be granted Final Completion or
receive final payment if the City has not received an
unconditioned Certificate of Occupancy from the appropriate
building officials.

K.9 OTHER CONTRACTOR RESPONSIBILITIES

The Contractor shall be responsible for returning to the City
all items issued during construction such as keys, security
passes, site admittance badges, and all other pertinent
items. The Contractor shall be responsible for notifying the
appropriate utility companies to transfer utility charges from
the Contractor to the City. The utility transfer date shall not
be before Substantial Completion and may not be until Final
Completion, if the City does not take beneficial use of the
facility and the Contractor's forces continue with the Work.

K.10 SURVIVAL

All warranty and indemnification provisions of this Contract,
and all of Contractor’s other obligations under this Contract
that are not fully performed by the time of Final Completion
or termination, shall survive Final Completion or any
termination of the Contract.

SECTION L
LEGAL RELATIONS AND RESPONSIBILITY TO THE
PUBLIC
L.1 LAWS TO BE OBSERVED

In compliance with ORS 279C.525 the following is a list of
federal, state and local agencies of which the City has
knowledge that have enacted ordinances or regulations
relating to environmental pollution and the preservation of
natural resources that may affect the performance of the
Contract:

L.2 FEDERAL AGENCIES

Agriculture, Department of
Forest Service
Soil Conservation Service
Coast Guard
Defense, Department of
Army Corps of Engineers
Energy, Department of
Federal Energy Regulatory Commission
Environmental Protection Agency
Health and Human Services, Department of
Housing and Urban Development, Department of
Solar Energy and Energy Conservation Bank
Interior, Department of
Bureau of Land Management
Bureau of Indian Affairs
Bureau of Mines
Bureau of Reclamation
Geological Survey
Minerals Management Service
U.S. Fish and Wildlife Service
Labor, Department of
Mine Safety and Health Administration
Occupation Safety and Health Administration
Transportation, Department  of Federal Highway
Administration
Water Resources Council

L.3 STATE AGENCIES

Administrative Services, Department of
Agriculture, Department of Soil and Water Conservation
Commission

Columbia River Gorge Commission

Energy, Department of

Environmental Quality, Department of

Fish and Wildlife, Department of

Forestry, Department of

Geology and Mineral Industries, Department of
Human Resources, Department of

Insurance and Finance, Department of

Land Conservation and Development Commission
Parks and Recreation, Department of

State Lands, Division of

Water Resources Department of

L.4 LOCAL AGENCIES

City Councils

County Courts

County Commissioner, Board of
Design Commissions

Historical Preservation Commission
Planning Commissions
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Section V. Sample Bid Bond

CITY OF HILLSBORO
BID BOND

Project #

Project Title:

WE , as principal,
(Name of Bidding Firm)

and , a
(Name of Surety Company)

corporation, authorized to transact business in Oregon, as surety,

(State of Incorporation)

hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and
assigns to pay unto the City of Hillsboro ten percent (10%) of the submitted Bid by the above named
principal (firm) on the above named Project, namely the sum of

Dollars ($ )

WHEREAS, a Bid is submitted to the City of Hillsboro by the principal for the purpose of furnishing:

NW Connell Ave and NW Garibaldi Street Improvements

which Bid is made a part of this Bid bond by reference.

NOW, THEREFORE, if the Bid submitted by the principal is accepted, and if a Contract pursuant to the Bid
is awarded to said principal, and if the principal enters into and executes such Contract and furnishes any
performance/payment bond required by the City of Hillsboro within the time fixed by the City, then this
obligation shall be void; otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized
legal representatives.

Dated this day of ,20

(Surety) (Principal)

By: By:
(Attorney in Fact)

(Company)

(Address)

Telephone ( )
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Section VI. Warranty Bond

BOND NO.
PREMIUM NO.
CITY OF HILLSBORO
WARRANTY BOND
PROJECT NO. PROJECT NAME:
WHEREAS, the City of Hillsboro (hereafter “City”) and (hereafter
“Contractor”) have entered into a contract (“Contract”) dated , 20 , Whereby Contractor

agreed to install and complete certain designated public improvements as a condition of, relating to, at Contractor’s
own expense and which Contract is hereby referred to and made a part hereof; and

WHEREAS, Contractor is required under the terms of the Contract to furnish warranty security for the
work performed pursuant to the Contract in the amount of five percent (5%) of the original amount of the contract to
guarantee replacement and repair of the improvements as described in the Contract for a period of one year
following the issuance of the Notice of Substantial Completion.

NOW, THEREFORE, we, Contractor, and (“Surety”), are held and firmly bound unto City in the penal sum
of $ ) lawful money of the United States, for the payment of which we
bind ourselves, our heirs, successors, executors, and administrators, jointly and severally.

The condition of this obligation is such that if Contractor shall indemnify City for all loss that City may
sustain by reason of any defective materials or workmanship which become apparent during the period of one year
from and after acceptance of the improvements by the City Council of City, then this obligation shall be null and
void; otherwise, this obligation shall remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified, costs and
reasonable expenses and fees shall be included, including reasonable attorneys’ fees incurred by City in successfully
enforcing the obligation, all to be taxed as costs and included in any judgment rendered.

Surety shall provide City with thirty (30) days’ written notice of Contractor’s default prior to Surety
terminating, suspending or revoking the bond.

In witness whereof, this instrument has been duly executed by Contractor and Surety on

, 20,
Contractor Surety
By
Attorney-in-Fact
State of OREGON
County of Address
Signed or attested before me on ,20__ by

Notary Public — State of Oregon
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ATTENTION EXCAVATORS:

OREGON LAW REQUIRES YOU TO FOLLOW RULES ADOPTED BY THE OREGON UTILITY NOTIFICATION

CENTER. THOSE RULES ARE SET FORTH IN OAR 952-001-0010 THROUGH OAR 952-001-0090. YOU MAY OBTAIN

- COPIES OF THESE RULES FROM THE CENTER BY CALLING 503-232-1987. IF YOU HAVE ANY QUESTIONS
ABOUT THE RULES, YOU MAY CONTACT THE CENTER. YOU MUST NOTIFY THE CENTER AT LEAST TWO
BUSINESS DAYS, BEFORE COMMENCING AN EXCAVATION. CALL 503-246-6699.

ANTICIPATED SITE CONDITIONS. DURING THE CONSTRUCTION PERIOD, THESE
MEASURES SHALL BE UPGRADED AS NEEDED TO COMPLY WITH ALL APPLICABLE LOCAL,
STATE, AND FEDERAL EROSION CONTROL REGULATIONS. CHANGES TO THE APPROVED

EROSION AND SEDIMENT CONTROL (E&C) PLANS

ESC PLAN MUST BE SUBMITTED IN THE FORM OF AN ACTION PLAN TO DEQ PER THE 1200
C PERMIT.

8. IN AREAS SUBJECT TO WIND EROSION, APPROPRIATE BMP's MUST BE USED WHICH
MAY INCLUDE THE APPLICATION OF FINE WATER SPRAYING, PLASTIC SHEETING,
MULCHING, OR OTHER APPROVED MEASURES.

9. ALL EXPOSED SOILS MUST BE COVERED DURING THE WET WEATHER PERIOD.
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1. APPLY TEMPORARY AND PERMANENT SOIL STABILIZATION MEASURES ON ALL | |
DISTURBED AREAS AS GRADING PROGRESSES. | REFER TO DEQ GUIDANCE MANUAL FOR A COMPREHENSIVE LIST OF o L;I
| 2. CONSTRUCTION ACTIVITIES MUST AVOID OR MINIMIZE EXCAVATION AND CREATION OF ' |
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- REACHED A HEIGHT OF THE HEIGHT OF THE FENCE ABOVE THE GROUND, AND BEFORE BASED ON DEQ's GUIDANCE MANUAL HAS BEEN REVIEWED TO COMPLETE THIS EROSION =
) FENCE REMOVAL. AND SEDIMENT CONTROL PLAN. SOME OF THE ABOVE LISTED BMP's WERE NOT CHOSEN 8
D, SIDEWALKS, AND LANDSCAPE STRIP. '1T9 HACSLEEQ&%Eg :‘TF';E:S;EDO(*;ATTV(‘:’g g&'sf;'ﬁ:;% g?%ggﬁgﬁHBg\lpTﬁN‘S%\ngNT ' PREVENTION AND SEDIMENT CONTROL FOR THIS PROJECT BASED ON SPECIFIC SITE ©
- CONDITIONS, INCLUDING SOIL CONDITIONS TOPOGRAPHIC CONSTRAINTS, @
%2, Y RETENTION GAPAGITY HAS BEEN REDUCED BY FIFTY (50) PERCENT, AND AT COMPLETION ACCESSIBILITY TO THE SITE. AND OTHER RELATED CONDITIONS. AS THE PROJECT i
= TOTAL DISTURBED AREA = 115,608 SQFT = 2 66 ACRES PROGRESSES AND THERE IS A NEED TO REVISE THE ESC PLAN, AN ACTION PLAN WILL o,
o EAVE RTO N ' 20. REMOVAL OF TRAPPED SEDIMENT IN A SEDIMENT BASIN OR SEDIMENT TRAP MUST " BE SUBMITTED. ]
o > V OCCUR WHEN THE SEDIMENT RETENTION CAPACITY HAS BEEN REDUCED BY FIFTY (50) ko
x hd , Q TRUCTION SCHEDULE: PERCENT, AND AT COMPLETION OF PROJECT.
@) Lv. Hwy O > CONS | 21. DEQ MUST APPROVE OF ANY TREATMENT SYSTEM AND OPERATIONAL PLAN THAT
ALOHA o 6’@ &) 57 UTILITY INSTALLATION: JULY 2013 - AUGUST 2013 MAY NECESSARY TO TREAT CONTAMINATED CONSTRUCTION DEWATERING OR SEDIMENT |
| C STREET CONSTRUCTION: JULY 2013 - OCTOBER 2013 ~ AND TURBIDITY IN STORMWATER RUNOFF. ' .
o =T w %Rg FINAL STABILIZATION OCTOBER 2013 - NOVEMBER 2013 22, SHOULD ALL CONSTRUCTION ACTIVITIES CEASE FOR THIRTY (30) DAYS OR MORE, THE PERMITTEE'S SITE INSPECTOR:  charuE BARE
T | - — , ENTIRE SITE MUST BE TEMPORARILY STABILIZED USING VEGETATION OR A HEAVY MULCH
> 7% R <>( //>_ LAYER, TEMPORARY SEEDING, OR OTHER METHOD. ggc")"ﬁQNY’AGENCY g&?;gfg'%LSBORO
7 \m - < 23. SHOULD CONSTRUCTION ACTIVITIES CEASE FOR FIFTEEN (15) DAYS OR MORE ON ANY FAY £03.681.6045
P o SITE SOIL CLASSIFICATION: SIGNIFICANT PORTION OF A CONSTRUCTION SITE, TEMPORARY STABILIZATION IS -
219 , 10 14 | REQUIRED FOR THAT PORTION OF THE SITE WITH STRAW, COMPOST, OR OTHER E-MAIL: CHARLIEB@CI.HILLSBORO.OR.US
, 6?7 | g 1 - ALOHA SILT LOAM TACKIFIED COVERING THAT WILL PREVENT SOIL OR WIND EROSION UNTIL WORK RESUMES DESCRIPTION OF EXPERIENCE:
N S, > 37B - QUATAMA LOAM, 3 TO 7 PERCENT SLOPES ON THAT PORTION OF THE SITE. CITY EROSION CONTROL INSPECTOR FOR 15 YEARS, SPECIALIZING
S ®) ® > , | | IN CAPITAL IMPROVEMENT PROJECTS AND EROSION CONTROL DESIGN.
'RECEIVING WATER BODIES: ‘ ‘ ’
N Rt
N Sy // GLENGOE SWALE LOCAL AGENCY-SPECIFIC EROSION |
2 ; .
SW Q) L r - SITE CONDITION MINIMUM FREQUENCY
@ @ 1. OWNER OR DESIGNATED PERSON SHALL BE RESPONSIBLE FOR PROPER |
A INSTALLATION AND MAINTENANCE OF ALL EROSION AND SEDIMENT CONTROL 1. ACTIVE PERIOD D R, e
~ MEASURES, IN ACCORDANCE WITH LOCAL, STATE, AND FEDERAL REGULATIONS. ONCE EVERY (2) TWO WEEKS, REGARDLESS
2. PRIOR TO ANY LAND DISTURBING ACTIVITIES, THE BOUNDARIES OF THE CLEARING OF WHETHER STORMATER RUNGEE IS OCCURRING
| LIMITS, VEGETATED BUFFERS, AND ANY SENSITIVE AREAS SHOWN ON THIS PLAN SHALL , 1 : _ —
o BE CLEARLY DELINEATED IN THE FIELD. DURING THE CONSTRUCTION PERIOD, NO 2. PRIOR TO THE SITE BECOMING INACTIVE OR ONCE TO ENSURE THAT EROSION AND SEDIMENT wlz 12 B |2 B
V I l N NOT TO SCALE - DISTURBANCE IS PERMITTED BEYOND THE CLEARING LIMITS. THE OWNER/PERMITTEE IN ANTICIPATION OF SITE INACCESSIBILITY. CONTROL MEASURES ARE IN WORKING ORDER. ANY Sl 12 |5 | % 53
‘ MUST MAINTAIN THE DELINEATION FOR THE DURATION OF THE PROJECT. NOTE: NECESSARY MAINTENANCE AND REPAIR MUST BE ol* & 5
VEGETATED CORRIDORS TO BE DELINEATED WITH ORANGE CONSTRUCTION FENCE OR MADE PRIOR TO LEAVING THE SITE. J)J0dd -
APPROVED EQUAL. ' ~ o
| 3. PRIOR TO ANY LAND DISTURBING ACTIVITIES, THE BMP's THAT MUST BE INSTALLED 3. INACTIVE PERIODS GREATER THAN SEVEN ONCE EVERY (14) CONSECUTIVE <
‘ | , | ARE A GRAVEL CONSTRUCTION ENTRANCE, PERIMETER SEDIMENT CONTROL, AND INLET (7) CONSECUTIVE CALENDAR DAYS. CALENDAR DAYS. >
| | | . PROTECTION. THESE BMP's MUST BE MAINTAINED FOR THE DURATION OF THE PROJECT. = .
PROJECT LOCATION PROPERTY DESCRIPTION: 4. IF VEGETATIVE SEED MIXES ARE SPECIFIED, SEEDING MUST TAKE PLACE NO LATER 4. PERIODS DURING WHICH THE SITE IS IF PRACTICAL, INSPECTIONS MUST OCCUR DAILY AT A
LATITUDE: 45.5279 o THAT SEPTEMBER 1; THE TYPE AND PERCENTAGES OF SEED IN THE MIX MUST BE INACCESSIBLE DUE TO INCLEMENT WEATHER. RELEVANT AND ACCESSIBLE DISCHARGE POINT OR
LONGITUDE: -122.9937 ~ , . IDENTIFIED ON THE PLANS. DOWNSTREAM LOCATION.
o | oy WITHIN THE RIGHT-OF-WAY OF NW GARIBALDI ST AND NW CONNELL AVE. 5. ALL PUMPING OF SEDIMENT LADEN WATER SHALL BE DISCHARGED OVER AN . ’
THE PROJECT CORRIDOR BEGINS ON NW GARIBALDI ST TOWNSHIP 1 NORTH, RANGE 3 WEST, SECTION 36, WASHINGTON COUNTY, OREGON. UNDISTURBED, PREFERABLY VEGETATED AREA, AND THROUGH A SEDIMENT CONTROL HOLD A PRE-CON MEETING OF PROJECT CONSTRUCTION PERSONNELTHAT INCLUDES THE EC INSPECTOR.
W EBBERTS AVE AND CONTINUES TO NW CONNELL ’ * ALL INSPECTIONS MUST BE MADE IN ACCORDANCE WITH DEQ 1200 C PERMIT REQUIREMENTS.
ARSI BMP i.e. (FILTER BAG). * INSPECTION LOGS MUST BE KEPT IN ACCORDANCE WITH DEQ'S 1200 C PERMIT REQUIREMENTS
AVE. NW CONNELL WILL BE IMPROVED FROM NW THE PERMITTEE IS REQUIRED TO MEET ALL THE CONDITIONS OF THE 1200C PERMIT. THIS ESCP AND 6. THE ESC PLAN MUST BE KEPT ON SITE. ALL MEASURES SHOWN ON THE PLAN MUST . OHANGES T0 THE APPROJED ESC PLAN MUST BE SUBMITTED TO DEG IN THE FORM OF AN ACTION PLAN 3
GARIBALDI ST AND CONTINUES TO PROJECT _ GENERAL CONDITIONS HAVE BEEN DEVELOPED TO FACILITATE COMPLIANCE WITH THE 1200C PERMIT BE INSTALLED PROPERLY TO ENSURE THAT SEDIMENT OR SEDIMENT LADEN WATER ' 2
TERMINATION ON NW CONNELL AVE AT NW DARNIELLE REQUIREMENTS. IN CASES OF DISCREPANCIES OR OMISSIONS, THE 1200C PERMIT REQUIREMENTS DOES NOT ENTER A SURFACE WATER SYSTEM, ROADWAY, OR OTHER PROPERTIES. | i
AVE. SUPERCEDE REQUIREMENTS OF THIS PLAN. 7. THE ESC MEASURES SHOWN ON THIS PLAN ARE MINIMUM REQUIREMENTS FOR | S H E ET | N D E X
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EROSION AND SEDIMENT CONTROL BMP
IMPLEMENTATION:

1. ALL BASE ESC MEASURES (INLET PROTECTION, PERIMETER SEDIMENT
CONTROL, GRAVEL CONSTRUCTION ENTRANCES, ETC.) MUST BE IN PLACE,

- FUNCTIONAL, AND APPROVED IN AN INITIAL INSPECTION, PRIOR TO
COMMENCEMENT OF CONSTRUCTION ACTIVITIES. FOR LINEAR PROJECTS BASE
MEASURES CAN BE INSTALLED IN PHASES PRIOR TO COMMENCEMENT OF
CONSTRUCTION IN EACH PHASE

2. ALL "SEDIMENT BARRIERS (TO BE INSTALLED AFTER GRADING)" SHALL BE
INSTALLED IMMEDIATELY FOLLOWING ESTABLISHMENT OF FINISHED GRADE AS
SHOWN ON THESE PLANS.

3. LONG TERM SLOPE STABILIZATION MEASURES "INCLUDING MATTING" SHALL BE
IN PLACE OVER ALL EXPOSED SOILS BY OCTOBER 1.

4. INLET PROTECTION SHALL BE IN-PLACE IMMEDIATELY FOLLOWING PAVING

5. SEDIMENT BARRIERS APPROVED FOR USE INCLUDE: SEDIMENT FENCE, BERMS
CONSTRUCTED OUT OF MULCH, CHIPPINGS, OR OTHER SUITABLE MATERIAL,
STRAW WATTLES, OR OTHER APPROVED MATERIALS.

6. SEED USED FOR TEMPORARY OR PERMANENT SEEDING SHALL BE COMPOSED
OF THREE WAY PERENNIAL RYE GRASS MIX, UNLESS OTHERWISE AUTHORIZED.

~7.SLOPE TO RECEIVE TEMPORARY OR PERMANENT SEEDING SHALL HAVE THE
SURFACE ROUGHENED BY MEANS OF TRACK-WALKING OR THE USE OF OTHER

APPROVED IMPLEMENTS. SURFACE ROUGHENING IMPROVES SEED BEDDING AND

REDUCES RUN-OFF VELOCITY.

8. LONG TERM SLOPE STABILIZATION MEASURES SHALL INCLUDE THE
ESTABLISHMENT OF PERMANENT VEGETATIVE COVER VIA SEEDING WITH
APPROVED MIX AND APPLICATION RATE.

9. TEMPORARY SLOPE STABILIZATION MEASURES SHALL INCLUDE: COVERING
EXPOSED SOIL WITH PLASTIC SHEETING, STRAW MULCHING, WOOD CHIPS, OR
OTHER APPROVED MEASURES.

10. STOCKPILED SOIL OR STRIPPINGS SHALL BE PLACED IN A STABLE LOCATION
AND CONFIGURATION. DURING "WET WEATHER" PERIODS, STOCKPILES SHALL BE
COVERED WITH PLASTIC SHEETING OR STRAW MULCH. SEDIMENT FENCE IS
REQUIRED AROUND THE PERIMETER OF THE STOCKPILE. '

11. EXPOSED CUT OR FILL AREAS SHALL BE STABILIZED THROUGH THE USE OF
TEMPORARY SEEDING AND MULCHING, EROSION CONTROL BLANKETS OR MATS,
MID-SLOPE SEDIMENT FENCES OR WATTLES, OR OTHER APPROPRIATE
MEASURES. SLOPES EXCEEDING 25% MAY REQUIRE ADDITIONAL EROSION
CONTROL MEASURES.

12. AREAS SUBJECT TO WIND EROSION SHALL USE APPROPRIATE DUST CONTROL
MEASURES INCLUDING THE APPLICATION OF A FINE SPRAY OF WATER, PLASTIC
SHEETING, STRAW MULCHING, OR OTHER APPROVED MEASURES.

13. CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF
CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT.
ADDITIONAL MEASURES INCLUDING, BUT NOT LIMITED TO, TIRE WASHES, STREET
SWEEPING, AND VACUUMING MAY BE REQUIRED TO INSURE THAT ALL PAVED

' AREAS ARE KEPT CLEAN FOR THE DURATION OF THE PROJECT.

14. ACTIVE INLETS TO STORM WATER SYSTEMS SHALL BE PROTECTED THROUGH
THE USE OF APPROVED INLET PROTECTION MEASURES. ALL INLET PROTECTION
MEASURES ARE TO BE REGULARLY INSPECTED AND MAINTAINED AS NEEDED.

15. SATURATED MATERIALS THAT ARE HAULED OFF-SITE MUST BE TRANSPORTED
IN WATER-TIGHT TRUCKS TO ELIMINATE SPILLAGE OF SEDIMENT AND
SEDIMENT-LADEN WATER.

16. AN AREA SHALL BE PROVIDED FOR THE WASHING OUT OF CONCRETE

"TRUCKS IN A LOCATION THAT DOES NOT PROVIDE RUN-OFF THAT CAN ENTER

THE STORM WATER SYSTEM. IF THE CONCRETE WASH-OUT AREA CAN NOT BE
CONSTRUCTED GREATER THAN 50' FROM ANY DISCHARGE POINT, SECONDARY
MEASURES SUCH AS BERMS OR TEMPORARY SETTLING PITS MAY BE REQUIRED.
THE WASH-OUT SHALL BE LOCATED WITHIN SIX FEET OF TRUCK ACCESS AND
BE CLEANED WHEN IT REACHES 50% OF THE CAPACITY.

17. SWEEPINGS FROM EXPOSED AGGREGATE CONCRETE SHALL NOT BE
TRANSFERRED TO THE STORM WATER SYSTEM. SWEEPINGS SHALL BE
PICKED UP AND DISPOSED IN THE TRASH. ‘

18. AVOID PAVING IN WET WEATHER WHEN PAVING CHEMICALS CAN RUN-OFF
INTO THE STORM WATER SYSTEM.

19. USE BMPs SUCH AS CHECK-DAMS, BERMS, AND INLET PROTECTION TO
PREVENT RUN-OFF FROM REACHING DISCHARGE POINTS. '

20. COVER CATCH BASINS, MANHOLES, AND OTHER DISCHARGE POINTS WHEN
APPLYING SEAL COAT, TACK COAT, ETC. TO PREVENT INTRODUCING THESE

- MATERIALS TO THE STORM WATER SYSTEM.

21. THE PROJECT MAY REQUIRE TEMPORARY DIVERSION OF THE
DRAINAGE CHANNEL. THE CONTRACTOR SHALL NOT INHIBIT FLOW IN
THE DRAINAGE CHANNEL. THE CONTRACTOR MAY USE ONE OF THE
FOLLOWING OPTIONS FOR THE CHANNEL DIVERSION: INFLATABLE
HYDRAULIC RUBBER DAMS, SAND FILLED PRODUCT BAGS, OR OTHER
APPROVED MEASURES. BYPASSING FLOW AROUND THE DIVERSION BY
GRAVITY IS PREFERABLE BUT PUMPING IS ALLOWED. PUMPS SHALL BE
LOW NOISE AND SHALL MEET ALL LOCAL NOISE ORDINANCES. THE

- CONTRACTOR SHALL SUBMIT A DIVERSION PLAN AND MANAGEMENT
- STRATEGY FOR LOCAL JURISDICTION APPROVAL 1-WEEK PRIORTO
- COMMENCING WORK.
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17. SWEEPINGS FROM EXPOSED AGGREGATE CONCRETE SHALL NOT BE
- TRANSFERRED TO THE STORM WATER SYSTEM. SWEEPINGS SHALL BE
PICKED UP AND DISPOSED IN THE TRASH.

11. EXPOSED CUT OR FILL AREAS SHALL BE STABILIZED THROUGH THE USE OF
TEMPORARY SEEDING AND MULCHING, EROSION CONTROL BLANKETS OR MATS,
MID-SLOPE SEDIMENT FENCES OR WATTLES, OR OTHER APPROPRIATE
MEASURES. SLOPES EXCEEDING 25% MAY REQUIRE ADDITIONAL EROSION

CONTROL MEASURES.

EROSION AND SEDIMENT CONTROL BMP
IMPLEMENTATION: |

18. AVOID PAVING IN WET WEATHER WHEN PAVING CHEMICALS CAN RUN-OFF

6. SEED USED FOR TEMPORARY OR PERMANENT SEEDING SHALL BE COMPOSED
INTO THE STORM WATER SYSTEM.

1. ALL BASE ESC MEASURES (INLET PROTECTION, PERIMETER SEDIMENT
OF THREE WAY PERENNIAL RYE GRASS MIX, UNLESS OTHERWISE AUTHORIZED.

CONTROL, GRAVEL CONSTRUCTION ENTRANCES, ETC.) MUST BE IN PLACE, - A |
12. AREAS SUBJECT TO WIND EROSION SHALL USE APPROPRIATE DUST CONTROL

FUNCTIONAL. AND APPROVED IN AN INITIAL INSPECTION, PRIOR TO
COMMENCEMENT OF CONSTRUCTION ACTIVITIES. FOR LINEAR PROJECTS BASE g'uS;&%EETSO%EG%%\N/Eg EBI\\TT\AOE%FQSYO?:RTI;%\@\IQﬁxAELNIESCE%DRINFCI%!EI-JQEL(I)-{?\(;EJEFE MEASURES INCLUDING THE APPLICATION OF A FINE SPRAY OF WATER, PLASTIC 19. USE BMPs SUCH AS CHECK-DAMS, BERMS, AND INLET PROTECTION TO - -
MEASURES CAN BE INSTALLED IN PHASES PRIOR TO COMMENCEMENT OF RO B NS O R G A e et BEDONG AND  SHEETING, STRAW MULCHING, OR OTHER APPROVED MEASURES. PREVENT RUN-OFF FROM REACHING DISCHARGE POINTS. ulzal¥ |5 |2 8,
CONSTRUCTION IN EACH PHASE APPROI\E’g lIJhII\IJPOFF VEIoanjf OUGHE A | zlz8e |¥ 5588
, , - I
REDUCES R 13. CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF - 20. COVER CATCH BASINS, MANHOLES, AND OTHER DISCHARGE POINTS WHEN |2 RS

CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT. APPLYING SEAL COAT, TACK COAT, ETC. TO PREVENT INTRODUCING THESE

MATERIALS TO THE STORM WATER SYSTEM.

2. ALL "SEDIMENT BARRIERS (TO BE INSTALLED AFTER GRADING)" SHALL BE
INSTALLED IMMEDIATELY FOLLOWING ESTABLISHMENT OF FINISHED GRADE AS

SHOWN ON THESE PLANS.

3. LONG TERM SLOPE STABILIZATION MEASURES "INCLUDING MATTING" SHALL BE
IN PLACE OVER ALL EXPOSED SOILS BY OCTOBER 1.

4. INLET PROTECTION SHALL BE IN-PLACE IMMEDIATELY FOLLOWING PAVING

5. SEDIMENT BARRIERS APPROVED FOR USE INCLUDE: SEDIMENT FENCE, BERMS
CONSTRUCTED OUT OF MULCH, CHIPPINGS, OR OTHER SUITABLE MATERIAL,
STRAW WATTLES, OR OTHER APPROVED MATERIALS.

8. LONG TERM SLOPE STABILIZATION MEASURES SHALL INCLUDE THE
ESTABLISHMENT OF PERMANENT VEGETATIVE COVER VIA SEEDING WITH
APPROVED MIX AND APPLICATION RATE.

9. TEMPORARY SLOPE STABILIZATION MEASURES SHALL INCLUDE: COVERING
EXPOSED SOIL WITH PLASTIC SHEETING, STRAW MULCHING, WOOD CHIPS, OR

OTHER APPROVED MEASURES.

10. STOCKPILED SOIL OR STRIPPINGS SHALL BE PLACED IN A STABLE LOCATION
AND CONFIGURATION. DURING "WET WEATHER" PERIODS, STOCKPILES SHALL BE
COVERED WITH PLASTIC SHEETING OR STRAW MULCH. SEDIMENT FENCE IS
REQUIRED AROUND THE PERIMETER OF THE STOCKPILE.

ADDITIONAL MEASURES INCLUDING, BUT NOT LIMITED TO, TIRE WASHES, STREET
SWEEPING, AND VACUUMING MAY BE REQUIRED TO INSURE THAT ALL PAVED
AREAS ARE KEPT CLEAN FOR THE DURATION OF THE PROJECT

14. ACTIVE INLETS TO STORM WATER SYSTEMS SHALL BE PROTECTED THROUGH

THE USE OF APPROVED INLET PROTECTION MEASURES. ALL INLET PROTECTION
MEASURES ARE TO BE REGULARLY INSPECTED AND MAINTAINED AS NEEDED.

15. SATURATED MATERIALS THAT ARE HAULED OFF-SITE MUST BE TRANSPORTED
IN WATER-TIGHT TRUCKS TO ELIMINATE SPILLAGE OF SEDIMENT AND
SEDIMENT-LADEN WATER.

16. AN AREA SHALL BE PROVIDED FOR THE WASHING OUT OF CONCRETE
TRUCKS IN A LOCATION THAT DOES NOT PROVIDE RUN-OFF THAT CAN ENTER
THE STORM WATER SYSTEM. IF THE CONCRETE WASH-OUT AREA CAN NOT BE
CONSTRUCTED GREATER THAN 50' FROM ANY DISCHARGE POINT, SECONDARY
MEASURES SUCH AS BERMS OR TEMPORARY SETTLING PITS MAY BE REQUIRED.
THE WASH-OUT SHALL BE LOCATED WITHIN SIX FEET OF TRUCK ACCESS AND
BE CLEANED WHEN IT REACHES 50% OF THE CAPACITY.

21. THE PROJECT MAY REQUIRE TEMPORARY DIVERSION OF THE
DRAINAGE CHANNEL. THE CONTRACTOR SHALL NOT INHIBIT FLOW IN
THE DRAINAGE CHANNEL. THE CONTRACTOR MAY USE ONE OF THE
FOLLOWING OPTIONS FOR THE CHANNEL DIVERSION: INFLATABLE
HYDRAULIC RUBBER DAMS, SAND FILLED PRODUCT BAGS, OR OTHER
APPROVED MEASURES. BYPASSING FLOW AROUND THE DIVERSION BY
GRAVITY IS PREFERABLE BUT PUMPING IS ALLOWED. PUMPS SHALL BE

'LOW NOISE AND SHALL MEET ALL LOCAL NOISE ORDINANCES. THE

CONTRACTOR SHALL SUBMIT A DIVERSION PLAN AND MANAGEMENT
STRATEGY FOR LOCAL JURISDICTION APPROVAL 1-WEEK PR!OR TO
COMMENCING WORK.
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EROSION AND SEDIMENT ICONTROL BMP
IMPLEMENTATION: |

1. ALL BASE ESC MEASURES (INLET PROTECTION, PERIMETER SEDIMENT
'CONTROL, GRAVEL CONSTRUCTION ENTRANCES, ETC.) MUST BE IN PLACE,
FUNCTIONAL, AND APPROVED IN AN INITIAL INSPECTION, PRIOR TO

- COMMENCEMENT OF CONSTRUCTION ACTIVITIES. FOR LINEAR PROJECTS BASE
'MEASURES CAN BE INSTALLED IN PHASES PRIOR TO COMMENCEMENT OF

- CONSTRUCTION IN EACH PHASE

2. ALL "SEDIMENT BARRIERS (TO BE INSTALLED AFTER GRADING)" SHALL BE
INSTALLED IMMEDIATELY FOLLOWING ESTABLISHMENT OF FINISHED GRADE AS
SHOWN ON THESE PLANS.

3. LONG TERM SLOPE STABILIZATION MEASURES "INCLUDING MATTING" SHALL BE
IN PLACE OVER ALL EXPOSED SOILS BY OCTOBER 1. '

4. INLET PROTECTION SHALL BE IN-PLACE IMMEDIATELY FOLLOWING PAVING

5. SEDIMENT BARRIERS APPROVED FOR USE INCLUDE: SEDIMENT FENCE, BERMS
CONSTRUCTED OUT OF MULCH, CHIPPINGS, OR OTHER SUITABLE MATERIAL,
'STRAW WATTLES, OR OTHER APPROVED MATERIALS. '
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KIM, CHEOL & GEMMA

15218 NW FRANCESCA DR

PORTLAND, OR 97229 \
. -SITE: 506 NW CONNELL AVE \

' 6. SEED USED FOR TEMPORARY OR PERMANENT SEEDING SHALL BE COMPOSED

OF THREE WAY PERENNIAL RYE GRASS MIX, UNLESS OTHERWISE AUTHORIZED.

7. SLOPE TO RECEIVE TEMPORARY OR PERMANENT SEEDING SHALL HAVE THE
SURFACE ROUGHENED BY MEANS OF TRACK-WALKING OR THE USE OF OTHER
APPROVED IMPLEMENTS. SURFACE ROUGHENING IMPROVES SEED BEDDING AND
REDUCES RUN-OFF VELOCITY. '

~ 8. LONG TERM SLOPE STABILIZATION MEASURES SHALL INCLUDE THE

ESTABLISHMENT OF PERMANENT VEGETATIVE COVER VIA SEEDING WITH
APPROVED MIX AND APPLICATION RATE.

9. TEMPORARY SLOPE STABILIZATION MEASURES SHALL INCLUDE: COVERING

EXPOSED SOIL WITH PLASTIC SHEETING, STRAW MULCHING, WOOD CHIPS, OR
OTHER APPROVED MEASURES.

10. STOCKPILED SOIL OR STRIPPINGS SHALL BE PLACED IN A STABLE LOCATION

AND CONFIGURATION. DURING "WET WEATHER" PERIODS, STOCKPILES SHALL BE
COVERED WITH PLASTIC SHEETING OR STRAW MULCH. SEDIMENT FENCE IS

REQUIRED AROUND THE PERIMETER OF THE STOCKPILE.

\ CAP AND ABANDON STORM LINE

11. EXPOSED CUT OR FILL AREAS SHALL BE STABILIZED THROUGH THE USE OF
TEMPORARY SEEDING AND MULCHING, EROSION CONTROL BLANKETS OR MATS,
MID-SLOPE SEDIMENT FENCES OR WATTLES, OR OTHER APPROPRIATE
MEASURES. SLOPES EXCEEDING 25% MAY REQUIRE ADDITIONAL EROSION
CONTROL MEASURES.

12. AREAS SUBJECT TO WIND EROSION SHALL USE APPROPRIATE DUST CONTROL

MEASURES INCLUDING THE APPLICATION OF A FINE SPRAY OF WATER, PLASTIC
SHEETING, STRAW MULCHING, OR OTHER APPROVED MEASURES.

13. CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF
CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT.
ADDITIONAL MEASURES INCLUDING, BUT NOT LIMITED TO, TIRE WASHES, STREET
SWEEPING, AND VACUUMING MAY BE REQUIRED TO INSURE THAT ALL PAVED
AREAS ARE KEPT CLEAN FOR THE DURATION OF THE PROJECT. '

14. ACTIVE INLETS TO STORM WATER SYSTEMS SHALL BE PROTECTED THROUGH
THE USE OF APPROVED INLET PROTECTION MEASURES. ALL INLET PROTECTION
MEASURES ARE TO BE REGULARLY INSPECTED AND MAINTAINED AS NEEDED.

15. SATURATED MATERIALS THAT ARE HAULED OFF-SITE MUST BE TRANSPORTED
IN WATER-TIGHT TRUCKS TO ELIMINATE SPILLAGE OF SEDIMENT AND -
SEDIMENT-LADEN WATER.

16. AN AREA SHALL BE PROVIDED FOR THE WASHING OUT OF CONCRETE
TRUCKS IN A LOCATION THAT DOES NOT PROVIDE RUN-OFF THAT CAN ENTER
THE STORM WATER SYSTEM. IF THE CONCRETE WASH-OUT AREA CAN NOT BE

- CONSTRUCTED GREATER THAN 50' FROM ANY DISCHARGE POINT, SECONDARY

MEASURES SUCH AS BERMS OR TEMPORARY SETTLING PITS MAY BE REQUIRED.
THE WASH-OUT SHALL BE LOCATED WITHIN SIX FEET OF TRUCK ACCESS AND
BE CLEANED WHEN IT REACHES 50% OF THE CAPACITY.

7 % D 0
.;‘i'.-;""..T- AW LR PN i-m=I2ci = B —b — Ja\ L ‘__:sh._:F" . '.}_.é.-":
L';/:__ .‘—r—-—:g—-—ter-,}-»—_ SRS = (5 Y A Y
S O N 0 2 S S A SR, N ul\) I
qun I T + —_—
G G ch Y —
~ -~
-~ t 2 e
N < K
\\\\\\\\\ 14+ 7 ————— w2 15+(
- - o= - - - - =T - - - - w_
~~~~~~~~~~~ ‘L’ + \:\ _ J___’/ N LLI w |
: ~ ' N Z uw l
AN/ N O
7 1 ] = L
= | T
PANEVANEIAN M\/\ AN A N
————— == T N & < . | < =
SIS, Lo 5 .2 TN | . (Y
L/ D 4 'Q é A /‘ : .
- Y/ ~
i e _ 1NG;
: ' MEN
i N 635
| \ b = m .A,’. | SITE
| N m by
: . Py N
1N336AD03400 : . m .
RUIZ, EDMUNDO A & MARIA DE LA LUZ ~ \ \ wn J
532 NW CONNELL AVE \ N k| e
HILLSBORO, OR 97124 , \ \™ Is
SITE: 532 NW CONNELL AVE , R \6} \ S-D—I T \
\ Y % I
. [3 ,
e — Y IAL' I@ LAAI ‘ - \

17. SWEEPINGS FROM EXPOSED AGGREGATE CONCRETE SHALL NOT BE
TRANSFERRED TO THE STORM WATER SYSTEM. SWEEPINGS SHALL BE
PICKED UP AND DISPOSED IN THE TRASH.

18. AVOID PAVING IN WET WEATHER WHEN PAVING CHEMICALS CAN RUN-OFF
INTO THE STORM WATER SYSTEM.

19. USE BMPs SUCH AS CHECK-DAMS, BERMS, AND INLET PROTECTION TO
PREVENT RUN-OFF FROM REACHING DISCHARGE POINTS. ‘

20. COVER CATCH BASINS, MANHOLES, AND OTHER DISCHARGE POINTS WHEN

APPLYING SEAL COAT, TACK COAT, ETC. TO PREVENT INTRODUCING THESE

-MATERIALS TO THE STORM WATER SYSTEM.

21. THE PROJECT MAY REQUIRE TEMPORARY DIVERSION OF THE
DRAINAGE CHANNEL. THE CONTRACTOR SHALL NOT INHIBIT FLOW IN
THE DRAINAGE CHANNEL. THE CONTRACTOR MAY USE ONE OF THE
FOLLOWING OPTIONS FOR THE CHANNEL DIVERSION: INFLATABLE
HYDRAULIC RUBBER DAMS, SAND FILLED PRODUCT BAGS, OR OTHER
APPROVED MEASURES. BYPASSING FLOW AROUND THE DIVERSION BY
GRAVITY IS PREFERABLE BUT PUMPING IS ALLOWED. PUMPS SHALL BE
LOW NOISE AND SHALL MEET ALL LOCAL NOISE ORDINANCES. THE
CONTRACTOR SHALL SUBMIT A DIVERSION PLAN AND MANAGEMENT
STRATEGY FOR LOCAL JURISDICTION APPROVAL 1-WEEK PRIOR TO
COMMENCING WORK. ’
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- EROSION AND SEDIMENT CONTROL BMP ~11. EXPOSED CUT OR FILL AREAS SHALL BE STABILIZED THROUGH THE USE OF 17. SWEEPINGS FROM EXPOSED AGGREGATE CONCRETE SHALL NOT BE
IMPLEMENTATION: - TEMPORARY SEEDING AND MULCHING, EROSION CONTROL BLANKETS OR MATS, TRANSFERRED TO THE STORM WATER SYSTEM. SWEEPINGS SHALL BE
— MID-SLOPE SEDIMENT FENCES OR WATTLES, OR OTHER APPROPRIATE PICKED UP AND DISPOSED IN THE TRASH.
3 | | | | R | | MEASURES. SLOPES EXCEEDING 25% MAY REQUIRE ADDITIONAL EROSION ‘ | |
1. ALL BASE ESC MEASURES (INLET PROTECTION, PERIMETER SEDIMENT 6. SEED USED FOR TEMPORARY OR PERMANENT SEEDING SHALL BE COMPOSED 'CONTROL MEASURES. 18. AVOID PAVING IN WET WEATHER WHEN PAVING CHEMICALS CAN RUN-OFF -
CONTROL, GRAVEL CONSTRUCTION ENTRANCES, ETC.) MUST BE IN PLACE, OF THREE WAY PERENNIAL RYE GRASS MIX, UNLESS OTHERWISE AUTHORIZED. | “INTO THE STORM WATER SYSTEM.
FUNCTIONAL, AND APPROVED IN AN INITIAL INSPECTION, PRIOR TO ~ ~ ' 12. AREAS SUBJECT TO WIND EROSION SHALL USE APPROPRIATE DUST CONTROL R |
' COMMENCEMENT OF CONSTRUCTION ACTIVITIES. FOR LINEAR PROJECTS BASE EOREACE ROUGHENED By ny on PERMANENT SEEDING SHALL HAVE T MEASURES INCLUDING THE APPLICATION OF A FINE SPRAY OF WATER, PLASTIC 19. USE BMPs SUCH AS CHECK-DAMS, BERMS, AND INLET PROTECTION TO _
MEASURES CAN BE INSTALLED IN PHASES PRIOR TO COMMENCEMENT OF SHEETING, STRAW MULCHING, OR OTHER APPROVED MEASURES. PREVENT RUN-OFF FROM REACHING DISCHARGE POINTS. wi_ oIy | lz_ 8
CONSTRUGTION IN EAGH PHASE APPROVED IMPLEMENTS. SURFACE ROUGHENING IMPROVES SEED BEDDING AND 2IE8l5 |E 5= 3o
, i , : ; Ola=[T (&)
. | REDUCES RUN-OFF VELOCITY. 13. CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF 20. COVER CATCH BASINS, MANHOLES, AND OTHER DISCHARGE POINTS WHEN 2 B o R
2. ALL "SEDIMENT BARRIERS (TO BE INSTALLED AFTER GRADING)" SHALL BE

CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT.

APPLYING SEAL COAT, TACK COAT, ETC. TO PREVENT INTRODUCING THESE
ADDITIONAL MEASURES INCLUDING, BUT NOT LIMITED TO, TIRE WASHES, STREET

MATERIALS TO THE STORM WATER SYSTEM.

8. LONG TERM SLOPE STABILIZATION MEASURES SHALL INCLUDE THE

INSTALLED IMMEDIATELY FOLLOWING ESTABLISHMENT OF FINISHED GRADE AS ESTABLISHMENT OF PERMANENT VEGETATIVE COVER VIA SEEDING WITH

SHOWN ON THESE PLANS. SWEEPING, AND VACUUMING MAY BE REQUIRED TO INSURE THAT ALL PAVED

APPROVED MIX AND APPLICATION RATE.

BY | APP'D

21. THE PROJECT MAY REQUIRE TEMPORARY DIVERSION OF THE
DRAINAGE CHANNEL. THE CONTRACTOR SHALL NOT INHIBIT FLOW IN
THE DRAINAGE CHANNEL. THE CONTRACTOR MAY USE ONE OF THE
FOLLOWING OPTIONS FOR THE CHANNEL DIVERSION: INFLATABLE
HYDRAULIC RUBBER DAMS, SAND FILLED PRODUCT BAGS, OR OTHER
APPROVED MEASURES. BYPASSING FLOW AROUND THE DIVERSION BY

- GRAVITY IS PREFERABLE BUT PUMPING IS ALLOWED. PUMPS SHALL BE

- LOW NOISE AND SHALL MEET ALL LOCAL NOISE ORDINANCES. THE
CONTRACTOR SHALL SUBMIT A DIVERSION PLAN AND MANAGEMENT
STRATEGY FOR LOCAL JURISDICTION APPROVAL 1-WEEK PRIOR TO
COMMENCING WORK. '

AREAS ARE KEPT CLEAN FOR THE DURATION OF THE PROJECT.

9. TEMPORARY SLOPE STABILIZATION MEASURES SHALL INCLUDE: COVERING
EXPOSED SOIL WITH PLASTIC SHEETING, STRAW MULCHING, WOOD CHIPS, OR
OTHER APPROVED MEASURES. ’ ‘

‘3. LONG TERM SLOPE STABILIZATION MEASURES "INCLUDING MATTING" SHALL BE
IN PLACE OVER ALL EXPOSED SOILS BY OCTOBER 1. ’

4. INLET PROTECTION SHALL BE IN-PLACE IMMEDIATELY FOLLOWING PAVING

5. SEDIMENT BARRIERS APPROVED FOR USE INCLUDE: SEDIMENT FENCE, BERM$S
CONSTRUCTED OUT OF MULCH, CHIPPINGS, OR OTHER SUITABLE MATERIAL,
STRAW WATTLES, OR OTHER APPROVED MATERIALS.

14. ACTIVE INLETS TO STORM WATER SYSTEMS SHALL BE PROTECTED THROUGH
THE USE OF APPROVED INLET PROTECTION MEASURES. ALL INLET PROTECTION
MEASURES ARE TO BE REGULARLY INSPECTED AND MAINTAINED AS NEEDED.

10. STOCKPILED SOIL OR STRIPPINGS SHALL BE PLACED IN A STABLE LOCATION

AND CONFIGURATION. DURING "WET WEATHER" PERIODS, STOCKPILES SHALL BE
COVERED WITH PLASTIC SHEETING OR STRAW MULCH. SEDIMENT FENCE IS
REQUIRED AROUND THE PERIMETER OF THE STOCKPILE.

15. SATURATED MATERIALS THAT ARE HAULED OFF-SITE MUST BE TRANSPORTED
IN WATER-TIGHT TRUCKS TO ELIMINATE SPILLAGE OF SEDIMENT AND
SEDIMENT-LADEN WATER.

16. AN AREA SHALL BE PROVIDED FOR THE WASHING OUT OF CONCRETE
TRUCKS IN A LOCATION THAT DOES NOT PROVIDE RUN-OFF THAT CAN ENTER
THE STORM WATER SYSTEM. IF THE CONCRETE WASH-OUT AREA CAN NOT BE

CONSTRUCTED GREATER THAN 50' FROM ANY DISCHARGE POINT, SECONDARY

REVISION

MEASURES SUCH AS BERMS OR TEMPORARY SETTLING PITS MAY BE REQUIRED.
THE WASH-OUT SHALL BE LOCATED WITHIN SIX FEET OF TRUCK ACCESS AND
BE CLEANED WHEN IT REACHES 50% OF THE CAPACITY.
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IMPLEMENTATION:

1. ALL BASE ESC MEASURES (INLET PROTECTION, PERIMETER SEDIMENT
CONTROL, GRAVEL CONSTRUCTION ENTRANCES, ETC.) MUST BE IN PLACE,

FUNCTIONAL, AND APPROVED IN AN INITIAL INSPECTION, PRIOR TO

COMMENCEMENT OF CONSTRUCTION ACTIVITIES. FOR LINEAR PROJECTS BASE
MEASURES CAN BE INSTALLED IN PHASES PRIOR TO COMMENCEMENT OF

CONSTRUCTION IN EACH PHASE

2. ALL "SEDIMENT BARRIERS (TO BE INSTALLED AFTER GRADING)" SHALL BE
INSTALLED IMMEDIATELY FOLLOWING ESTABLISHMENT OF FINISHED GRADE AS

SHOWN ON THESE PLANS.

3. LONG TERM SLOPE STABILIZATION MEASURES "INCLUDING MATTING" SHALL BE

"IN PLACE OVER ALL EXPOSED SOILS BY OCTOBER 1.

4. INLET PROTECTION SHALL BE IN-PLACE IMMEDIATELY FOLLOWING PAVING

5. SEDIMENT BARRIERS APPROVED FOR USE INCLUDE: SEDIMENT FENCE, BERMS
CONSTRUCTED OUT OF MULCH, CHIPPINGS, OR OTHER SUITABLE MATERIAL,

STRAW WATTLES, OR OTHER APPROVED MATERIALS.

BIRD, SHARON A

964 NE BALDWIN DR
HILLSBORO, OR 97124

SITE: 748 NW CONNELL AVE

\ PROTECT |
' : DOWNSTREAM |
INLET

6. SEED USED FOR TEMPORARY OR PERMANENT SEEDING SHALL BE COMPOSED
OF THREE WAY PERENNIAL RYE GRASS MIX, UNLESS OTHERWISE AUTHORIZED.

7. SLOPE TO RECEIVE TEMPORARY OR PERMANENT SEEDING SHALL HAVE THE
SURFACE ROUGHENED BY MEANS OF TRACK-WALKING OR THE USE OF OTHER
APPROVED IMPLEMENTS. SURFACE ROUGHENING IMPROVES SEED BEDDING AND
REDUCES RUN-OFF VELOCITY.

8. LONG TERM SLOPE STABILIZATION MEASURES SHALL INCLUDE THE
ESTABLISHMENT OF PERMANENT VEGETATIVE COVER VIA SEEDING WITH
APPROVED MIX AND APPLICATION RATE.

9. TEMPORARY SLOPE STABILIZATION MEASURES SHALL INCLUDE: COVERING
EXPOSED SOIL WITH PLASTIC SHEETING, STRAW MULCHING, WOOD CHIPS, OR
OTHER APPROVED MEASURES.

- 10. STOCKPILED SOIL OR STRIPPINGS SHALL BE PLACED IN A STABLE LOCATION
AND CONFIGURATION. DURING "WET WEATHER" PERIODS, STOCKPILES SHALL BE
COVERED WITH PLASTIC SHEETING OR STRAW MULCH. SEDIMENT FENCE IS
REQUIRED AROUND THE PERIMETER OF THE STOCKPILE.

TN336AD13600

RANGER, DONALD G & SHALEEN R 798 NW
CONNELL AVE

; ) HILLSBORO, OR 87124

| : ; SITE: 798 NW CONNELL AVE

" 11. EXPOSED CUT OR FILL AREAS SHALL BE STABILIZED THROUGH THE USE OF

l

I

' 1N336AD13700
GARCIA, EMILIA A

| 378 NW VAL 8T
HILLSBORO, OR 97124

| . SITE: 378 NW VAL ST

I

TEMPORARY SEEDING AND MULCHING, EROSION CONTROL BLANKETS OR MATS,
MID-SLOPE SEDIMENT FENCES OR WATTLES, OR OTHER APPROPRIATE |
MEASURES. SLOPES EXCEEDING 25% MAY REQUIRE ADDITIONAL EROSION
CONTROL MEASURES.

12. AREAS SUBJECT TO WIND EROSION SHALL USE APPROPRIATE DUST CONTROL
MEASURES INCLUDING THE APPLICATION OF A FINE SPRAY OF WATER, PLASTIC
SHEETING, STRAW MULCHING, OR OTHER APPROVED MEASURES.

13. CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF

CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT.

ADDITIONAL MEASURES INCLUDING, BUT NOT LIMITED TO, TIRE WASHES, STREET
SWEEPING, AND VACUUMING MAY BE REQUIRED TO INSURE THAT ALL PAVED
AREAS ARE KEPT CLEAN FOR THE DURATION OF THE PROJECT. '

14. ACTIVE INLETS TO STORM WATER SYSTEMS SHALL BE PROTECTED THROUGH
THE USE OF APPROVED INLET PROTECTION MEASURES. ALL INLET PROTECTION

- MEASURES ARE TO BE REGULARLY INSPECTED AND MAINTAINED AS NEEDED.

15. SATURATED MATERIALS THAT ARE HAULED OFF-SITE MUST BE TRANSPORTED

~IN WATER-TIGHT TRUCKS TO ELIMINATE SPILLAGE OF SEDIMENT AND
SEDIMENT-LADEN WATER.

16. AN AREA SHALL BE PROVIDED FOR THE WASHING OUT OF CONCRETE

TRUCKS IN A LOCATION THAT DOES NOT PROVIDE RUN-OFF THAT CAN ENTER
THE STORM WATER SYSTEM. IF THE CONCRETE WASH-OUT AREA CAN NOT BE
CONSTRUCTED GREATER THAN 50' FROM ANY DISCHARGE POINT, SECONDARY
MEASURES SUCH AS BERMS OR TEMPORARY SETTLING PITS MAY BE REQUIRED.
THE WASH-OUT SHALL BE LOCATED WITHIN SIX FEET OF TRUCK ACCESS AND
BE CLEANED WHEN IT REACHES 50% OF THE CAPACITY.

TN336AA06100

367 NW VAL ST
HILLSBORO, OR 97124
SITE: 367 NW VAL ST

17. SWEEPINGS FROM EXPOSED AGGREGATE CONCRETE SHALL NOT BE

- TRANSFERRED TO THE STORM WATER SYSTEM.

PICKED UP AND DISPOSED IN THE TRASH.

SWEEPINGS SHALL BE

18. AVOID PAVING IN WET WEATHER WHEN PAVING CHEMICALS CAN RUN-OFF

INTO THE STORM WATER SYSTEM.

19. USE BMPs SUCH AS CHECK-DAMS, BERMS, AND INLET PROTECTION TO

PREVENT RUN-OFF FROM REACHING DISCHARG

E POINTS.

20. COVER CATCH BASINS, MANHOLES, AND OTHER DISCHARGE POINTS WHEN
APPLYING SEAL COAT, TACK COAT, ETC. TO PREVENT INTRODUCING THESE

MATERIALS TO THE STORM WATER SYSTEM.

21. THE PROJECT MAY REQUIRE TEMPORARY DIVERSION OF THE

DRAINAGE CHANNEL. THE CONTRACTOR SHALL

NOT INHIBIT FLOW IN

- THE DRAINAGE CHANNEL. THE CONTRACTOR MAY USE ONE OF THE

FOLLOWING OPTIONS FOR THE CHANNEL DIVERSION: INFLATABLE
HYDRAULIC RUBBER DAMS, SAND FILLED PRODUCT BAGS, OR OTHER
APPROVED MEASURES. BYPASSING FLOW AROUND THE DIVERSION BY
GRAVITY IS PREFERABLE BUT PUMPING IS ALLOWED. PUMPS SHALL BE
LOW NOISE AND SHALL MEET ALL LOCAL NOISE ORDINANCES. THE
CONTRACTOR SHALL SUBMIT A DIVERSION PLAN AND MANAGEMENT
STRATEGY FOR LOCAL JURISDICTION APPROVAL 1-WEEK PRIOR TO

COMMENCING WORK.
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EROSION AND SEDIMENT CONTROL BMP IMPLEMENTATION: | | B | | | | | . | | — =
; . ' o v ; : N - v - « : ® mum o “8‘ ;
1. ALL BASE ESC MEASURES (INLET PROTECTION, PERIMETER SEDIMENT 13. CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF o - | R | — | , =
CONTROL, GRAVEL CONSTRUCTION ENTRANCES, ETC.) MUST BE IN PLACE, CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT. | | Y =
- FUNCTIONAL, AND APPROVED IN AN INITIAL INSPECTION, PRIOR TO ADDITIONAL MEASURES INCLUDING, BUT NOT LIMITED TO, TIRE WASHES, STREET 2z
COMMENCEMENT OF CONSTRUCTION ACTIVITIES. FOR LINEAR PROJECTS BASE SWEEPING, AND VACUUMING MAY BE REQUIRED TO INSURE THAT ALL PAVED * 3
MEASURES CAN BE INSTALLED IN PHASES PRIOR TO COMMENCEMENT OF AREAS ARE KEPT CLEAN FOR THE DURATION OF THE PROJECT. wu
CONSTRUCTION IN EACH PHASE , | | | 2 3
| 14. ACTIVE INLETS TO STORM WATER SYSTEMS SHALL BE PROTECTED THROUGH | — ~
INSTALLED IMMEDIATELY FOLLOWING ESTABLISHMENT OF FINISHED GRADE AS MEASURES ARE TO BE REGU SPECTED AND MAINTAINED AS NEEDED. i g
SHOWN ON THESE PLANS. | | : =
15. SATURATED MATERIALS THAT ARE HAULED OFF-SITE MUST BE TRANSPORTED i 3
| , , IN WATER-TIGHT TRUCKS TO ELIMINATE SPILLAGE OF SEDIMENT AND 2 i @
3. LONG TERM SLOPE STABILIZATION MEASURES "INCLUDING MATTING" SHALL BE SEDIMENT-LADEN WATER. | | | ’f” - .. &
IN PLACE OVER ALL EXPOSED SOILS BY OCTOBER 1. | 16. AN AREA SHALL BE PROVIDED FOR THE WASHING OUT OF CONCRETE : o
| | | , | TRUCKS IN A LOCATION THAT DOES NOT PROVIDE RUN-OFF THAT CAN ENTER mE !
4. INLET PROTECTION SHALL BE IN-PLACE IMMEDIATELY FOLLOWING PAVING THE STORM WATER SYSTEM. IF THE CONCRETE WASH-OUT AREA GAN NOT BE ]
5. SEDIMENT BARRIERS APPROVED FOR USE INCLUDE: SEDIMENT FENCE, BERMS CONSTRUCTED GREATER THAN 50' FROM ANY DISCHARGE POINT, SECONDARY -
~ CONSTRUCTED OUT OF MULCH, CHIPPINGS, OR OTHER SUITABLE MATERIAL, MEASURES SUCH AS BERMS OR TEMPORARY SETTLING PITS MAY BE REQUIRED. 2
STRAW WATTLES, OR OTHER APPROVED MATERIALS. THE WASH-OUT SHALL BE LOCATED WITHIN SIX FEET OF TRUCK ACCESS AND @ 2
| | | ' BE CLEANED WHEN IT REACHES 50% OF THE CAPACITY. %
6. SEED USED FOR TEMPORARY OR PERMANENT SEEDING SHALL BE COMPOSED ~
OF THREE WAY PERENNIAL RYE GRASS MIX, UNLESS OTHERWISE AUTHORIZED. 17. SWEEPINGS FROM EXPOSED AGGREGATE CONCRETE SHALL NOT BE ol
TRANSFERRED TO THE STORM WATER SYSTEM. SWEEPINGS SHALL BE
7. SLOPE TO RECEIVE TEMPORARY OR PERMANENT SEEDING SHALL HAVE THE PICKED UP AND DISPOSED IN THE TRASH.
SURFACE ROUGHENED BY MEANS OF TRACK-WALKING OR THE USE OF OTHER | | | |
APPROVED IMPLEMENTS. SURFACE ROUGHENING IMPROVES SEED BEDDING AND 18. AVOID PAVING IN WET WEATHER WHEN PAVING CHEMICALS CAN RUN-OFF
REDUCES RUN-OFF VELOCITY. ' INTO THE STORM WATER SYSTEM. | :
8. LONG TERM SLOPE STABILIZATION MEASURES SHALL INCLUDE THE 19. USE BMPs SUCH AS CHECK-DAMS, BERMS, AND INLET PROTECTION TO .
ESTABLISHMENT OF PERMANENT VEGETATIVE COVER VIA SEEDING WITH PREVENT RUN-OFF FROM REACHING DISCHARGE POINTS. ,
APPROVED MIX AND APPLICATION RATE. | .
- 20. COVER CATCH BASINS, MANHOLES, AND OTHER DISCHARGE POINTS WHEN
9. TEMPORARY SLOPE STABILIZATION MEASURES SHALL INCLUDE: COVERING APPLYING SEAL COAT, TACK COAT, ETC. TO PREVENT INTRODUCING THESE
- EXPOSED SOIL WITH PLASTIC SHEETING, STRAW MULCHING, WOOD CHIPS, OR MATERIALS TO THE STORM WATER SYSTEM. | ~
OTHER APPROVED MEASURES. | | | 21. THE PROJECT MAY REQUIRE TEMPORARY DIVERSION OF THE
10. STOCKPILED SOIL OR STRIPPINGS SHALL BE PLACED IN A STABLE LOCATION erhrieie S i e Lt i b SIS L AL Ylzalf B |5 8,
" " THE DRAINAGE CHANNEL. THE CONTRACTOR MAY USE ONE OF THE S|3de [¥ 123588
AND CONFIGURATION. DURING "WET WEATHER" PERIODS, STOCKPILES SHALLBE _ Slz|T xOw
A | FOLLOWING OPTIONS FOR THE CHANNEL DIVERSION: INFLATABLE il ? S 3
COVERED WITH PLASTIC SHEETING OR STRAW MULCH. SEDIMENT FENCE IS | |
REQUIRED AROUND THE PERIMETER OF THE STOCKPILE HYDRAULIC RUBBER DAMS, SAND FILLED PRODUCT BAGS, OR OTHER oW 5
| I | APPROVED MEASURES. BYPASSING FLOW AROUND THE DIVERSION BY 5
11. EXPOSED CUT OR FILL AREAS SHALL BE STABILIZED THROUGH THE USE OF R e oAl i MEET ALL LoDl MOSE ORDINANGES THE &
TEMPORARY SEEDING AND MULCHING, EROSION CONTROL BLANKETS OR MATS, , ) :
CONTRACTOR SHALL SUBMIT A DIVERSION PLAN AND MANAGEMENT —
MID-SLOPE SEDIMENT FENCES OR WATTLES, OR OTHER APPROPRIATE STRATEGY FOR LOGAL JURISDICTION APPROVAL. 1-WEEK PRIOR TO e,
MEASURES. SLOPES EXCEEDING 25% MAY REQUIRE ADDITIONAL EROSION S OMMENCING WORK i o | i
'CONTROL MEASURES. ' , o Ly
: , - , v , , PROTECT DOWNSTREAM INLET
12. AREAS SUBJECT TO WIND EROSION SHALL USE APPROPRIATE DUST CONTROL | | | ~ | | /
MEASURES INCLUDING THE APPLICATION OF A FINE SPRAY OF WATER, PLASTIC | | | | | | NW RACHEL ST 5
~ SHEETING, STRAW MULCHING, OR OTHER APPROVED MEASURES. . | | N | 4 n 2
- / g =
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DOWNSTREAM h ) w
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EROSION AND SEDIMENT CONTROL BMP
IMPLEMENTATION:

1. ALL BASE ESC MEASURES (INLET PROTECTION, PERIMETER SEDIMENT CONTROL,
GRAVEL CONSTRUCTION ENTRANCES, ETC.) MUST BE IN PLACE, FUNCTIONAL, AND
APPROVED IN AN INITIAL INSPECTION, PRIOR TO COMMENCEMENT OF CONSTRUCTION

ACTIVITIES. FOR LINEAR PROJECTS BASE MEASURES CAN BE INSTALLED IN PHASES PRIOR

TO COMMENCEMENT OF CONSTRUCTION IN EACH PHASE

2. ALL "SEDIMENT BARRIERS (TO BE INSTALLED AFTER GRADING)" SHALL BE
INSTALLED IMMEDIATELY FOLLOWING ESTABLISHMENT OF FINISHED GRADE AS
SHOWN ON THESE PLANS.

3. LONG TERM SLOPE STABILIZATION MEASURES "INCLUDING MATTING" SHALL BE
IN PLACE OVER ALL EXPOSED SOILS BY OCTOBER 1.

4. INLET PROTECTION SHALL BE IN-PLACE IMMEDIATELY FOLLOWING PAVING

5. SEDIMENT BARRIERS APPROVED FOR USE INCLUDE: SEDIMENT FENCE, BERMS
CONSTRUCTED OUT OF MULCH, CHIPPINGS, OR OTHER SUITABLE MATERIAL, STRAW
WATTLES, OR OTHER APPROVED MATERIALS.

6. SEED USED FOR TEMPORARY OR PERMANENT SEEDING SHALL BE COMPOSED
OF THREE WAY PERENNIAL RYE GRASS MIX, UNLESS OTHERWISE AUTHORIZED.

7. SLOPE TO RECEIVE TEMPORARY OR PERMANENT SEEDING SHALL HAVE THE
SURFACE ROUGHENED BY MEANS OF TRACK-WALKING OR THE USE OF OTHER
APPROVED IMPLEMENTS. SURFACE ROUGHENING IMPROVES SEED BEDDING AND
REDUCES RUN-OFF VELOCITY.

8. LONG TERM SLOPE STABILIZATION MEASURES SHALL INCLUDE THE
ESTABLISHMENT OF PERMANENT VEGETATIVE COVER VIA SEEDING WITH
APPROVED MIX AND APPLICATION RATE.

14. ACTIVE INLETS TO STORM WATER SYSTEMS SHALL BE PROTECTED THROUGH
THE USE OF APPROVED INLET PROTECTION MEASURES. ALL INLET PROTECTION
MEASURES ARE TO BE REGULARLY INSPECTED AND MAINTAINED AS NEEDED.

15. SATURATED MATERIALS THAT ARE HAULED OFF-SITE MUST BE TRANSPORTED
IN WATER-TIGHT TRUCKS TO ELIMINATE SPILLAGE OF SEDIMENT AND
SEDIMENT-LADEN WATER.

16. AN AREA SHALL BE PROVIDED FOR THE WASHING OUT OF CONCRETE
TRUCKS IN A LOCATION THAT DOES NOT PROVIDE RUN-OFF THAT CAN ENTER
THE STORM WATER SYSTEM. IF THE CONCRETE WASH-OUT AREA CAN NOT BE
CONSTRUCTED GREATER THAN 50' FROM ANY DISCHARGE POINT, SECONDARY
MEASURES SUCH AS BERMS OR TEMPORARY SETTLING PITS MAY BE REQUIRED.

17. SWEEPINGS FROM EXPOSED AGGREGATE CONCRETE SHALL NOT BE
TRANSFERRED TO THE STORM WATER SYSTEM. SWEEPINGS SHALL BE
PICKED UP AND DISPOSED IN THE TRASH.

18. AVOID PAVING IN WET WEATHER WHEN PAVING CHEMICALS CAN RUN-OFF
INTO THE STORM WATER SYSTEM.

19. USE BMPs SUCH AS CHECK-DAMS, BERMS, AND INLET PROTECTION TO
PREVENT RUN-OFF FROM REACHING DISCHARGE POINTS.

20. COVER CATCH BASINS, MANHOLES, AND OTHER DISCHARGE POINTS WHEN
APPLYING SEAL COAT, TACK COAT, ETC. TO PREVENT INTRODUCING THESE
MATERIALS TO THE STORM WATER SYSTEM.

21. THE PROJECT MAY REQUIRE TEMPORARY DIVERSION OF THE DRAINAGE
CHANNEL. THE CONTRACTOR SHALL NOT INHIBIT FLOW IN THE DRAINAGE
CHANNEL. THE CONTRACTOR MAY USE ONE OF THE FOLLOWING OPTIONS
FOR THE CHANNEL DIVERSION: INFLATABLE HYDRAULIC RUBBER DAMS,
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~ WOVEN POLYPROPLENE SACK THAT DRAINS INTO AN APPROVED SEDIMENT TRAP OR SEDIMENT BASIN. ol B RS = N n
9 BIO—FILTER BAGS SHOULD BE , , 4. WHERE RUNOFF CONTAINING SEDIMENT LADEN WATER IS LEAVING THE SITE VIA THE CONSTRUCTIO R R RIS
- ENTRANCE, OTHER MEASURES SHALL BE IMPLEMENTED TO DIVERT RUNOFF THROUGH AN APPROVED RS s %
STAKED WHERE APPLICABLE USING EILTERING ‘SYSTEM, A fn It N

, (2) 1"x2"WOODEN STAKES OR
APPROVED EQUAL PER BAG.

3. WHEN USING 30" BIO—BAGS TO FOR FURTHER INFORMATION

PROTECT A CATCH BASIN YOU MUST A T e
HAVE 4 BAGS AND THEY SHALL BE SERVICES EROSION PREVENTION
AND SEDIMENT CONTROL

OVERLAPPED BY 6. PLANNING AND DESIGN MANUAL.

NOTE:

1. 'RECESSED CURB INLET CATCH BASINS FOR FURTHER INFORMATION

ON DESIGN CRITERIA SEE

MUST BE BLOCKED WHEN USING FILTER CHAPTER 4 OF CLEAN WATER
FABRIC INLET SACKS. SIZE OF FILTER SERVICES EROSION PREVENTION
AND SEDIMENT CONTROL

FABRIC INLET SACKS TO BE DETERMINED

BY MANUFACTURER. PLANNING AND DESIGN MANUAL.

5. DIMENSIONS
SINGLE FAMILY '
20° LONG BY 20" WIDE 8” DEEP OF 3" MINUS CLEAN ROCK.
COMMERCIAL . ,
50" LONG BY 20’ WIDE 3—6" CLEAN ROCK, ,
GOVERNING AUTHORITY MAY REQUIRE GEOTEXTILE FABRIC TO
PREVENT SUB-SOIL PUMPING.

FOR FURTHER INFORMATION

ON DESIGN CRITERIA SEE
CHAPTER 4 OF CLEAN WATER
SERVICES EROSION PREVENTION
AND SEDIMENT CONTROL
PLANNING AND DESIGN MANUAL.

INLET PROTECTION

TYPE 4 CleanWater

Our commitment is clear.

DRAWING NO. 915 REVISED 12-06

Services

INLET PROTECTION

TYPE 5 CleanWater \ Services

Our commitment is clear.

DRAWING NO. 920 REVISED 12—06

CONSTRUCTION ENTRANCE |
- | CleanWater ™ Services

Our commitment is clear.

REVISED 12-06

Detail Drawing 855

-
1
(=]
2

-

6'MAXIMUM SPACING

FRONT VIEW

-

FOR FURTHER INFORMATION

ON DESIGN CRITERIA SEE

CHAPTER 4 OF CLEAN WATER .
SERVICES EROSION PREVENTION -
AND SEDIMENT CONTROL

PLANNING AND DESIGN MANUAL.

SEDIMENT FENCE

DRAWING NO. 875

REVISED 12—-06

CleanWater " Services

Our commitment is clear.

PHONE: 503.681.6146 | FAX:; 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089

FOR FURTHER INFORMATION

ON DESIGN CRITERIA SEE
CHAPTER 4 OF CLEAN WATER
SERVICES EROSION PREVENTION
AND SEDIMENT CONTROL
PLANNING AND DESIGN MANUAL.

2"—4" ROCK

ROCK CHECK DAM

L = THE DISTANCE SUCH THAT POINTS
A AND B ARE OF EQUAL ELEVATION

- SPACING BETWEEN CHECK DAMS

FOR FURTHER INFORMATION

ON DESIGN CRITERIA SEE
CHAPTER 4 OF CLEAN WATER
SERVICES EROSION PREVENTION
AND SEDIMENT CONTROL
PLANNING AND DESIGN MANUAL.

(%

PLAN VIEW

NTS

6" OVERLAP

PROFILE

NTS

- NOTES:

. STAKING OF BAGS REQUIRED USING (2) 1"X2" WOOD STAKES OR APPROVED EQUAL PER BAG.
SURFACE MUST BE SMOOTH BEFORE APPLICATION.

CHECK DAMS CAN BE CONSTRUCTED USING STRAW WATTLES OR OTHER MATERIALS AS APPROVED
BY THE DISTRICT OR CITY.

SIS

FOR FURTHER INFORMATION

ON DESIGN CRITERIA SEE
CHAPTER 4 OF CLEAN WATER
SERVICES EROSION PREVENTION
AND SEDIMENT CONTROL
PLANNING AND DESIGN MANUAL.
SPACING FOR CHECK DAMS
" DITCH GRADE
' 6 INCH 12 INCH 18 INCH
6% NOT ALLOWED 16 FT O.C. 26 FTO.C.
5% NOT ALLOWED 20FT 30FT
4% NOT ALLOWED 26 FT 40FT
3% A5 FT 33 FT 50 FT
2% 25 FT 50 FT 80 FT

BARRIER SPACING FOR GENERAL APPLICATION

INSTALL PARALLEL ALONG CONTOURS AS FOLLOWS

% SLOPE SLOPE MAXIMUM SPACING ON SLOPE
10% OR FLATTER 10:1 OR FLATTER 300 FT
>10% OR <15% >10:1 OR <7.5:1 150 FT
>15% OR <20% >7.5:1 OR <5:1 100 FT
>20% OR <30% >5:1 OR <3.5:1 50 FT
>30% OR <50% >3.5:1 OR <2:1 25FT

FOR MORE INFORMATION REGARDING THESE TABLES SEE CHAPTER 4 TABLES 4-3 AND 4-7 OF
CLEAN WATER SERVICES EROSION PREVENTION AND SEDIMENT CONTROL DESIGN MANUAL.

CHECK DAM

ROCK CleanWater " Services

REVISED 120 6 Our commitment is clear.

DRAWING NO. 840

CHECK DAM

BIO—FILTER BAG CleanWater \ Services

Our commitment is clear.

DRAWING NO. 845 REVISED 12-06

SPACING TABLES

DRAWING NO. 940

CleanWater " Services

REVISED 12—06 Our commitment is clear.

PLACE WATTLES ALONG SLOPE CONTOURS.

PROFILE

RICE, COCONUT OR EXCELSIOR
WATTLES

WOOD STAKE

STAGGER
JOINTS
.SECTION
o o | e
a STAKING SPACING 4'0.C.
o o
o
FLOW | & | FLow FLOW
———— —~—— —~——
ju] ! .
o ] .
? i \ |
. v
TIGHTLY ABUT ADJACENT WATTLES.
o o ’ o k
PLAN VIEW
NOTES: -
: FOR FURTHER IN ~
1. STAKING SPECIFICATIONS: ON DESIGN CRITI[E:ISKNSME\-QON
a. 1"X2" WOODEN STAKES : CHAPTER 4 OF CLEAN WATER
b. ADDITIONAL STAKES MAY BE INSTALLED ON SERVICES EROSION PREVENTION
DOWNHILL SIDE OF WATTLES, ON STEEP SLOPE = OR AND SEDIMENT CONTROL
HIGHLY EROSIVE SOILS. 'PLANNING AND DESIGN MANUAL.
2. SPACING IN ACCORDANCE WITH DETAIL 940.
WATTLES ,
‘ CleanWalm SG'IVICCS

DRAWING NO. 880

REVISED 12-06

Our commitment is clear.
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TYPICAL SECTION | w 12 7132
‘ ' » O |z 2 N
. (] : o. &
3 . ~ | | STA. 10+00 TO STA: 17+50 o) I-Z- | g
@ | | | | | TYPICAL 45' ROW , 2 2
[ PLANTER _ | ) o | . | SR PLANTER _| < i 2
| STRIP SIDEWALK | TRAVEL LANE | | TRAVEL LANE , | »l TRAVEL LANE STRIP l Z = 7))
S~ 30 y=!= 5.5 —l~ 7.0 — ' 14,0 —_— 5.5 S— 3.0 ——= o3 Ll>J | CZD
STANDARD SIDEWALK L =
' / | SEE DETAIL \ 2% MAX < n O
R RN R WA IR T - 2.5% , AT A (N1
: 1 74 ‘ ,... - AX /// // 7 / T R e W g W WD S Sl j E %) g
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41/2"-1/2" LEVEL 3 HMAC | ; g = =
2" - 3/4"-0 CRUSHED AGGREGATE BASE (LEVELING COURSE) > = *
15" - 1/2"-0 CRUSHED AGGREGATE BASE o ' =
GEOTEXTILE FABRIC OVER EXISTING SUBGRADE SOILS ?D: 2
’ , . . : , . , : , o | - | o L 0] o g
TYPICAL SECTION | | | | | - o | NTS | | - LT R o E 35
| E | | - | ‘ | o | S , | O °
: S , . , O O
STA. 10+50 TO STA: 19+50 R | | | | - ; S — 2
TYPICAL 60' ROW S . | L B | | — S
I | ) , | | 50.0 | | n . | | L L _ o mmm ¥
{ o SIDEWALK | PLANTER STRIP BIKE LANE B TRAVEL LANE ] | TRAVEL LANE | | BIKE LANE | PLANTER STRIP ~ SIDEWALK 10 ] I 87
«-—»l«— 5.0 — 6.0’ — 6.0’ —— — 120 ‘ — ‘ 12.0 . - — — 6.0’ ——— 6.0’ — 50" — ———— ! . 8E
= - _~STANDARD SIDEWALK f | | | | | | | < ~ s
©) ‘ SEE DETAIL ' MATCH TOP OF CURB PROFILE ELEVATION STANDARD CURB & GUTTER O ow
o | 2% MAX ELEVATION TO CENTERLINE | | J SEE DETAIL - \ . 2% MAX o Tz
L A e Ay {ol . : A ' ~2.27% : : v ~2.27% - » ‘ — T o i e e e T _g_J ' ) s
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.................. | 3
6 1/2" - 1/2" LEVEL 3 HMAC y
2" - 3/4"-0 CRUSHED AGGREGATE BASE (LEVELING COURSE) iy
| | 16" - 1/2"-0 CRUSHED AGGREGATE BASE | T
| - , , A o GEOTEXTILE FABRIC OVER EXISTING SUBGRADE SOILS n
TYPICAL SECTION NTS
> STA. 40+00 TO STA: 48+00 =
o TYPICAL 60' ROW 2
et : 60.0 -
| CENTERLINE . - |
— 1.0 5.0 6.0 — e 18.0 10.0 2.0 36 - 14.4 —
EXISTING EXISTING PLANTER | PROPOSED TRAVEL | SHOULDER EXISTING EXISTING
SIDEWALK | ~ STRIP | | LANE ~ ROCK DRAINAGE DITCH ~ UNDEVELOPED
| - _ — 8.0 »—{ | ,
3" HMAC
TOP OF CURB "
ELEVATION EQUAL TO | 122..34‘3]92%5 \éiLS'E %gﬁggSE SINGLE 3" 1/2" DENSE GRADED HMAC |
CENTERLINE WOVEN GEOTEXTILE | GRIND IN PLACE & LEVEL A S ‘ ' < SLOPEVARIES
o, L FABRIC | / ADD 3/4"-0 LEVELING COURSE AS NEEDED | 12 3/4’-0 SHOULDER ROCK . |
o —— o SLOPEVARIES——=— - | ——— APPROX 2.3% . e AEPROX 2.8% | ' / |
B D .’4‘;_,7'..4 a0 S J . "/ / & i ‘ S
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2.0 ' 10.0 ~ ' - — 10,0 2.0 3.6 . ‘ - — 144
SHOULDER | SHOULDER EXISTING | EXISTING
ROCK STA. 30+00 TO STA: 33+50 , ROCK DRAINAGE DITCH - UNDEVELOPED -
| ' | Z
SINGLE 3" 1/2" DENSE GRADED HVMAC -
GRIND IN PLACE & LEVEL , 12" 3/4".0 SHOULDER éOCK | | " ——a———SLOPE VARIES
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F _
] CURB_AND GUTTER e
0.45" 1.66" MIN : N.T.S. o hee
235" MAX (USE ONLY W/EN_GINEERS APPROVAL)
/ N\ 0.20"
L ] D @ @ @ G
’ : - 1.66" MIN '
2.35" MAX 1" RADIUS—
D © ® O ¢
0.90"
o ) 46”"» .
) © © © = 1w
D @ ' @ @ G RADIUS STREET FINISH GRADE-
_ BATTER Y
RAMP WIDTH RADIUS 1" BATTER
CURB
16"
RAMP TEXTURE | , o RO
PATTERN DETAIL | | o
0.90" MIN. 3000 P.S.l. CONCRETE L K X
= | AT 28 DAYS /\seéj_\le"\
g 11/2" ~ 11/2" |
® - MINUS BASE ROCK M/NUS BASE ROCK
1. EXPANSION JOINTS SHALL BE PROVIDED AT EACH POINT OF TANGENCY OF THE CURB,
TRUNCATED g MATERIAL SHALL BE PRE—MOLDED, NON EXTRUDING, WITH A MIN. THICKNESS OF 1/2”.
DOME DETAIL o2 CONTRACTION JOINTS SHALL BE A MINIMUM OF 2" DEEP & SPACED A MAXIMUM OF ,
: 0 15 FT. APART. STR—2 0
: : ’ , , = 3 BASE ROCK — 1-1/2" MINUS COMPACTED TO 95% AASHTO T—-180 — SHALL BE TO ' Cc—-100B
A
1-  Place truncated dome detectable warning texture in the lower 24" of the throat of the ramp only. | SUBGRADE OF STREET STRUCTURE OR 4” IN DEPTH, WHICHEVER IS GREATER. o
Arrange domes using in-line pattern only as shown in detail left. Color of texture to contrast N CITY OF H ILLSBORO
visually, dark-on-light (typically black), with adjoining surfaces. ') ENGII\IEERII\IG DEPARTMENT
2-  Truncated dome detectable warning surfaces shall be a wet set product installed per
manufacturer's instructions. Other products shall require approval by City Engineer prior to ramp
construction. .
3- Truncated dome detectable warning surfaces shall comply with Oregon Standard Specifications
For Construction, 2008 Edition, Section 00759.
TRUNCATED DOME DETAIL TD-1
NTS C-100B
| GENERAL NOTES FOR: COMMERCIAL & INDUSTRIAL DRIVEWAYS
— N.T.S.
COMMERCIAL , INDUSTRIAL & RESIDENTIAL
INSTALL TRUNCATED DOMES 24" WIDE AT SIGNALIZED DRIVEWAYS ONLY:
DRIVEWAYS AND SIDEWALKS DEEP KNIFE JOINT
5 1/2" THICK — 3000 P.SJ. CONCRETE w/BROOM FINISH
) S PR
ALL DRIVEWAYS: PROPOSED DRIVEWAY /
1. ALL CONCRETE SIDEWALKS & DRIVEWAYS POURED WITHIN THE CITY RIGHT—OF—WAY SHALL BE 3000 P. SI AT
28 DAYS.. BATCH MIX TICKETS SHALL BE MADE AVAILABLE AT INSPECTORS REQUEST. LS” TYP/
2. EXPANSION JOINT MATERIAL SHALL BE MIN. 1/4” THICK PREMOLDED BITUMINOUS MATERIAL UNLESS OTHERWISE 3 1/2" CONC. S/W P 3 1/2" CONC. S/W
NOTED THE EXPANSION JOINT SHALL COMPLETLY CUT CONCRETE SECTION.

ROCK, OR AS DIRECTED BY ENGINEER.

D/WS |

RESIDENTIAL:

w)
S

) MW_MM__

5

' COMMERCIAL OR INDUSTRIAL DRIVEWAYS. SEE DWG. NO.
‘ 'REQUIREMENTS FOR TRUNCATED DOMES

Ne

A :

| ¥ DW-1

oo C-100B

o8&

3. SUB—BASE SHALL BE COMPACTED TO A FIRM & UNYIELDING SURFACE TRUE TO GRADE WITH UNIFORM BEARING
STRENGTH. WHERE SUB_GRADE HAS BEEN DISTURBED IN THE PREVIOUS 12 MONTHS OR UNSUITABLE AS
DETERMINED BY THE CITY ENGINEER, CONSTRUCTION SHALL HAVE MIN. 2" of 3/4” MINUS COMPACTED BASE

4. ANY CURB SECTION REPAIRED OR ALTERED SHALL BE SAWCUT. ALL CURB & GUTTER SECTIONS ALTERED SHALL
- BE REMOVED FROM PROJECT SITE AT OWNERS EXPENSE.

5. DRIVEWAY LOCATION REQUIRMENTS: A) — 20" MIN, DISTANCE BETWEEN CURB CUT & START OF CURB RETURN
RADIUS hINO D/W'S_WITHIN CURB RADIUS). B) — 25" MIN. DISTANCE BETWEEN CURB CUTS FOR 2 OR MORE
SAME LOT. C) — 2’ MIN. HI H CURB BETWEEN D/WS ON SEPERATE LOTS — EXCLUDING COMMON

DRIVEWAYS & CUL—-DE-SACS. D) — 1’ MIN HIGH CURB BETWEEN PROJECTION OF PROPERTY LINE AND CURB CUT.

6. WEEPHOLES SHALL BE 3" I.D. SCH. 40 PVC OR EQUAL PIPE WITH COUPLING INSTALLED THROUGH THE CURB
WITH THE BOTTOM 6"+ /— BELOW TOP OF CURB. DRAINS SHALL NOT BE INSTALLED THROUGH THE DROP CURB
PORTION OF THE DRIVEWAY. INSTALL A MIN. 2 WEEPHOLES PER LOT WITH PIPE AT MIN. SLOPE TO PROPERTY
LINE. — WEEPHOLES INSTALLED IN EXISTING CURBS SHALL BE DRILLED (NOT BROKEN & GROUTED)

7. A MINIMUM 24" WIDE SECTION OF TRUNCATED DOMES SHALL BE INSTALLED ON BOTH SIDES OF SIGNALIZED

STR—5.0 FOR ADDITIONAL INFORMATION ON THE

CITY OF HILLSBORO
ENGINEERING DEPARTMENT

—1" MAX

9’ MINIMUM — 50’ MAXIMUM 5

SIDEWALK LOCATED AT CURB

SEE DWG. NO. STR—8.0 FOR TYPICAL DRIVEWAY NOTES

INSTALL TRUNCATED DOMES 24" WIDE AT SIGNALIZED DRIVEWAYS ONLY:

DEEP KNIFE JOINT '
5 1/2" THICK — 3000 P.S.. CONCRETE w/BROOM FINISH : ,
EXPANSION JOINT—1"x6" REDWOOD OR CEDAR MAY BE USED
IN LIEU OF MASTIC — THIS AREA ONLY o
PROPOSED DRIVEWAY // / /‘?3,7’

-
E / ooe
2 T T P T e
g ) — .
( - & A
| PLANTING STRIP Knﬁm I 5 skl PLANTING STRIP
m . KNIFE JOINT AT ¢ OF D, *\&\\, * MIN. 1/4n PER FT.
= [ e 7] UTILIZED WHEN LOT GRADES ARE
;U$ LOWER THAN EXISTING STREET
_LI— | ] GRADES (PENDING APPROVAL)
OtsIJ —1" MAX
-O§ 5’ 9’ MINIMUM — 50' MAXIMUM 5
2/R_70.0 SIDEWALK LOCATED AT PROPERTY LINE CITY OF HILLSBORO
C—1008B ~ , ENGINEERING DEPARTMENT

5' MIN. L1

ROAD

CONCRETE WALK \

SEE NOTE 3 9 — 2% SLOPE

q,eo.,

Pl Abo-

COMPACTED SUBGRADE /

SIDEWALK LOCATED AT PROPERTY LINE

2" 3/4"-0" CRUSHED ROCK

5' MIN.
. CONCRETE WALK
CURB JOINT
‘ — 2% SLOPE

ROAD W

~
arle te,t

Py
T o

COMPACTED SUBGRADE

SIDEWALK LOCATED AT CURB

PRI :.iD-W

2" 3/4"-0" CRUSHED ROCK

L
wel” SEE NOTE 3

NOTES

1. CONCRETE SHALL BE 3000 P.S.I. AT 28 DAYS. BATCH MIX TICKETS SHALL
BE MADE AVAILABLE AT INSPECTORS REQUEST.

2. PANELS SHALL BE 5 FEET LONG, WITH EXPANSION JOINT (MIN. 3/4" THICK
PREMOLDED BITUMINOUS MATERIAL) SPACING NOT TO EXCEED 45 FEET AND |
PLACED AT SIDES OF DRIVEWAY APPROCHES, UTILITY VAULTS &

- WHEELCHAIR RAMPS,

3. SIDEWALK THICKNESS SHALL BE A MINIMUM OF 5 1/2" THROUGH DRIVEWAY

SECTIONS AND 3 1/2" ELSEWHERE.

4. WEEPHOLES IN CURBS SHALL BE EXTENDED TO THE BACK OF SIDEWALK

WITH 3" |.D. SCH. 40 PVC AT 2% SLOPE. -

5. A MINIMUM 24" WIDE SECTION OF TRUNCATED DOMES SHALL BE
INSTALLED ON BOTH SIDES OF SIGNALIZED COMMERCIAL OR INDUSTRIAL
DRIVEWAYS. SEE DWG. NO STR-5.0 FOR ADDITIONAL INFO ON THE

REQUIREMENTS FOR TRUNCATED DOMES.

CITY OF HILLSBORO

ENGINEERING DEPARTMENT

SIDEWALK DETAIL %I'

DATE

EVISION
1

288

2

01/03

ADDED TRUNCATED DOME NOTES
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STR-8.0A |
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FILE NAME: STREET DETAILS.DWG

OREGON

PHONE: 503.681.6146 | FAX: 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089
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HOST PIPE SHALL

BE MINIMUM .35" WALL THICKNESS.

HOST PIPE AND SHALL NOT PROTRUDE BEYOND THE INSIDE WALL OF THE HOST PIPE.

. N =
. M 1o Mmoo <
S ols |Zv]s
O - Y
- . E O |z o g oy
\ " w T |I= S OIS
1. PVC HUB SHALL CONFORM TO ASTM 3034, SDR 35 DRIVE INTO CENTER OF 2z ) I 1 é O «~ 8
RUBBER SLEEVE AFTER SLEEVE IS PLACED IN HOLE. (7] O 14 =
. 3 <
”» ba ” L B
CLASS "B CLASS "A A N L /3
| | 1 2] 7
: =
; A : PVC SADDLE (TEE) R l 2 1/2" 5
‘ » » RILOES - VAINER @ | ) - MOUND EXCESS NATIVE MATERIAL I AL B/8 X 5 BOLTS , v Z 7
i 2. STAINLESS STEEL BAND SECURES UPPER HALF OF RUBBER SLEEVE TO THE RIDGES SURFACE RESTORATION 8 T LU
'PVC HUB. STAINLESS STEEL BAND SHALL BE 300 SERIES, %s" BAND WIDTH, AS SPECIFIED OVER 'TRENCH TO ALLOW s
CADMIUM PLATED CARBON STEEL, AND ATTACHED WITH HEX HEAD SLOTTED : FOR SETTLEMENT 0? Z 2 -
SCREW. — .
RUBBER GASKET _ 2|\ EMEY = , 2 1/2" % 1/2" ) L e
D © / RTINS //\gdﬁ %\/\\/ - SQ. EDGE FLAT BAR ~ SECTION A—A %3 > 0
, . 3 TR i m
% * . = 4 L eI N >0 <
/ 3. COMPLETE RUBBER SLEEVE INCLUDES A MOLDED SEGMENT THAT HOLDS IT IN = 1= 7 4 :;«:r-» S 4 A== 12" NATIVE TOP SOIL 3" X 2 1/2" X 3/8" < Y —
z//% PLACE. = —I— —= SEQ s T0 - | N IF TOP SOIL EXISTED TYP. ANGLE 0 L
/ 7 lNSTALL PER i 95% COMPACTION 90% COMPACTION PRIOR TO EXCAVATION. 3/4" % | : D
// NOTE #7 «  WTHN 48" OF k‘ ] = o
. SURFACE > 1 —_— - =
Z — = | » LLI o
= ] .
- . — UNDISTURBED oL 1 = = LLI P
e
< UNDISTURBED “Zo0% coupACTION NATIVE FARTH=2 PLAN =z w L I
N\ /] EARTH - BELOW 48”0F - MATERIAL D ‘ - - =
SURFACE ~——> N 5 12 O 9 - E
L ' : 2 1/2"
; A ::. B 3/8" X 2 1/2" FLAT BARS z O < (7)) g
; > AR AP ! I AT 1 7/8” ON CENTER R ; '
3 v 3/4 = 8 RS 7 LI [ % =] m e
) .o \ . ‘v. s‘%q‘u‘ 9q — -
v e ‘:yz‘.‘v‘"l\‘v | | -~ ¥ / Z m %
R 2 RTINS R L) o <
. ; 7 T S _ P << =
7, , + ey ST TS T A ‘ Q) =
7 . NN . . Y 0 CROSS BARS
3/4"—0 CRUSHED  [a &% £ [ 3/8” ROUND .
. ROCK PR 2)/02 RFE & ef 52 ' - - 2
PIPE ZONE o .D. : o X 3
STORM OR SANITARY STAINLESS STEEL " o N 2% J o g
Ag o o o)
» MAIN BAND e €. &
= =& - w0 ot
; oo‘p fosd 9 m ?\} (2]
3/4"-0 \\\//\ °<>°8od & o @
* PIPE' BEDDING 33740 5 o S (0] 2 o
O. . .
S — | N c DO :¢
K PR RS R > | O] ] . B O
' ) ” N3 ——-|2'<— m é @
NOTES: , } X ; t —-5 } g4
1. INDEXED PVC GASKETED SADDLE SHALL CONFORM TO ASTM 3034 SDR35. ; TRENCH STABILIZATION: .y o TYPICAL BOTH ENDS — —I
. M WALL THICKNESS -
35 MiNIMUM WALL THIcH 2. PVC COMPOUNDS SHALL CONFORM TO ASTM D1784 WITH CELL CLASS OF 12454—B/C 1/2 PIPE 0.0, PLUS 4” MIN. FOR PIPE SMALLER THAN 18" IF REQUIRED, TRENCH STABILIZATION 3 X 2 AT PLAN: OUTER BARS AND : I— S —
, OR 12364—C. 1/2 PIPE 0.D. PLUS 6" MIN. FOR PIPE 18" AND LARGER AND PLACED PRIOR. To PLACEMENT V3/16 : © Qg
NOTE: - , . 3. ALL ELASTOMERIC SEALS (RUBBER GASKETS) SHALL CONFORM TO ASTM F477. : OF BEDDING MATERIAL. INNER BAR , , : 5 ©
’ N ' : 4. INDEXED PVC GASKETED SADDLE SHALL BE INSTALLED WITH RUBBER GASKETS - ' , , 37
1. ALL INSERTA—TEE HOLES SHALL BE MACHINE DRILLED AND C?ARED' 12" AND APPROVED FOR THE SEWER MAIN WALL CONFIGURATION (PROFILE OR SMOOTH WALL). . S
2. INSERTA—TEE ARE ALLOWED IN NEWLY CONSTRUCTED SEWER MAINS 5. STAINLESS STEEL BANDS SHALL BE 300 SERIES, %¢" BAND WIDTH, CADMIUM PLATED, NOTE: » B K
LARGER INSIDE DIAMETER (I.D.). "~ CARBON STEEL, AND ATTACHED WITH HEX HEAD, SLOTTED SCREWS. ALL COMPACTTION REQUIREMENTS PER NOTE: : ; w —
3. SEWER MAIN SHALL BE TWO SIZES (NOMINAL I.D.) LARGER THAN THE INSERTA 6. INSERTION HOLE SHALL BE CORE DRILLED. AASHTO T-99 AND ODOT/APWA SPEC 00405, FRAME AND GRATE TO BE NEW STRUCTURAL ASTM A—36 FLAT BAR STEEL OR APPROVED EQUAL. ‘ Z5
4 —TEE. : 7. INDEXED SADDLE SHALL BE INSERTED A MINIMUM OF %” FROM OUTSIDE WALL OF ; v ADDITIONAL THICKNESS AND REINFORCEMENT SHALL BE REQUIRED FOR STATE HIGHWAY APPLICATIONS. I =
) . : n_ —
. <
. - =
L
o
©

INSERTA—TEE

| CleanWater \ Services

;INDEXED PVC GASKETED -
SADDLE

C]eanwater

Services

TRENCH BACKFILL
DETAILS

REVISED 12-06

CleanWater " Services

-Our commitment is clear.

CATCH BASIN

FRAME AND GRATE (CG—2)

CleanWater " Services

Our commitment is clear.

' _ Our commitment is clear. . ' . _ Our commitment is clear.
DRAWING NO. 530 REVISED 12-06 ~ DRAWING NO. 540 REVISED 12-06 N DRAWING NO. 590 DRAWING NO. 320 REVISED 12-06
B — SEE STANDARD DRAWING NO. 320 FOR ONE - - TWO RECESSED SEVEN NO. 3 BARS k
) FRAME AND COVER. - NO. & NO. 3 A“—‘ AREA AT 5" 0.C.
. , : BAR BARS , .
. 44 ‘A ' ‘ 4 + ;4 _\ / / .
v ’ . 7 T N ; A A A ae 4 B - : ’ v
< 2 Nt 1/ S —a W GRAVITY ULTRA-BLOCK WALL
| S : - T L L T BT Tel: (503) 598-8445 Fax: (503) 941-9281 TYPICAL CONSTRUCTION DETAIL
TACK ALL EXPOSED MATERIAL = ; y S _ A 4 ,
PATCH AC TO GREATER OF 3" A T N SE A . R LT A '
THICKNESS OR EXISTING W+ 12" MIN. I d t4 . IRINIRIRININININININIEINININININININININ S
6” MIN. " ’ : ~ ' I < : s, :
— SAWCUT EMIN._ EXISTING AC P T R o : ‘ .. '
47 z 4. 4 3 BLOCKS MAXIMUM HEIGHT - NO TRAFFIC SURCHARGE
S o ’ & a '
. . 4, Y ]
& g < ) <
b . - a,
- 4! HllHHHHHHJ\L NI 4 4
. Eq s K a4 " < 4‘ \
a a 1} p 9 :
A —-—
PLAN \/| EW RECESSED CURB INLETS )
TO BE REINFORCED
| CO'X%E%EEDAT\I%EAW%EI IN PLAN ‘ szl?Hggﬁ{?aT Granular Backfill Compacted
; CURB DRAWING NO. 310 VARIES TO MATCH SEE STD DRAWING NO. 320 : to 95% of Standard Proctor
EXISTING 3/4" - 0 B TOP OF ' CURB TYPE FOR FRAME AND COVER. Maximum Density
BASE ROCK CRUSHED ROCK PA
— . : AVEMENT
2;" et RIS AR Z : Limit of Excavation
vl 4 L q. 4 TR : - (Contractor Responsible
= — — ' . NO. 5 BAR Minimum Embedment Xk &4 , for Stable Backeut)
: ; ; L. /_ 3 Depth =12 in SRR
T e 3" WEEP - ' —~ - : .
- HOLES 4 < O - . NORMAL SLOPE X ‘Q é" Egrfora;\ed PVCd DErair} V\{ra;t)ped in Mirafi 140N
PIPE ZONE : IS = e oF PAVEMENT_\ Ny T abric or Approved Equivalen
o s FE N\ o ,-?—- -
‘ } a4 | 217 3 N > : Competent Native Materials or Engineered Fill
| | MAX ) 16" 6-in.-thick Crushed Aggregate
. | » 1 e -/ R E— Leveling Pad
< 4 N ™
4 — : AN
BEDDING ] Ca ] . -
A ‘e . | 6" FOR POURED IN e o 25/8 . ~
— < — " - —— PLACE < w0 = a A :
. ia 5" WITH iz : R ‘
. : REINFORCEMENT gy I NO. 3 BARS 2wl 4 .
A 4 a4 FOR PRECAST S 5 [ "4 OPTION: CONST. JOINT= NO. 3 N Notes:
NI iy ) : B A k2| e - 1/3 OF SURFACE AREA BAR o ' '
NOTE: _ , oyl ' a9 . : - o \ o 1. GeoPacific should review subgrade soils. Base of wall should be supported on
1. TEE CUT TO BE DONE AFTER EXCAVATION AND BACKFILL OF TRENCH. ] ] , ' Siiff native soils or engineered fil
2. SEE STD. DRAWING NO. 590 FOR BEDDING, PIPE ZONE, AND TRENCH BACKFILL. —————— 28 27 — MIN.1 1/2” 2. Use Ultra-block or similar product, 2.5 x 2.5 x 5-foot block
' SECTION A—A SECTION B—B ' ' i £ X £:9 X 97100t HlogKs.
NOTES: . : _ R e giER "ég‘;xn_ 3. Leveling pad and any additional drainage materials should consist of 3/4"-0
1. CATCH BASIN SHALL BE CONSTRUCTED IN ACCORDANCE WITH ASTM C—478. : crushed aggregate.
2. INSTALL STEPS WHEN DISTANCE FROM TOP OF GRATE TO FLOW LINE OF PIPE IS GREATER THAN 48”. SEE STANDARD . B
DRAWING NO. 100. SET FIRST STEP 12" FROM TOP OF GRATE. . : , . Backfill behind the wall should consist of 3/4"-0 crushed aggregate or other
3. INSTALL STRUCTURE ON MINIMUM OF 8" OF %"~0" COMPACTED BASE MATERIAL. v S » ; granular materials pre-approved by GeoPacific.
4. REINFORCEMENT FOR PRE CAST CATCH BASIN SHALL BE REBAR MEETING ASTM A—615 GRADE 60 OR WELDED WIRE SECTION A—A . ;
MEETING ASTM A-497. ; _ . =—MIN. 1 1/2 HOOK BAR
5. ALL POURED INPLACE CONCRETE SHALL HAVE A 28 DAY STRENGTH OF 3000 P.S.. AND A SLUMP OF 2" TO 4".
6. CHANNEL REQUIRED IN FLOW THROUGH APPLICATIONS, AS APPROVED. ALL OTHER APPLICATIONS REQUIRE AN 18" SUMP DETAIL
7.

BELOW LOWEST PIPE INVERT. ) )
FULL CURB EXPOSEURE REQUIRED CANNOT BE LOCATED IN SIDEWALK RA

MPS OR RAMP WINGS.

T_CUT

ASPHALT DETAILS

DRAWING NO. 600

REVISED 12-06

CleanWhater X Services

Our commitment is clear.

‘CUTTER & CURB
INLET CATCH BASIN

DRAWING NO.

300

(CG—2)

REVISED 12-086

CleanWater

Our commitment is clear.

Services

GUTTER & CURB

INLET CATCH

BASIN (CG—2) REINFORCEMENT

DRAWING NO 310

REVISED 12-06

CleanWater \ Services

‘Our commitment is clear.

Hillsboro, Oregon

Project: NW Garibaldi Improvements

Project No. 12-2520 FIGURE 2
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CONSTRUCTION NOTES

ACURB RETURN SEE SHEET C-101A

SHEET NO
C-101
DRAWING NO
COF
PROJECT NO
10485
6/7/2013 7:49 AM

(1) INSTALL cG-2

1N336AD04900 RIM: 189.46'

a4

| _ - PINEDA-BARGIA, CIPRIANO
| v oo | ' | 479 NW GARIBALDI ST
N336AD06200 | : : HILLSBORO, OR 97124
| BREWTON, WENDY & SITE: 479 NW GARIBALDI ST
KRUMHOLZ, SAMUEL -
~ ‘ cfo MAKUS, ARTHUR & SHEILA !
1N336AD0O6TOT : 341 NE 4TH AVE , | ~ ¥
I
I
I
I

] l STA: 10+90.11 32.79' R
I | |

I | |

: ' 1N336ADOGO00 ' | 1N336AD06100 ’ : l DIMMITT, MICHAEL G/DEBORAH A HILLSBORO, OR 97124

| I |

I I |

I | |

I I |

10" |E OUT E = 186.94' : ;
- BOYD, MICHAEL L INSTALL 17LF 10" SLOPE = 0.0263
465 NW GARIBALDI ST

I | |

[ I I . .

, HILLSBORO, OR 97124 ) ' 1N336AD05100 : ' l : @ INSTALL CG-2
I I |

I I |

I | I

I |

1N336AD0O5000

SITE: 465 NW GARIBALD! ST BESSER, AARON & IN336AD05100 ) RIM: 189.46'

BESSER, COLDA DEMING, AMBER D ¢  STA 11+11.14 34.40'R -

451 NW GARIBALDI ST
AMES, JUSTIN " - '
HILLSBORO, OR 97124 PO BOX 4299 10" IE OUT W = 186.94

SITE: 451 NW GARIBALDI 8T

JOHNSON, JENNIFER A COOPER, MARY L .
: : 1 527 NW GARIBALDI ST SITE: 500 NW GARIBALDI ST
625 NW GARIBALDI 8T 593 NW GARIBALDI ST " HILLSBORO. OR 97124

HILLSBORO, OR 97124 HILLSBORO, OR 97124 SITE: 527 NW GARIBALDI ST

HILOHORD, OR 971 | INSTALL 4LF 10" SLOPE = 0.1002
SITE: 625 NW GARIBALDI 8T SITE: 585 NW GARIBALD{ ST SITE: 439 NW GARI
(3) INSTALL G2

RIM: 190.07

STA: 11+23.00-12.50' L

10" [E OUT S = 187.55'

INSTALL 12LF 10" SLOPE = 0.1360

(4) INSTALL CG-2

10+00 TO 14+50

: : o RIM: 191,07
1 | ~ STA: 11+40.76 10.68' R
B VR | 10"IEOUT N = 188.55°
S IR INSTALL 11LF 10" SLOPE = 0.2407
(5) INSTALL CG-2

~ RIM: 190.14'
STA: 12+87.34 -24.64' L

: ; _
NW DENNIS AVE

|_
oy}
N
&
1

>

NW CONNELL AVE & NW

UGN | >
ERPYE RO | PR -
I AT

10" IE OUT S = 187.62' ; ,
INSTALL 24LF 10" SLOPE = 0.0579

NW GARIBALDI ST PLAN &

PROFILE STA

FILE NAME: STREET.DWG

4,“,, T MH #3 . A PR R T .t : ity §
. , ~ : STMH #§
5 A%L;A. 12+89.0.50' 14 ' STA: 13 86\4_50,L —\ \
6 W] 13 ‘ 4 A

’ — w £ B - W ' ' w ~
16" STM @0.20% L=182' 12+00 13+00 13" STM @0.20% L=97' 14+00 | 15" STM @020% L=114'

(6) INSTALL CG-2
RIM: 190,20

GARIBALDI ST IMPROVEMENTS

o

PLOT DATE:

| ‘ B " |
10100 START|PROJECT . » 1 STA: 13+00.00 12.50' R
; - 10" IE OUT N = 187.68'

INSTALL 13LF 10" SLOPE = 0.’2120

STMH #2
STA: 11+07,0.50 L

35'

oo
IO

NW GARIBALDI{D%T ' EX 8" SAN \L=261'

(7) INSTALL CG-2
RIM: 190,24

™

STA: 13+25.00 -12.50' L

OREGON

- 10"IEOUT S =187.72'
~ INSTALL 12LF 10" SLOPE = 0.2497

INSTALL CG-2

: RIM: 189.38'
PR : . STA: 13+79.76 37.85'R
S - 10" IE OUT E = 186.86'

|
"MATCH LINE STA: 14+50
' SEE E:-mz

\IS/\ 66967

gF | STA: 12+64\8.12'
. &YQI@S /&

I B Cu T | PAD FOR MAILBOX

INSTALL 2'x5' CONCRETE
1N336ADO7300
-t HENSON, STEVEN
AR 516 NW GARIBALDI ST

- o - HILLSBORO, OR 97124
STMH # ’ ; SITE: 516 NW GARIBALDI ST

STA: 11107 34.4

N
&
12",STM @0.29% |

12" STM @0.89% L[38'

@

lisboro

-n
s
—

NWIDENNIS AVE

\
X8"SAN [

1TN336AD0O7200 |
CAUDLE; CLAY T& MICHELLEE

630 NW GARIBALDI '
HILLSBORO, OR 87124

SITE: 630 NW GARIBALDI ST ‘ )

| 1S - 38D | INSTALL 6LF 10" SLOPE = 0.1716
1N336AD07900 § ] ; : :

! RIGUTTO, LINDA KAY ' I N e— 32’ - . ﬁl . ~ HOWARC - ‘ @ INSTALL CG-2 :

PO BOX 1602 ; , ' ‘ “h ' POBOX: - ~ RIM: 189.38'

(=

~ HILLSBORO, OR 97123 = - HILLSEO! STA: 14+08.79 37.26' R

SITE: 480 NW GARIBALDI ST SITE: 44; 10" IE OUT W = 186.86' k

INSTALL 23LF 10" SLOPE = 0.0469

a7

PHONE: 503.681.6146 | FAX: 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089

NW EBBERTS AV

-~ —20°UTILITY

— EASEMENT
E

——

75' VC o V, ~ |@\@ o 4

PVI =190.55

—

(A) INSTALL STANDARD DRIVEWAY
INSTALL STANDARD CURB RAMP

PVI STA = 13+00.00 :
K=74.99 @ BEGIN CURB AND GUTTER

’ STA: 10+17.73 10.00'R
INSTALL 5' SIDEWALK

75' VC : ; . , : v - MATCH EXISTING SIDEWALK

BVCE: 190.74 |\

75' VC

4 EVCE: 190.74

75" VC

A

(D) BEGIN CURB AND GUTTER
STA: 10+58.58 -14.00'L
INSTALL 5' SIDEWALK
INSTALL 5' ASPHALT RAMP

(E) END CURB AND GUTTER

PVI =190.92
PVI STA = 12+25.00
K=75.00

PVl =190.92
PVI STA = 13+75.00
' K=75.00

PVl =180.41
PVI STA = 11+23.00
K=75.00

EXPIRES: 6/30/2015

EVCS: 12+62.50 | BVCS: 12+62.50 — —
BVCS: 13+37.50 EVCS: 13+37.50 |

EVCS: 14+12.50 ¥

BVCE: 190.74 |}
EVCE: 190.74

BVCS: 11+87.50

EVCE: 190.74
BVCE: 190.74

STA: 10+88.65 -34.82'R
TOC ELEV = 189.96

’ | | 192 | (F) BEGIN CURB AND GUTTER

N : - STA: 11+12.68 36.37'R
EXISTING GRADE ' TOC ELEV = 189.96

s=4a. S =-0.005

pem——

- ——— o S I G Ry (G) BEGIN 5' SIDEWALK
== “_‘““’g | | STA: 11+21.62 49.77R
- | : | * MATCH EXISTING
190 »

GRADE BREAK STA = 10+17.00

ELEV = 190.845
BVCS: 10+85.50
BVCE: 190.60
EVCS: 11+60.50 ¥
EVCE: 190.60

LEV = 190.83

190.51

HI PT 12+25.00
HI PT 13+75.00
LEV = 190.83

192

LOW PT 11+23.00
LOW PT 13+00.00

ELEV

[=]
(3]

|
:

e —— e e e el -

B - \_ HiNisH GRADE

| STMH #2
48" STD
RIM: 190.50'
STA: 11+06.79-0.50' L

12" In S 186.2(/
188 ’ : 15" Qut E 186.00"

I

190

STMH #5 |

48" STD | - (H) END CURB & GUTTER
RIM: 189,65 | R | T STA: 12+62.16 -40.77'L
STA: [13+86.00 37.72|R | | END 5' SIDEWALK
10" In W 185.79" ] INSTALL 5' ASPHALT RAMP
10" In E 185.49' A | | |
.............................................................. 9 _ING e T T 188 (1) BEGIN CURB & GUTTER
) A — ) e LS IR R B e eoootot IORIen STA: 12490.16 40.77'L
T e e e L L L L L L RS ety e BEGIN 5' SIDEWALK

| | INSTALL 5' ASPHALT RAMP

4LF 15" STM @/0.20%

186 | () END CURB & GUTTER
| | STA: 13+78.89 68.55'R
END 5' SIDEWALK

186

38 LF 12" BTM @ 0.89% + = \ ‘
TOC ELEV = ? MATCH EXISTING

\ | | | - (K) BEGIN CURB & GUTTER

1"=2"
DRAWN:
cw

35 LF{12" STM @ 0.29% —

HORIZ.
1"=20'
VERT.

SCALE
PLAN
1"=20'

184

CHECKED:
DG

i 184 STA: 14+10.91 67.96'R ’ ' ; T1H04d
- O MR #4 BEGIN 5' SIDEWALK S ~

48" STD TOC ELEV = 189.95 MATCH EXISTING
RIM: 190.80' : ‘ ‘

EK. 66967 |
48" STD SSMH

RIM: 190.60" STA: 13+86.00 -0 50' L | (L) MOVE OR ADJUST VALVE TO GRADE

BY|APP'D

STA: 12+64.09 8.12' R
| | 8" IN E 179.60"
182 - - - 3 OUT S T79.50°
] o ' , ’ : 8"IN N 179.70"
—_ 4 | : 8" IN W 179.50"

12/'In S 185.25' | v - |
180" In W 185 25" | | (M) MOVE OR ADJUST METER TO GRADE

15 Out E 185.05' —— 182

(N) UTILITY POLE TO BE RELOCATED BY OTHERS

(O) INSTALL 6" STORM LATERAL TO PROPERTY.
FIELD FIT FOR BEST CONNECTION.

(P) REMOVE AND REBUILT WALL ON OWNERS
PROPERTY. COORDINATE WITH OWNER.

i I EXESAN [

(Q REMOVE AND REBUILT FENCE ON OWNERS
PROPERTY. COORDINATE WITH OWNER.

82 EG
79 FG
93 EG
64 FG
73EG | -
79 FG %

FG

oo ) : ' oo
o | o | > P

oo , oo
o) : o

190.85 EG
191.00 EG ||
190.55 FG

1

o
D

+50

REVISION

+00 . 11+00 | T | 12+00 13+00 | 14+00 B

DATE

#




CURB RETURN DATA TABLE

N4

: A PC Al4 A2 PT RADIUS LENGTH DELTA
10+68.55 +10.00 | 10+76.12 +11.49 10+82.56 +15.73 10+86.92 +22.09 10+88.55 +29.63
A 190.85 190.65 ' 190.44 190.24 190.03 20 31.05 88°56'19"
' 11+32.56 +10.00 | 11+24.82 +11.66 | 11+18.29 +15.99 | 11+13.98 +22.60 | 11+12.56 +30.37
A : 190.67 190.51 190.34 190.17 190.01 20 31.79 91°03'41"
11+32.56  +10.00 11+36.43 +10.51 11+40.04 +12.00
& 190.67 190.62 190.57 15 7.83 29°55'35"
11+40.04 +12.00 11+43.65 +13.49 11+47.53 +14.00
A 190.57 190.59 190.61 15 7.83 29°55'35"
12+26.19 -14.00 12+33.06 -13.49 12+36.67 -12.00 ; :
, A -190.89 190.92 190.94 - 15 7.84 29°55'35"
12+36.67 -12.00 12+40.28 -10.51 12+44.16 -10.00
A 190.94 190.97 190.99 15 7.84 29°55'35"
12+44.16 -10.00 12+51.81 -11.52 | 12+58.30 --15.86 | 12+62.64 -22.35 12+64.16 -30.00 ' .
A 190.99 190.96 190.93 190.90 190.86 20 31.42 90°00'00"
12+64.16 -30.00 12+63.91 -32.74 12+63.16 -35.39
190.86 190.88 190.90 ' 15 5.51 21°02'22"
12+63.16 -35.39 12+62.41 -38.03 12+62.16 -40.77 :
A 190.90 190.91 190.93 15 5.51 21°02'22"
12+88.41 -32.74 12+89.16 -35.39 12+89.91 -38.03
190.83 190.88 190.93 15 5.51 21°02'22"
12+88.16 - -30.00 12+88.41 -32.74 12+89.16 -35.39 :
A ; 190.73 190.78 190.83 15 5.51 21°02'22"
13+08.16  -10.00 13+00.50 -11.52 12+94.02 -15.86 | 12+89.68 -22.35 | 12+88.16 -30.00
& 190.84 190.86 190.76 190.66 190.73 20 31.42 90°00'00"
' 13+08.16 -10.00 13+12.03 -10.51 13+15.64 -12.00
& 190.84 190.81 190.78 15 7.83 21°02'22"
13+15.64 -12.00 13+19.25 -13.49 13+23.12 -14.00
190.78 190.76 190.74 15 7.83 29°55'35"
13+43.14 +14.00 13+47.01 +13.49 13+50.62 +12.00 ;
& ' 190.82 190.86 190.90 15 7.83 21°0222"
13+50.62 +12.00 13+54.23 +10.51 13+58.11 +10.00
190.90 190.94 190.97 15 7.83 29°55'35"
13+58.11 +10.00 | 13+65.68 +11.49 | 13+72.12 +15.73 | 13+76.48 +22.09 | 13+78.10 +29.63
A 190.97 190.76 190.53 190.31 190.09 20 31.05 88°56'19"
14+30.12 +10.00 | 14+22.38 +11.,56’ 14+15.85 +15.99 | 14+11.54 +22.60 .| 14+10.12 +30.37
190.81 190.62 190.43 190.24 190.05 20 31.79 91°03'41"

Ebberts Ave

 —~GRADE BREAK STA = 0+00.00
ELEV = 190.530
192 192
GRADE |BREAK STA = (+14.00
$=.00, / ELEV = {190.180 |
\\\\;5 $=0, GRADE BREAK STA = 0+50.00
190 ~—a'8 ELEV = 189.525 190
\\/\-‘\ \/
OO
Wi :
™| QO Qo
ollre! WL |
olo
(e)][0))
—|— | ; _
0+00 1+00 1+32
o o :
S © ]
S S > Dennis Ave North
T s +
o st o
n & i
< n s
v o E 2 N~
52 2, 52
g8 3R &8
% n % 9 lé'J n
: é o Wi § o
- olm </ olo
o|m |
192 192
S=_ 20
hrepOe |
\r/_ T — - | - T T I
O/[O) ' ‘
|
00|00 , QO OO
©|© W L |
olo
| :
|
0+00 1+00 1+37
Dennis Ave South
192 '
GRADE BREAK STA = (+00.00 192
/ ELEV = 1190.810
4 ‘ S: -0.025 GRADE BREAK STA = 0+41.51
J ~— ELEV = 189.772
— / |
190 I ¥ S I R — e 190
OlO
||l
—|— OJU) O/[V)
00|00 Wi L
olo
S|®
| l
0+00 1+00

1+33

OREGON

QO

s L2723
I._ e
= ] FRd I
T o 8\-—8
NG P - I~
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Su 9@ B
Zz = <
05%’-}.
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>y 0O
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dzi -
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oo £ |z
oo QO |5
< K |u
<o D |5
Zg O |s
< |3
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o
N
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| PHONE: 503.681.6146 | FAX: 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089
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L s
> <
1N336AD05100 ' . <C
DEMING, AMBER D & 1N336AD05200 = el
AMES, JUSTIN BURTON, MYRTLE M i =5 -
. PO BOX 4289 431 NW GARABALDI o f‘t\;’ S EuJ i S
I | _ HILLSBORO, OR 07423 | HILLSBORO, OR 97124 | = 3% u
: SITE: 430 NW GARIBALDI ST SITE: 431 NW GARIBALDI 8T o 5 gg 8 zZ LT
| | | | 832262 o)
552592 o CONSTRUCTION NOTES
$=0%35 = .
SU=Z 0
£353885 Z
1 ’ g
) MATCH L - » 56 BRI
| ' : SEE G 10;:NE (A) INSTALL STANDARD DRIVEWAY
| 15" STM @0.20% L=33' ] o | | |
- | @o20% E T s (B) RELOCATE FIRE HYDRANT
- © @ | 15 8 l , ; (©) MOVE OR ADJUST VALVE TO GRADE
=) - 3 - - =
— 0 I N 28 < 2 (D) MOVE OR ADJUST METER TO GRADE
& ‘_5_ BRI N W . - @ INSTALL STANDARD CURB RAMP _
_— f 0 g "' : ) . .
% | ST #7 AVA G | 15" STM @0.20% L=33' (F) UTILITY POLE TO BE RELOCATED BY OTHERS
k5 — W v - W w W STA: 16+64/050°C W w , INSTALL 6" STORM LATERAL TO PROPERTY.
» % 15" STM @0.20% L=114 15800 15" STM @0.20% L=163 16+00 5 7+0 . . Y FIELD FIT FOR BEST CONNECTION.
L y STMH #8 = . n
L TMH #6 , STMH #8 e INSTALL 6" SANITARY LATERAL TO PROPERTY.
. % L TA: 15+00 0.50' L o~ NW GARI BAL DI ST EX 8" SAN =186 STA: 16+96 0.50' L STA: 16+96 050 L —_— §§§§ FIELD FIT FOR BEST CONNEGTION.
—55- S : SS A S : EO55 :
—L : =~ 22\ /24 27 =z _ STA: 11477 8098 2 O REMOVE AND REBUILT FENCE ON OWNERS
L IC_D ! S B s Y O Eoriap O T T e L 3 e BafE s PROPERTY. COORDINATE WITH OWNER.
O . 4 o ot R BRI P b e LX) PR PRSI D SRS ~ B ©
‘ . ‘ < : * (AT s s 2 e .. . " e Lae T g ‘.% T o : 3 Iul_-l ‘ A ’..:; (% LUI; % % 8
—_— P A — — — - - — — _ 2l 8OoE
i 1 A | i G ¥ A (E = == 2EH9E
AN 3)  INSTALL 2'’x5' CONCRETE B 14 " N
| R PAD FOR MAILBOX | N - VATOIET™ &
P | | . E [+ (107 INSTALL CG-2
— ‘___1——] | [ e SEE c'-.1_(é3 f RIM: 189.98' |
‘ . N U Jash STA: 15+00.00 -12.50' L
1N336AD0O8000 . 1N338AD08200 ) - 8 4;»..! ) W ARR . . ’
HOWARD, SANDRA L : = > 10" IE OUT S = 187.46'
PO BOX 2442 \ LONG, JOSHDAL 8 STACYL Z | INSTALL 12LF 10" SLOPE = 0.153
, g
- ; H%E&SE%OR?L'OR 92123 M1 00' VC - HILLSBORO, OR 97124 . @ INSTALL CG-2 '
S ST R4 INVY OARRIDALDT O I o SITE: 465 NW CONNELL AVE 2= C >< RIM. 189.98' ’
Slo PVI =190.30 | = o | et D STA: 15+00.00 12.50' R |
B|e PVI STA = 15+00.00 8|2 100" VC a 5 P\W= TR S = 10" IE OUT N = 187.46' |
X K=100.00 22 ‘ ST > ol3 o5 GRADE BREAK STA = 17+19.93 INSTALL 13LF 10" SLOPE = 0.1415
o o S 2~ '8 PRYISTA = 17+03.41 2
sl ) <o PVI = 190.90 S T o ELEV = 190.007
3| 8 a|ud = 3|s S|e b8 K-p88 1B (12) INSTALL C
Q9 Sl QIQ ~|© + |2 PVI STA = 16+20.00 b - | : —|= © ALL CG-2
S s (@ HE 2 K = 49.79 6|8 2] g3 iR | | RIM: 180.78'
—|2 wla o o 52 Sle == R | STA: 16+63.13-12.50' L
192 R oo w17} oto 1 3 192 10" IE OUT S = 187.26' |
23 =12 =l | o INSTALL 12LF 10" SLOPE = 0.1808
old _doos _— EXISTING 5RADE Al| = | INSTALL CG-2
A IS S SUNOR SO - 8 LS N A =ib | GRADE BREAK STA = 17+49.91 RIM: 189.78'
L _——FINISH GRADE A & == T = = Qg - ELEV = 189.790 ' STA: 16+63.13 12.50' R
CJ —— g — ~ = \“§‘~ 0'015 02\ S —'0(07 " ]
— g == ] 10" |E OUT N = 187.26
190 = 190 INSTALL 13LF 10" SLOPE = 0.1669
= N INSTALL CG-2
= STMH #8 RIM: 189.45' ,
= 48" STD STA: 11+51.51 -19.99' L -
= RIM: 189.78" 10" IE OUT N = 186.93' :
188 STMH #6—~ = A: 16+95.68 -0.50' L 188 INSTALL 25LF 10" SLOPE = 0.0857
I 400440l TS SR s LT ASTSTO SEMEL - EXISTING 8" WATER LINE -] STMH#7— 10" In B 184.82' RIM: 189.45'
. [ e[ ABESTD SEMH - EAISTING B WATER LINE B ARG == CRS "Inps 1 =| | 189,
STA: 15+00.00 -0.50' L RIV: 00,65 e L ABTSTR =190 In WTB4027 == STA: 11491.91 22.31' L
10" |n N 185.62" STA: 15+25.278.65' R - R M-‘190-2ji — = J80ut 183,827 I — 10" IE OUT S = 186 93"
10°In S 185.62 8" INE 180.457) STA e e B2 | T TETYY [EiEss STMH #11 INSTALL 16LF 10" SLOPE = 0.1296
186 [ jriibass 8- QUTW B0 163-LF15" 5TM @ 0:20% 07T S 185.00 186 485D
o 5 Wte429——=EP LF 15" STM @ 0.2085 RIM: 189.78'
15" Out E 184.09' STA: 11+77.36 8.99' R
12"In'S 183.75'
| 15" In W 183.75'
| 15" Out N 183.55'
184 184
%
182 , 182
; 1 | — TEX8"SAN =180 |
— o 1 - = /| ] | =X, 66978
- 48" S[TD SSMH
— : RIM:100.18"
STA: 11+66.69 -8.23' L
LU L L LLf L ) 08" L LLI
olo © ™ 0 — 8" OUTW 181.08' & o o
o 2B 0 M | =N~ |
—lo oo oo oo o
|0 ou|ou ®|2 c»loo &
| | ~ | -~
14+50 15+00 16+00 17+00 17+50
CURB RETURN DATA TABLE
PC A4 A2 A4 PT RADIUS LENGTH DELTA
14+66.23 +10.00 14+70.10  +10.51 14+73.71  +12.00 —
190.64 190,62 190.57 15 183 29°55135
1447371 +12.00 14+477.32  +13.49 14+81.19  +14.00 e Ermgn
190.57 190.53 190.51 15 7.83 - 29°5535
16+65.13 -14.00 16+67.87 -13.75 16+70.51 -13.00 e
A 190.28 190.22 190,17 15 5.51 21°0222
16+65.13 +14.00 16+67.87 +13.75 16+70.51 +13.00 oo
A  190.28 190.22 190.17 15 5.51 -21°0222°
16+70.51 -13.00 16+73.16 -12.25 16+75.90 -12.00 o
A 190.17 190.12 190.07 15 5.51 21°0222"
16+70.51 +13.00 16+73.16 +12.25 16+75.90 +12.00 | i
190.17 190.12 | 100.07 15 5.51 21°0222
1144359 -19.49 | 11+50.43 21.15 | 11+56.99 -25.75 | 11+61.22 -32.55 | 11+62.44 -40.47 o
A 190.17 189.95 189.99 190.03 190.07 20 82.27 92°26'07
11+86.64 -37.02 | 11+88.43 -29.67 | 11+02.82 -23.52 | 11+99.18 -19.43 | 12+06.61 -18.00 | o areon
| 190.03 189.99 189.95 189.90 189.86 20 30.4400 87°11'52
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~ 1N336AD05300
ALLEN, RONALDH I &
YAMADA, MAMI
507 NW CONNELL AVE

1
IN336AD12100
LANDECK} JAMES H & LESLIE
533 NW CONNELL AVE
HILLSBOHRO, OR 47124
SITE: 533|NW CONNELL AVE

‘ HILLSBORO, OR 9712
SITE: 537 NW CONNE

32|

= .
TN336AD08200 (_D__ iy HILLSBORO, OR 97124
0 \ LONG, JOSHUA L & STACY L =) 14 SITE: 507 NW CONNELL AVE ‘ |
LAVE 465 NW CONNELL AVE “ . .
97124 \ HILLSBOROQ, OR 97124 < - :
ONNELL AVE $ETE: 465 NW CONNELL AVE o B ' '
. E I . .
o S L % & \ ‘ 2\ _ L R
- _ ’ , (D @ O “._,'. . ‘;._ ' b: Y '
g < S ) Q- e ok
% Z t — c-i-) . Y 5
e \ . | L -~
= : |
z - 5 MaUstiols NW CONNELL AVE s
< N L=82 =
10490 SEE €102, | 100 | - 18+00 , n
&— - - - - = - - - - - -4 - - -—N - - — - ——- - w o
: W W W Wes = hp < w
s ) @2.67% L=0p 15" STM @0.53% LE126 =0 '
\ \S) STMH #12 T
AAAAAAAASRA ALAZA A agaanel  daaaaans
= < =
AR R A “l renErEs
/ » :.‘..‘: ;:. :(\“ --..;: P o L N B R R ; ‘:_!—)‘
© | | A
INSTALL 6'x5.5' CONCRETE
‘ PAD FOR MAILBOX IN336AD03400 |
v ) ‘ RUIZ, EDMUNDO A& MARIADE LA LUZ
1N336AD0O8500 1N33BAD0O3500 532 NW CONNELL AVE "
RAMOS, MELISSAL & RAULR KiM, CHEOL & GEMMA ) HILLSBORO, OR 97124
464 NW CONNELL AVE 16218 NW FRANCESCA DR ) SITE: 532 NW CONNELL AVE
~HILLSBORO, OR 97124 ) PORTLAND, OR 97228 .
SITE: 484 NW CONNELL AVE SITE: 506 NW CONNELL AVE ‘
CURB RETURN DATA TABLE
A PC A4 A2 I/ PT RADIUS LENGTH DELTA
10+64.45 +20.98 | 10+71.86 +22.32 | 10+78.25 +26.30 | 10+82.71 +32.36 | 10+84.62 +30.64 |
A 190.17 190.21 190.25 190.29 190.32 20 ©30.20 86°46'27"
——— —— —
e — | - 1142068 +30.34 | 11+21.80 +31.20 | 11+26.03 +24.34 | 11+32.68 +19.65 | 11+40.64 +18.00
190.34 190.30 190.26 190.22 190.18 20 32.76 93°50'43"
| (o]
+
S
]
100' VC
;) e - -
vlo N "PVI =189.40 o
o w (9]
S gl PVI STA = 12+98.21 3@
B3 % NE - 32
& | Q| K = 100.00 Rk
uJ II m d .. L-lj .. ..
2> ?|® 3|6 - 3|6
| ~|u == ! oo
i e o DOy i
192 i == Ly 192
192 [ &g
I N B
el
- EXISTING GRADE 2|0
§ =[0.005 . wove | __ | - S =10.005 / | Ol
N I —— F —— '7\ ,—-—___._____________:_____!_~_________________________‘__ T T o T o T o o e e P Ao P S S S e L . '
190 o BVI[ = 190.37 Ky : = - T = 190
3= PVI STA = 11+03. 85 U O— ——————— — 9
é ?_; K + 100.26 {- ?_-, FINISH|GRADE .
88 58
188 @& 0l /~STMH #11 188
48" STD -
2 RIM: 189.78' STMH
RS B R A OUtS LU DO = T STA 36800 R — L 481
e e B B ‘" ........ R IR IR ISR @ e R RO RS KU ——— SO 12"ln 8‘183'75' ...................................................................... R.IM:1BQ
e e BTN AT N v R e s R G IR 183,75 - i e 6
186 [ e & 537 15" OGit N 183.55 1O i \WABA 72 186
& F 1o ST 10" In E 184. )
& \4@2,670/ 15" In S 182,
S = 15" Out N 183,
\
\ .
184 STMH-#10 126 LF 15"|STM @ 0.53% 184
| 48" STD |
RIM: 190.03" o
STA: 11+14.34 8.99' R —
12" In E 185.43
| 12" Out N|185.43
182 182
gl
|
| 180
|
|
|
|
|
QO QO QO QO
LI L LI L LI L |
Q0 ow ND N o©
LT A =& S SO
oo oo oo ol
> & & 00 & 00 S|
10+00 11+00 12+00 13+00 | 13+50

CONSTRUCTION NOTES

INSTALL CG-2

RIM: 189.55'

STA: 11+32.08 18.28'R

10" IE OUT W = 187.03'

INSTALL 10LF 10" SLOPE =0.5395

{17) INSTALL CG-2
RIM: 189.15'
STA: 12+98.13 -16.50' L
10" IE OUT E = 184.69
INSTALL 26LF 10" SLOPE = 0.0208

INSTALL CG-2 |
RIM: 189.15'
STA: 12+98.12 16.50' R

10" |[E OUT W = 184.69'
INSTALL 8LF 10" SLOPE = 0.0707

(A) INSTALL STANDARD DRIVEWAY
INSTALL STANDARD CURB RAMP

(C) BEGIN 5' SIDEWALK
STA: 10+53.51 24.07'R
MATCH EXISTING

(D) BEGIN CURB & GUTTER
STA: 10+64.4820.98R
TOC = 189.76 MATCH EXISTING

(E) END CURB & GUTTER
STA: 10+85.28 49.42R
END 5' SIDEWALK

(F) BEGIN SIDEWALK
STA: 11+28.83 -23.321L
MATCH EXISTING
BEGIN 6' SIDEWALK

(G) BEGIN CURB & GUTTER
STA: 1144259 19491
TOC = 190.29 MATCH EXISTING

(H) MOVE OR ADJUST VALVE TO GRADE

(1) INSTALL AC TRANSITION BETWEEN
SIDEWALK AND PARKING AREA

(J) MOVE OR ADJUST METER TO GRADE

(K) UTILITY POLE TO BE RELOCATED BY OTHERS
(L) INSTALL 6" STORM LATERAL TO PROPERTY.
FIELD FIT FOR BEST CONNECTION.

(M) REMOVE AND REBUILT FENCE ON OWNERS
PROPERTY. COORDINATE WITH OWNER.

NW CONNELL AVE & NW
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CURB RETURN DATA TABLE

— PC A4 A2 N4 PT RADIUS LENGTH DELTA
/’@—V | : 13+93.21 -18.00 | 14+00.88 -19.53 | 14+07.38 -23.89 | 14+11.71 -30.41 | 14+13.21 -38.09
IN336AD05400 . 189.87 189.91 189.95 189.89 189.82 20 32.3900 90°15'30"
LANDECK, JAMES H & LESLIE ’ ‘
533 NW CONNELL AVE ' .
HILLSBORO, OR 97124 ' \ 13+93.29 +18.00 | 14+00.64 +19.40 | 14+06.96 +23.40 | 14+11.37 +29.43 | 14+13.25 +36.67
SITE: 533 NW CONNELL AV , 189.87 189.82 189.78 189.74 189.70 20 30.0900 86°11'19"
IN336AD04300 \ | ‘ _ , _
l ?e‘:é‘ﬁiii{?’&m‘é‘z.ii“é? ‘ ‘ ‘ 14+57.28 -18.00 | 14+49.85 -19.43 | 14+43.49 2352 | 14+39.09 -20.68 | 14+37.30 -37.03 , |
| HILLSBORO, OR 97124 | = A 190.19 190.10 190.00 189.91 189.81 20 30.4500 87°13'22"
SITE: 537 NW CONNELL AVE - ‘ : . )
' ST 10e94 30.96' L U) 14+65.58 +18.00 | 14+57.62 +19.65 | 14+50.98 +24.34 | 14+46.75 +31.28 | 14+45.63 +39.33
&J ' A 190.24 190.12 189.99 189.86 189.73 20 32.7500 93°48'41"
19 1NS3BADOT700 o : _
= | 1N336AD01600 . :
C | E;D_ CHILDERS, JAMES W JO ANN C GILLEY, LISA K 1N33BAD 16900 : '
| D 425 NW FOREST STREET 5 625 NW CONNELL ‘ FRASER, MARK 1N336AD00301 ‘
; gf?ésigﬁ g’\r\? ?ggééi ST [\ HILLSBORO, OR 97124 661 NW CONNELL AVE l ?gfﬁﬁé&ﬁg&ﬁ AJVE ‘
% 21 G JITE: 625 NW CONNELL AVE ) HILLSBORO, OR 97124 A HILLSBORO. OR 97124 El
| /‘@ . TEETHW-CONNEY AVE SITE: 693 NW CONNELL AVE —
B @) B v O A — - |
"T:‘..‘. K\ = - H y 429 | — CEUTNe — : RS SRR e :
= *.. ‘$ TRa NE e e e -t [ SN
G H—%—
3 S,
o _ - P _ _ " _ _ _ _ _ O
i _ : ' | STMH #14 N ‘ » b
?15"BT™M @0.53% L=126' = . STA:|14+24 8.99'R * : - 21"STM @0.33% L=421' rn
S EX 8" SAgn =301
A0 M @10.54% L=20' — 88 S |
NN _ Ry A ;.. .f'.'k” 32 i BT i O ’ C’T’i‘:.u O R BN S o T
H INSTALL 6'x5.5' CONCR < 0z
D = = » ’
B = K PAD FOR MAILBOX 1N336ADO0202 ® © FED 0
' OMG RENTALS LLC ‘ 1N336AD00204 < A =X 1N336AD00206
— - | 2030 16TH AVE LOPEZ, ROSIE d ‘ MATSUMOTO, MAUREEN MARY
(7)) G) gﬁ,‘;ﬁg@f;ﬁ‘ ?_GEONN A LEE ‘ FOREST GROVE, OR 97116 690 NW CONNELL AVE \ ;?;‘SL‘;\E’BVO%%N%ERL;;;‘;‘% ;
:ngR‘A DE LALUZ 20 B 635 NE LENOX ST HILLSBORO, OR 97124 SITE: 662 NW CONNELL AVE | g;%?%ggﬁ;ﬂ? gg;:fgm AVE , SITE: 720 NW CONNELL AVE
o4 \ E nwm | - SITE: 616 NW CONNELL AVE : : - | | o v
ELL AVE l > ul \ REINSTALL SCHOOL BEACON ON NEW INSTALL 6'x5.5' CONCRETE
| g 5 Slew FOUNDATION PER ODOT TM457 PAD FOR MAILBOX
g e e | 7w
: ' o | s
< By 2l <o PVI = 189.61 “lo
192 Z S oo i Pee S|© PVI STA = 17+40 18 §°° 192
23 o 5|3 K = 100.00 NES
< g 63|
55 EXISTING GRADE SIS S
S otV ___ ] = poos o hE
S = 0J005 = — ————— === —_—r I e
— e B S e e i — ———
190 —— e S —— e —_ g © PVl =1190.61 8 © T ~~—-O_‘:~“\“ 190
Ao I E——— — 8o PVI STA = 15+40.00 8 \_ S |
' = <t o K = 1p0.00 0o FINISH|GRADE = = | ;
— T T = Rl e |
— 0 L 0 i = O
= S8 g9 = | [ EX.66474
= m m W w — || 48" STD SSWMH
188 = = RV 18964 188
= — | STA 17+158313.11'R
= —/| 8"OUTS 184.24'
s R et I I, — —| 8"INE184.34'
L L = —
186 ~ EX. 66473 = STA: 14+24.10 8.99' R = | |
48" STD SSMH| — 12/ In W 183.29' = ,
RIM: 189.71 — 10| In SE 183.29' =
STA: 14-15.43 14.25' R = 1511n S 182.04' | [ R =
| 2?,};",;’ 12;;1 = |E 21] Out N 181.84’ | | = ] R , =
18426/tF15~STM @ 0.53% (8" INN 183.07 — — ‘ T — — 184
I e S = | ———  4—— EXSANLENGTH =301} =
= SLAPE = 0 0041 4R1LF 21" STM (@ 0.33% =
8" HDPE ' =
182 — — 182
| Iy
180 | 180
' I
]
o
(i R | N
178+ i L 17 8
L1t e i
L e
\ SRR 1
\ RO l
L R R R I L]
0O
LLJ|LL.
<
S L Ly
) 00|00
> |0
= YT
13+50 8+00

©

CONSTRUCTION NOTES

ACURB RETURN SEE SHEET C-104A

INSTALL CG-2
RIM: 189.32
STA: 14+14.71 -38.10' L
10" IE OUT NE = 186.80'
INSTALL 11LF 10" SLOPE = 0.2309

INSTALL CG-2
" RIM: 189.20
STA: 14+14.75 36.57' R
10" IE IN N = 18656
10" IE OUT NW = 186.36'
 INSTALL 30LF 10" SLOPE = 0.0050

(27 INSTALL CG-2
RIM: 189.31"
STA: 14+35.81 -36.96'L

- 10" IE OUT S = 186.79'
INSTALL 12LF 10" SLOPE = 0.1952

(22 INSTALL CG-2
RIM: 189.23'
STA: 14+44.13 39.43' R
10" IE OUT § = 186.71 |
INSTALL 29LF 10" SLOPE = 0.1054

(A) INSTALL STANDARD DRIVEWAY

~ (B) INSTALL STANDARD CURB RAMP

(C) END CURB & GUTTER
STA: 14+31.21 -38.09'L
* END &' SIDEWALK

START CURB & GUTTER
STA: 14+37.13 -40.53'L
START 6' SIDEWALK

END CURB & GUTTER

STA: 14+13.564 40.99'R

TOC =189.78 MATCH EXISTING
END 5' SIDEWALK

START CURB & GUTTER

STA: 14+45.60 38.86'R .
TOC = 189.66 MATCH EXISTING
START 6' SIDEWALK

®

(G) RELOCATE FIRE HYDRANT

(H) MOVE OR ADJUST VALVE TO GRADE

(1) MOVE OR ADJUST METER TO GRADE

(3) UTILITY POLE TO BE RELOCATED BY OTHERS
(K) INSTALL 6" STORM LATERAL TO PROPERTY. -
FIELD FIT FOR BEST CONNECTION.

(L) REMOVE AND REBUILD WALL ON OWNERS
PROPERTY. COORDINATE WITH OWNER.

(M) REMOVE AND REBUILD FENCE ON OWNERS
PROPERTY. COORDINATE WITH OWNER.

lisboro
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o S
| e CURB RETURN DATA TABLE s 0 |2 P|e o g
= Ll ' ; Z O o, |50|<
N 500 ; : : ; -— |2
"UNGER, NICHOLAS A/JEANNIE L = PC A4 A2 A4 - PT RADIUS ~ LENGTH DELTA ~ @ (IJ % o léi S 2
40300 NW GORDON RD Lu : : CONSTRUCTION N T ) & <« Q
R O o ST > | INB3EAD15300 B : ) 18+50.65 -18.00 | 18+58.53 -19.62 | 18+65.13 -24.20 | 18+69.39 -31.02 | 18+70.63 -38.96 . : OTES : “ |8 o|a 5
: | @ l  NIXON. SAMUEL LIMEGANE l A 187.89 186.81 186.73 186.66 186.70 20 32.3800 02°45'07 ACURB RETURN SEE SHEET CA05A
< 779 NW CONNELL : v . , ~ : , ) 0N &
0 ’ HILLSBORO, OR 97123 19+06.78 -37.04 | 19+08.51 -20.81 | 19+12.96 -23.52 | 19+19.32 -19.43 | 19+26.75 -18.00 K
< D SITE: 779 NI CORNELL AVE 1N336A 186.72 186.62 186.52 186.41 - 186.31 20 30.4600 87°14'53" @ INSTALL CG2 = ‘ P
jCY—a o H) ' - | VIARGA ’ ' : : RIM: 187.61' ; 5 o3 8 o
R E . [N ' 'OSUB3 NE 449 HH PL#2U0 . _ '
799 NW CONNELL AVE HILLSBORO, OR 97124 1STA 183-‘?@9 16.49'L z S < +
| HILLSBORO, OR 97124 \ SITE. 535 NW DARNIELLE | 0"IE = 185.09 | << =#
LSITE: 799NWCONNELLAVE = _ | o T T INSTALL 26LF 10" SLOPE = 0.1134 o L — &
’ ~ . o
g (24) INSTALL CG-2 L 8 | @)
RIM: 185.60' > W =
_ _ ’ : \ ‘ STA: 19+36.25 -16.50' L , < o >
| = 10" |E OUT E = 183.08' | al << S
NW CON N ELL AVE , ; : : : INSTALL 38LF 10" SLOPE = 0.0372 ‘ j S ] ?
<
e W ] W == g T W %) g BT o TS iy ) IIJZIJ '— LLI D
(') — —_ — —_ _* l __(f.} l —_ - — ] - : . . . ) CD ‘ . Z
i STMH #15 | ' | | Z __ = L Q
STA: 18 8.99'R : !
7z A8 I ~ —END PRQJEGT  exg san =273 O N —8 =
STMH #16 = l SS— \ . _ QO (ONTH m
. " o : . : , : juw
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' 1N336AD04900 INSTALL NEW SIGN (N) ON % 7)) é 8 -— S
A : PINEDA-BARCIA, CIPRIANO NEW SUPPORT (M). : a CI?I o 3
I I | I I o I 479 NW GARIBALDI ST | 1ns36ADOS000 I I
) 1TN338AD06200 : ‘ ) - HILLSBORO, OR 97124 BOYD, MICHAEL L :
| | | I BREWTON, WENDY & R , ' I | . SITE: 479 NW GARIBALDI ST | 465 NW GARIBALDI ST | I /RIN\ REINSTALL EXISTING SIGN (N) ) i
KRUMHOLZ, SAMUEL - o HILLSBORO, OR 97124 | 1N336AD05100 ~ \_M / ON NEW SUPPORT (M). = <
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JOHNSON. JENNIFER A R COOPER. MARY L DIMMITT, MICHAEL G/DEBORAH A HILLSBORO, OR 97124 : ) 451 NW GARIBALDI ST AMES JIJSTIN co REMOVE EXISTING SIGN (N) AND - g Lu o
625 NW GARIBALDI ST 503 NW GARIBALDI ST 527 NW GARIBALDI ST SITE: 509 NW GARIBALD! 5T ‘ J HILLSBORO, OR 97124 PO BOX 4209 - SUPPORT (M)
HILLSBORO, OR 97124 HILLSBORO, OR 97124 ' I ' 7 SITE: 451 NW GARIBALDI ST HILLSBORO, OR 971 ‘ ' Z =
| SITE: 625 NW GARIBALDI ST | SITE: 595 NW GARIBALDI ST | ‘ l | | | ' | sire: a0 NW GARII , * SEE SIGN DETAILS SHEET S-104. o LLl =
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. \ LONG, JOSHUA L & STACY L NW GARIBALDI ST — - SITE. 507 NW CONNELL AVE ‘ : , | , | | o ; NEW SUPPORT (M). 7)) E
L AVE 465 NW CONNELL AVE : , . | | = =
97124 \ HILLSBORO, OR 97124 ‘ = E
L AVE , SITE: 465 NW CONNELL AVE - —@ STA: 15+70 TO 16+83 REINSTALL EXISTING SIGN (N) ; & 3
| | » \ M / ON NEW SUPPORT (M).
‘ O & e — =z 2
- S e a e . — ‘ ; ‘ - g
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1N336AD 15500

UNGER, NICHOLAS A/JEANNIE L
10300 NW GORDON RD :
CORNELIUS, OR 97113

SITE: 410 NW DARNIELLE 8T

SEE S-102

NN
X . a0
oals’
-

(B)STA: 14+65 TO 18+50

‘\@STA: 14+65 TO 18+50

NW DARNIELLE ST

1N336AD156300

NIXON, SAMUEL L/MEGAN E
779 NW CONNELL »
HILLSBORO, OR 87123

SITE: 779 NW CONNELL AVE

(B)STA: 14+65 TO 19+20
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ow BT
oY

R

1N336AD15200 I

MARGARET H

798 NW CONNELL AVE
HILLSBORO, OR 97124

© |_SITE: 798 NW CONNELL AVE

SMITH, CHRISTOPHER KEKOA & MILLER,

TN336AD16800
HILLSBORO SCHOOL DIST #1J
3083 NE 49TH PL #200

HILLSBORO, OR 97124
SITE: 535 NW DARNIELLE ST
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SIGNING LEGEND

SHEET NO.

- S-103
DRAWING NO.
29 oOF

32

PROJECT NO.

10485
6/7/2013 7:53 AM

INSTALL NEW SIGN (N) ON
NEW SUPPORT (M).

REINSTALL EXISTING SIGN (N)
\M/

ON NEW SUPPORT (M).

, REMOVE EXISTING SIGN (N) AND
SUPPORT (M).

‘SEE SIGN DETAILS SHEET S—1 04.

STRIPING LEGEND

BIKE LANE LINE
BICYCLE LANE MARKING -
HIGH VISIBILITY CROSSWALK

CROSSWALK

©@O® 0O 6

SKIP CENTER LINE

SEE STRIPING DETAILS SHEET S-104.

LANDSCAPING LEGEND

NW CONNELL AVE & NW
GARIBALDI ST IMPROVEMENTS

STRIPING PLAN

PLOT DATE:

FILE NAME: SIGN STRIPE.DWG

%X% AMUR MAPLE

{:} JAPANESE SNOWBELL

~——END PROJEGT

— 41—

Q GOLDEN DESERT ASH

@ PAPER BARK MAPLE

IBAD0O0206
SUMOTO, MAUREEN MARY
NW CONNELL AVE
SBORO, OR 97124
1 720 NW CONNELL AVE

TN336AD13100

BIRD, SHARONA

964 NE BALDWIN DR
HILLSBORO, OR 97124

SITE: 748 NW CONNELL AVE

1N336AD13600

RANGER, DONALD G & SHALEEN R 79
CONNELL AVE

HILLSBORO, OR 97124

SITE: 798 NW CONNELL AVE

8 NwW

1N336AD13700

GARCIA, EMILIA A

| - 378 NW VAL ST
HILLSBORO, OR 87124

| SITE: 378 NW VAL ST

OREGON

PHONE: 503.6.81.6146 | FAX: ’503.6‘81’.6245 : _
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089

EXPIRES: 6/30/2015
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STRIPING DETAILS:

12" MIN

STOP BAR - 12" WIDE WHITE LINE. SEE NOTE 5
FOR PLACEMENT INFORMATION.

‘ 0O L
T ey

@ BIKE LANE LINE - 8" WIDE
WHITE LINE. ‘

% — _!.__
Q . .
NARROW CENTER LINES

TWO 4" YELLOW LINES.

|t —— 4'-—-—-—-——-4-' 3 »f-— 58" —m
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BICYCLE LANE MARKING - SHALL BE WHITE AND
INSTALLED PER DETAIL.

-

S

tt

—{ &' MIN.

2' TO 5' SPACE BARS EVENLY.
ADJUST SPACING TO AVOID WHEEL PATHS.

HIGH VISIBILITY CROSSWALK - PLACE 2' WIDE
LONGITUDINAL WHITE LINES AS SHOWN ON PLANS.
SPACE LINES TO AVOID WHEEL PATHS.

. : 12" " . ‘
l . .—Q*

6'MIN. 10'MAX 1"

B el L g

CROSSWALK - SPACE TWO 12" WHITE LINES AS

SHOWN ON PLANS.

15' SPACING TYP.

SKIP CTR.LINE - 4" YELLOW OR WHITE LINE |
WITH TYPE | BI-DIRECTIONAL YELLOW OR
WHITE/RED RAISED PAVEMENT MARKERS.

STRIPING DETAILS:

32|

1. ALL PAVEMENT MARKINGS SHALL CONFORM TO THIS
LEGEND AND THE MOST CURRENT EDITION OF THE
MUTCD, WITH OREGON SUPPLEMENT.

2. THIS LEGEND MAY HAVE MORE RESTRICTIVE
REQUIREMENTS THAN THE MUTCD. WHERE THERE IS A
'CONFLICT BETWEEN THIS LEGEND AND THE MUTCD, THE
MUTCD REQUIREMENTS SHALL APPLY.

3. COLD TAPE INLAID STRIPING SHALL BE INSTALLED AT THE
TIME OF PAVING. WHERE STRIPING IS INSTALLED ON
EXISTING AC PAVEMENT OR PCC PAVEMENT,
THERMOPLASTIC MARKINGS SHALL BE USED. CONTACT
THE CITY ENGINEER PRIOR TO FINAL PAVING FOR
STRIPING MATERIAL REQUIREMENTS

4. PAINTED MARKINGS SHALL ONLY BE ALLOWED UNDER
CERTAIN CIRCUMSTANCES AND REQUIRE CITY ENGINEER
APPROVAL.

5. LOCATE STOP BARS 10' BACK OF THE EXTENDED FOG
LINE, EDGE OF PAVEMENT, OR CURB FACE. LOCATE
STOP BARS BEHIND CURB RAMPS WHEN PRESENT.
VERIFY SIGHT DISTANCE.

6. LOCATE CROSSWALKS AS PER WHEELCHAIR RAMP
LOCATIONS OR 5' BACK OF EXTENDED FOGLINE, EDGE OF
PAVEMENT OR CURB FACE. STRIPING FOR CROSSWALKS
SHALL CONFORM TO CURRENT ADA REQUIREMENTS.

7. REMOVAL OF EXISTING STRIPING IS TO BE DETERMINED
IN THE FIELD AND IS CONSIDERED INCIDENTAL WORK.
STRIPING SHALL BE GROUND OFF AS DIRECTED BY THE
CITY ENGINEER.

8. ALL MATERIALS SHALL CONFORM TO THE MOST CURRENT

- ODOT SPECIFICATIONS.

9. THE ENGINEER MUST OBTAIN AUTHORIZATION FOR
- PLACEMENT OF "RAILROAD CROSSING" MARKINGS
PRIOR TO PLAN APPROVAL. AUTHORIZATION SHALL

BE OBTAINED FROM THE ODOT RAIL SAFETY SECTON. |

- X SUBSCRIPT FOR PAVEMENT MARKING.
DENOTES COLOR. (Y) YELLOW OR (W)
WHITE.

*  LANE MARKING DIMENSION LOCATION
AT & OF STRIPING UNLESS NOTED
OTHERWISE.

PHONE: 503.681.6146 | FAX: 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089
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. 'INSTALL NEW SIGN (N) ON Y b R
; _ ~ @ NEW SUPPORT (M).
- v o
/ \ | REINSTALL EXISTING SIGN (N) = g
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GENERAL SIGNING NOTES: P E R

1) CONTRACTOR SHALL SUPPLY AND INSTALL ALL SIGNS, AND IS RESPONSIBLE FOR STAKING SIGN
LOCATIONS AND OBTAINING UTILITY LOCATES FOR STAKED SIGN LOCATIONS. SIGNS SHALL BE LOCATED
PER TYPICAL %%UIT IS THE CONTRACTORS RESPONSIBILITY TO VERIFY THE FINAL STREET SIGN
LOCATION OR AS SHOWN ON PLANS. %%UNAMES WITH THE COUNTY SURVEY OFFICE AT 846-8723
BEFORE ORDERING AND INSTALLING STREET NAME SIGNS.

2) ALL SIGNING SHALL CONFORM TO THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND THE CITY'S
PERMANENT SIGNING LEGEND. ‘

3) STREET NAME SIGNS SHALL BE:

NINE (9) INCH 0.100 INCH FLAT BLADE FOR ARTERIAL AND COLLECTOR STREET INTERSECTIONS:

B) ALUMINUM BLANKS, MOUNTED DIRECTLY TO POST WITH RIVETS LETTERING: INITIAL SIX (6) INCH UPPER
CASE LETTER AND 4.5 INCH LOWER CASE LETTERS SERIES C PRE-FIXES AND SUFFIXES: INITAL FOUR (4)
INCH UPPERCASE LETTER AND 3 INCH LOWER CASE LETTERS SERIES C SUPERSCRIPT FOR NUMERICAL

- STREET NAMES: INITIAL THREE (3) INCH UPPERCASE LETTER AND 2.25 INCH LOWER CASE LETTERS ,

- SERIES C LAYOUT PER "TYPICAL STREET NAME SIGN LAYOUT" ONE (1) SIDED, TWO (2) SIGNS PER STREET
NAME. ; :

MATERIAL FOR ALL STREET NAME SIGNS PER "SIGNING MATERIALS"
WIDTH OF SIGN PER BELOW TABLES FOR SIX (6) AND NINE (9) INCH BLANKS.

SUFFIXES ABBREVIATIONS PER: "COMMON ABBREVIAT!ONS"

6 INCH BLANKS (TWO SIDED) 9 INCH BLANKS (ONE SIDED)

# OF CHARACTERS BLANKWIDTH # OF CHARACTERS BLANK WIDTH
(NOT INCLUD. PREFIXES (NOT INCLUD. PREFIXES '
AND SUFFIXES) AND SUFFIXES) -

UPTOG6 24 INCH UPTOG6 38 INCH
7TO9 - 30INCH “7TO9 48 INCH

10 TO 11 36 INCH - 10TO 11 55 INCH
12TO 13 42 INCH - 12TO 13 61 INCH
OVER 13 48 INCH 14TO 15 68 INCH

FOR MAST ARM STREET NAME SIGN LETTER SPACING USE ODOT'S STANDARDS

COMMON ABBREVIATIONS
AVE = AVENUE LN = LANE RD =ROAD
BLVD= BOULEVARD LP =LOOP ST =STREET
CIR =CIRCLE PKWY = PARKWAY TER = TERRACE
CT =COURT PL =PLACE WAY = WAY

DR = DRIVE

4) POSTS

A MINIMUM OF 2 X 2 INCH X 10 FOOT GALVANIZED "UNISTRUT TELESPAR" OR 12 GAUGE
PERFORATED POSTS OR APPROVED EQUIVALENT SHALL BE USED. ‘

DORRDEC

MANENT SIGNING LEGEND

INSTALLATION FOR

INTERSECTIONS.

o

o)

TYPICAL STREET NAME SIGN

LOCAL & NEIGHBORHOOD ROUTE

| O<
f ' , s s o
: : , ) =
PERMANENT SIGNING LEGEND ¢
' : SIGN TRE O
INSTALL NEW SIGN E_\ é
INSTALL NEW SIGN (N) ON NEW (M) SUPPORT MAJOR ST,

REMOVE EXISTING SIGN (N)

SIGN TREE

' REMOVE EXISTING SIGN (N) AND (M) SUPPORT |

' REINSTALL SIGN (N) ON NEW (M) SUPPORT

- TYPICAL SIGN LOCATIONS

MAINTAIN AND PROTECT EXISTING SIGN (N) AND SUPPORT NTS

REINSTALL EXISTING SIGN ON EXISTING SUPPORT

CROSS INTERSECTION TEE INTERSECTON

PREDRILL ENDS AND RIVET
BOTH SIGNS TOGETHE-’R‘?{O

TYPICAL STREET NAME \
SIGN INSTALLATION FOR
COLLECTORAND

- ARTERIAL INTERSECTIONS.

[

s Walnut © |

e ‘ [3518ThAveJ |
7 B TYPICAL "STREET NAME"

SIGN LAYOUT
NTS

PREDRILL ON 1" CENTERS
FOR RIVETING TO POST

s Walnut s

| ' | N = SIGN NUMBER SIGNS SHOWN WITH BROKEN BORDERS ARE " GALV. " |
A2 X 2 INCH X 12 FOOT (MIN.) 12 GAUGE GALVANIZED "UNISTRUT TELESPAR" OR 12 GAUGE M = MATERIALS. OPTIONS ARE: O EXISTING | 2/,_18M?,\/,\ULR,|/ A?,_'T_OY WASTIES 9" STREET NAME SIGN BLANKS
PERFORATED POSTS OR APPROVED EQUIVALENT SHALL BE USED WHEN A COMBINATION OF S = STEEL "TELESPAR" ' —HER\ AN NTS
SIGNS IS MORE THAN 36 INCHES IN HEIGHT. SIGN COMBINATION AND MINIMUM SIGN MOUNTING N EACE SIGNas \
HEIGHT SHALL DETERMINE POST LENGTH. K Nal N
| | SIGNING MATERIALS 2 — |
SIGN POSTS AND ANCHORS SHALL BE INSTALLED PER "TYPICAL SIGN INSTALLATION" ° “— 3/8" X 7/16" DRIVE RIVET
| | ~ STOP & YIELD SIGNS | REFLECTIVE SHEETING. TYPE I )
° |
ESG%EE;{ TYPE OF POST SHALL BE USED UNLESS PRIOR APPROVAL OF THE CITY TRAFFIC | SCHOOL ADVANCE AND CROSSING SIGNS __ YELLOW/GREEN REFLECTIVE SHEETING TYPE 9 o ANCHOR SLEEVE 2%" X 2%" 18" DEEP
: | STREET NAME SIGNS LETTERS - SHEETING. TYPE Ill o 1 S
(POST & OVERHEAD MOUNTED) BACKGROUND - REFLECTIVE SHEETING. TYPE Ill o /— ANCHOR 2% X 27", 36" DEEP
ALL OTHER SIGNS (POST MOUNTED) REFLECTIVE SHEETING. TYPE I o e ) — SIGNPOST 2" X 2", 12" DEEP
OVERHEAD SIGNING REFLECTIVE SHEETING. TYPE Ill ° ( Py | |
(EXCEPT STREET NAME SIGNS) | 0
TYPICAL SIGN SIZES | ‘ | W‘é —%{ IR :
STOP SIGNS - 30"x30" | I | \>/;\\i//;\\2 : ///-\\\/< posT | )
- " " \ \ \4-9- A .
SPEED SIGNS - 30"x36 , \M g \////\ SLEEVE 1
NO PARKING SIGNS - R7-1, 12"%18" IS STANDARD AR ANCHOR |
~ SIGNS AT BOTH ENDS OF THE ZONE SHALL HAVE SINGLE ARROWS NI R - 3/8" X 7/16"
POINTING IN THE APPROPRIATE DIREGTION WITH DOUBLE ARROWS IN BETWEEN, NIV '“ DRIVE RIVET
FOR SPECIFIC SIGN DETAILS (SUCH AS THE "STREET STUB SIGN") CONTACT THE CITY - CITY OF HILLSBORO
< ) TYPICAL SIGN INSTALLAT

TRAFFIC SECTIONvAT 503-615-6562. ~

NTS

ION

ENGINEERING DEPARTMENT

SHEET NO.,

S-105
DRAWING NO.
OF

31

32

PROJECT NO.

10485
6/7/12013 7:53 AM

~ NW CONNELL AVE & NW
GARIBALDI ST IMPROVEMENTS

STRIPING DETAILS

PLOT DATE:

FILE NAME: SIGN STRIPE.DWG

OREGON

| PHONE: 503.681.6146 | FAX: 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089
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BOTANICAL NAME QTYy. SIZE SPACING

%}% ~ AMUR MAPLE 11 2" CAL. B&B AS SHOWN

{:} JAPANESE SNOWBELL 10 2" CAL. B3B AS SHOWN
@ GOLDEN DESERT‘ASH 18 2" CAL B&B AS SHOWN
@ PAPER BARK MAPLE 12 2 CAL BaB AS SHOWN

‘PLANTING NOTES

1.

2.
3

10.

1.

12.

13.

ALL PLANTS MUST BE HEALTHY, VIGOROUS MATERIAL, FREE OF PESTS AND
DISEASE. '

ALL PLANTS MUST BE CONTAINER GROWN AS INDICATED IN THE PLANT LIST.

ALL TREES MUST BE STRAIGHT TRUNKED AND FULL HEADED AND MEET ALL
REQUIREMENTS SPECIFIED.

ALL PLANTS ARE SUBJECT TO THE APPROVAL OF THE LANDSCAPE
ARCHITECT BEFORE, DURING, AND AFTER INSTALLATION.

ALL TREES MUST BE INSTALLED AS SHOWN IN THE DETAILS.

ALL PLANTING AREAS MUST BE COMPLETELY MULCHED AS SPECIFIED IN
THE PLANS. “

LOCATIONS OF EXISTING BURIED UTILITY LINES SHOWN ON THE PLANS ARE
BASED UPON BEST AVAILABLE INFORMATION AND ARE TO BE CONSIDERED
APPROXIMATE. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO
VERIFY THE LOCATIONS OF UTILITY LINES ADJACENT TO THE WORK AREA.
THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ALL UTILITY
LINES DURING THE CONSTRUCTION PERIOD. THE CONTRACTOR IS
RESPONSIBLE FOR REPAIRING ANY AND ALL DAMAGE TO UTILITIES,
STRUCTURES, SITE APPURTENANCES, ETC. WHICH OCCURS AS A RESULT
OF THE LANDSCAPE CONSTRUCTION.

THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL QUANTITIES
SHOWN ON THESE PLANS BEFORE PRICING THE WORK.

THE CONTRACTOR IS RESPONSIBLE FOR FULLY MAINTAINING ALL
PLANTING (INCLUDING BUT NOT LIMITED TO: WATERING, SPRAYING,
MULCHING, FERTILIZING, ETC.) OF THE PLANTING AREAS UNTIL THE WORK IS
ACCEPTED IN TOTAL BY THE OWNER. |

'THE CONTRACTOR SHALL COMPLETELY GUARANTEE ALL PLANT MATERIAL
FOR A PERIOD OF TWO (2) YEARS BEGINNING ON THE DATE OF FINAL
ACCEPTANCE. THE CONTRACTOR SHALL PROMPTLY MAKE ALL
REPLACEMENTS BEFORE OR AT THE END OF THE GUARANTEE PERIOD.
ANY PLANT MATERIAL WHICH DIES, TURNS BROWN, OR DEFOLIATES
OUTSIDE OF SEASONAL NORM, (PRIOR TO FINAL ACCEPTANCE OF THE
WORK) SHALL BE PROMPTLY REMOVED FROM THE SITE AND REPLACED

- WITH MATERIAL OF THE SAME SPECIES, QUANTITY, SIZE AND MEETING ALL

PLANT LIST SPECIFICATIONS.

STANDARDS SET FORTH IN "AMERICAN STANDARD FOR NURSERY STOCK"
REPRESENT GUIDELINE SPECIFICATIONS ONLY AND SHALL CONSTITUTE
MINIMUM QUALITY REQUIREMENTS FOR PLANT MATERIAL.

ALL PLANT MATERIALS QUANTITIES SHOWN ARE APPROXIMATE.
CONTRACTOR SHALL BE RESPONSIBLE FOR COMPLETE COVERAGE OF ALL

 PLANTING BEDS AT SPACING SHOWN GRAPHICALLY.
14.
15.
16.

REMOVE STAKES AT THE COMPLETION OF PLANT ESTABLISHMENT.
STREET TREES TO BE INSTALLED NO CLOSER THAN 20" FROM LIGHT POLES.
SEE PLANTING DETAILS FOR ADDITIONAL PLANTING REQUIREMENTS.

U=l

CENTER TREES BETWEEN CiL _
CURB AND SIDEWALK OR _ TREES SHALL BE 2.5" CALIPER FOR
CURB AND PROPERTY LINE 28N APPROVED TREE VARIETIES SEE EXHIBIT
(WITH CURB TIGHT SIDEWALK) A OF SECTION 700 OF THE DESIGN AND
> CONSTRUCTION STANDARDS
Q =
CHAINLOCK #4 TREE TIES
=
2-2"x 2" x 8" WOOD STAKES MIN. 2 EACH
DRIVEN OUTSIDE ROOT BALL
INSTALL 18" x 15' ROOT
BARRIER* WHERE ANY =
TREE LOCATION IS WITHIN ﬁ
4' OF ANY CURB, o REMOVE BURLAP & TWINE FROM TOP 1/3
SIDEWALK, OR DRIVEWAY ; IS OF BALL AND TUCK AROUND BALL
& ,
- Q DEPRESS SOIL AND BARK MULCH CIRCLE
5 2" MIN. DEPTH FOR WATERING BASIN
CURB i :
o T e N = = e R
' T el =T ”::___:::\s' SIDEWALK (TYP.)
b ==L == E=E=EE
1T L [ |
ElisiEiEsE=E=il o T =) INSTALL 18" x 15' ROOT BARRIER*
@ﬁé'ﬁ@ﬁﬁﬁ'—ﬂﬁ” ngl.—..”gl——_l_lll_lﬁgl xgl mﬁlzuﬁ.—lgﬁg: WHERE ANY TREE LOCATION IS
—:mEmElTEm:H Emzmzmzm mEI —|_:—'—' WITHIN 4' OF ANY CURB,

=l=l=EIEEEEEE

=IEETE

[ TREE WELL

I=IEEE SIDEWALK, OR DRIVEWAY

USE PLANTING MIX SUITABLE FOR
TREE SPECIES AND EXISTING SOILS -

* APPROVED ROOT BARRIERS:
DEEPROOT UB 182

VILLA LINEAR BARRIER

NDS EP-1850 -

OR EQUIVALENT

1' - PLUS DIA. OF ROOT BALL
6" MINIMUM UNDER ROOT BALL

(W Hillsboro

VERIFY SCALES SHEET NO.
BAR IS ONE INCH ON PW-170

(0 ORIGINALDRAWING 1"

STREET TREE PLANTING DETAIL } -

s [PROJECT NO.

F NOT ONE INCH ON THIS SHEET,
ADJUST SCALES ACCORDINGLY

PHONE: 503.681.6146 | FAX: 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089

FILE NAME:PW-170.DWG

|PLOT DATE: - 6/6/2013 11:09 AM
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PHONE: 503.681.6146 | FAX: 503.681.6245
150 E MAIN ST | 4TH FLOOR | HILLSBORO, OR 97123-4089
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	SECTION V.  CERTIFICATION OF COMPLIANCE WITH DISCRIMINATION LAWS
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